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(Bidding Documents, Section-1, Part-1) 

INSTRUCTIONS TO BIDDERS 
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IB.8  Documents Comprising the Bid  
IB.9  Sufficiency of Bid 
IB.10  Bid Prices, Currency of Bid & Payment 
IB.11  Documents Establishing Bidder’s Eligibility and Qualifications  
IB.12  Documents Establishing Works Conformity to Bidding Documents 
IB.13  Bid Security 
IB.14  Validity of Bids, Format, Signing and Submission of Bid  
 
D. SUBMISSION OF BID  
 
IB.15  Deadline for Submission, Modification & Withdrawal of Bids 
 
E. BID OPENING AND EVALUATION  
 
IB.16  Bid Opening, Clarification and Evaluation 
IB.17  Process to be Confidential 
IB.18  Contacting SBP BSC 
 
F. AWARD OF CONTRACT  
 
IB.19  Award Criteria & Employer’s Right  
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INSTRUCTIONS TO BIDDERS 

 
A.  GENERAL 

IB.1. Scope of Bid & Source of Funds  
 

1.1. Scope of Bid  

 
The Employer as defined in the Bidding Data (hereinafter called “the Employer”) wishes to receive Bids for 
the works summarized in the Bidding Data (hereinafter referred to as “the Works”). Bidders must quote for 
the complete scope of works. Any Bid covering partial scope of works will be declared non-responsive.  
 

1.2. Source of Funds  

 
The Employer has arranged funds from its own sources. 
 

IB.2. Eligible Bidders  
 

2.1. This Invitation for Bids is open to all persons, firms or companies dealing in the similar Works and not have 

been blacklisted or in litigation with any government department, autonomous body or any other 

organization. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by the Employer or any other organization. Firms owned wholly or partly by persons having business 

interests with any official of the Employer / Consultant responsible for preparation of bidding documents, 

specifications and procurement of the works in whatsoever capacity cannot participate in the bidding 

process. . 

 
2.2. Bidding Procedure 

Bidding shall be conducted using the National Competitive Bidding Procedure specified in the PPRA Rules-2004, 
Rule-36(b) i.e Single stage – two envelope procedure. The bid shall comprise a single package containing 
two separate envelopes. Each envelope shall contain separately the Financial Proposal and the Technical 
Proposal. The envelopes shall be marked as “FINANCIAL PROPOSAL” and “TECHNICAL PROPOSAL” in bold 
and legible letters to avoid confusion. Initially, only the envelope marked “TECHNICAL PROPOSAL” shall be 
opened and the envelope marked as “FINANCIAL PROPOSAL” shall be retained in the custody of the 
Employer without being opened. The Employer will evaluate the technical proposal in a manner prescribed 
in Schedule B to Bid, without reference to the price and reject any proposal which does not conform to the 
specified requirements. 

 
IB.3. Cost of Bidding  
 

3.1. The bidder shall bear all costs associated with the preparation and submission of its bid and the Employer 

will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding 

process.  

 
B.  BIDDING DOCUMENTS 

IB.4. Contents of Bidding Documents  
 
4.1. In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in 

conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1.  

4.2. Instructions to Bidders & Bidding Data  

4.2.1. Form of Bid & Schedules to Bid.  

Schedules to Bid comprise the following:  
i. Schedule A:  Schedule of Prices  

ii. Schedule B:  Post Qualification information and Bid Evaluation Criteria  

iii. Schedule C:  Specific Works Data  

iv. Schedule D:  Works to be performed by Sub-Contractors 

v. Schedule E: Proposed Methodology/ Work Program of the Bidder 

vi. Schedule F:  Integrity Pact  

4.3. Conditions of Contract & Contract Data  

4.4. Standard Forms:  
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a. Form of Performance Security 

b. Form of Contract Agreement  

c. Form of Mobilization Advance  

d. Form of Indemnity Bond  

4.5. Specifications (if any) 

4.6. Drawings (if any) 

 
IB.5. Clarification of Bidding Documents  
 

5.1. A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify the 

Employer at the Employer’s address.  

 
5.2. The Employer will respond to any request for clarification which it receives not later than ten (10) days 

prior to the deadline for the submission of Bids. Copies of the Employer’s response will be forwarded to all 

prospective bidders, who have received the Bidding Documents including a description of the enquiry but 

without identifying its source. 

 
IB.6. Amendment of Bidding Documents  
 

6.1. At any time prior to the deadline for submission of Bids, the Employer may, for any reason, whether at his 

own initiative or in response to a clarification requested by a prospective bidder, modify the Bidding 

Documents by issuing addendum.  

 
6.2. Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 6.1 hereof, and 

shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall 

acknowledge receipt of each addendum in writing to the Employer.  

 
6.3. To afford prospective bidders reasonable time in which to take an addendum into account in preparing their 

Bids, the Employer may at its discretion extend the deadline for submission of Bids. 

 
C. PREPARATION OF BIDS 

IB.7. Language of Bid 
 

7.1. The bid prepared by the bidder and all correspondence and documents relating to the Bid, exchanged by 

the bidder and the Employer shall be written in the English or Urdu language, provided that any printed 

literature furnished by the bidder may be written in another language so long as accompanied by an English 

or Urdu translation of its pertinent passages in which case, for purposes of interpretation of the Bid, the 

English or Urdu translation shall govern.  

 
IB.8. Documents Comprising the Bid  
 

8.1. The bid shall comprise the following documents:  

 
8.1.1. Technical Proposal; 

 
a. Covering Letter on company letter head. 

b. Form of Bid duly filled & signed and stamped in accordance with IB.14.3. 

c. Schedules (B to E) to Bid duly filled and initialed, in accordance with the instructions contained 

therein & in accordance with Sub-Clause IB14.3.  

d. Bidder’s ‘Company Profile’ including list of tools, equipment and other facilities owned by the 

Bidder. 

e. Bidding Documents (in original) duly signed and stamped on each page/sheet (excluding 

Schedule-A (Schedule of Prices)).  

f. Power of Attorney in accordance with Sub-Clause IB 14.5.  

g. Documentary evidence in accordance with Clause IB.11  

h. Documentary evidence in accordance with Clause IB.12.  

i. Bid Security in line with IB-13 
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8.1.2. Financial Bid; 

 
a. Bidding Documents Schedule-A (Schedule of Prices), in original, duly signed and stamped on each 

page/sheet. 

 
IB.9. Sufficiency of Bid  
 

9.1. Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the 

rates and prices entered in the Schedule of Prices, which rates and prices shall except in so far as it is 

otherwise expressly provided in the Contract, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion of the Works.  

 
9.2. The bidder is advised to obtain for himself at his own cost and responsibility all information that may be 

necessary for preparing the bid and entering into a Contract for execution of the Works. 

 
9.3. The Bidders, at their own responsibility, risk & cost, are encouraged to visit and examine the site and obtain 

all information that may be necessary for preparing the Bid and entering into a contract for the Works.  

  
IB.10. Bid Prices, Currency of Bid and Payment  

 
10.1. The bidder shall fill up the Schedule of Prices (Schedule-A to Bid) indicating the unit rates and prices of the 

Works to be executed under the Contract. Prices in the Schedule of Prices shall be entered in Pak Rupees 

keeping in view the instructions contained in the Preamble to Schedule of Prices. 

 
10.2. Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed 

during the bidder’s performance of the Contract and not subject to variation on any account. 

 
10.3. The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the currency as stipulated 

in Bidding Data.  

 
IB.11. Documents Establishing Bidder’s Eligibility and Qualifications  

 
11.1. Bidder must possess and provide evidence of its capability and the experience as stipulated in Schedule-B 

to bid (Post-Qualification information and Bid Evaluation Criteria). 

 
IB.12. Documents Establishing Works Conformity to Bidding Documents  

 
12.1. The documentary evidence of the Work’s conformity to the Bidding documents may be in the form of 

literature, drawings and data and the bidder shall furnish documentation as set out in Bidding Data.  

 
12.2. The bidder shall note that standards for workmanship, material and equipment, and references to brand 

names or catalogue numbers, if any, designated by the Employer in the Technical Provisions are intended 

to be descriptive only and not restrictive.  

 
IB.13. Bid Security  

 
13.1. Each bidder shall furnish, as part of his bid a Bid Security in the amount stipulated in Bidding Data in Pak. 

Rupees in the form of Deposit at Call, Bank Draft or Pay Order issued by a Scheduled Bank in Pakistan in 

favour of the Employer valid for a period up to twenty-eight (28) days beyond the bid validity date. 

 
13.2. Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer as non-responsive.  

 
13.3. The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder 

or on the expiry of validity of Bid Security whichever is earlier.  

 
13.4. The Bid Security of the successful bidder will be returned when the bidder has furnished the required 

Performance Security, pursuant to Clause IB.21 and signed the Contract Agreement, pursuant to Sub-

Clauses IB.22.  
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13.5. The Bid Security may be forfeited:  

 
a. If a bidder withdraws his bid during the period of bid validity; or  

b. If a bidder does not accept the correction of his Bid Price, or  

c. In the case of a successful bidder, if he fails to:  

i. Furnish the required Performance Security in accordance with Clause IB.21, or  

ii. Sign the Contract Agreement, in accordance with Sub-Clauses IB.22.  

 
13.6. In any event as specified in IB: 13.5, the Employer at his sole discretion may award works to second most 

advantageous bid. 

 
IB.14. Validity of Bids, Format, Signing and Submission of Bid  

 
14.1. Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.  

 
14.2. All Schedules to Bid are to be properly completed and signed.  

 
14.3. No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be 

made in the Form of Bid or any other part of Bidding Documents, or if these instructions be not fully 

complied with, the bid may be rejected.  

 
14.4. Each bidder shall prepare Original and number of copies specified in the Bidding Data of the documents 

comprising the bid as described in Clause IB.8 and clearly mark them “ORIGINAL” and “COPY” as 

appropriate. In the event of discrepancy between them, the original shall prevail.  

 
14.5. The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person 

or persons duly authorized to sign (in the case of copies, Photostats are also acceptable). This shall be 

indicated by submitting a written Power of Attorney authorizing the signatory of the bidder to act for and 

on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed by the person or 

persons signing the bid.  

 
14.6. In accordance with Claude IB-8, Technical Proposals & Financial Proposals shall be sealed in separate 

envelopes clearly marking the “Technical Proposal” & “Financial Proposal” and then both envelopes sealed 

in an outer envelope addressed to the Employer, with description of the contract and a warning regarding 

not to open before the specified date & time. 

 
D. SUBMISSION OF BIDS 

 
IB.15. Deadline for Submission, Modification & Withdrawal of Bids  

 
15.  

15.1. Bids must be received by the Employer at the address/provided in Bidding Data not later than the time and 

date stipulated therein.  

 
15.2. Bids submitted through telegraph, telex, fax or e-mail shall not be considered.  

 
15.3. Any bid received by the Employer after the deadline for submission prescribed in Bidding Data will be 

returned unopened to such bidder. 

 
15.4. Any bidder may modify or withdraw his bid after bid submission provided that the modification or written 

notice of withdrawal is received by the Employer prior to the deadline for submission of bids.  

 
15.5. Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of 

the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant 

to Sub-Clause IB.13.5 (a).  
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E. BID OPENING AND EVALUATION 

 
IB.16. Bid Opening, Technical Qualification, Clarification and Evaluation  

 
16.1. The Employer will open the Technical Proposals in the presence of bidders’ representatives who may 

choose to attend, at the time, date and location stipulated in Bidding Data. 

  
16.2. The Employer will conduct post-qualification of the bidders in line with the stipulations of Schedule-B to 

Bid (Technical Bid Evaluation Criteria) on the basis of documents provided by Bidder. Bids shall be 

evaluated according to the provisions of Schedule-B to Bid (Technical Bid Evaluation Criteria). Any bid not 

meeting the requirements of Schedule-B shall be rejected and declared as non-responsive. The Bidders 

should submit detailed technical data regarding the services and brochures of the offered equipment and materials 

etc. 

  
16.3. After finalization of Technical qualification results, the Employer will open publicly, the Financial Proposals 

of technically accepted bid(s), in the presence of bidders’ representatives who may choose to attend, at the 

time, date and location. 

 
16.4. The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details 

as the Employer at its discretion may consider appropriate, will be announced by the Employer at the bid 

opening. Representatives of the bidders who choose to attend shall sign the attendance sheet.  

 
16.5. To assist in the examination, evaluation and comparison of Bids the Employer may, at its discretion, ask the 

bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and no 

change in the price or substance of the Bid shall be sought, offered or permitted.  

 
16.6. The Financial Bids of bidders found technically non-responsive/ not-qualified shall be returned unopened 

to the respective bidders. During tender evaluation no amendment in the bid is allowed. 

 
16.7. Arithmetical errors will be rectified on the following basis:  

 
If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price 
and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy 
between the words and figures the amount in words shall prevail.  
If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security shall 
be forfeited.  

 
16.8. Any minor informality or non-conformity or irregularity in a Bid which does not constitute a material 

deviation may be waived by Employer, provided such waiver does not prejudice or effect of any other 

bidders.  

 
16.9. The Employer will evaluate and compare only the bids previously determined to be substantially responsive 

and Post-qualified pursuant to Sub-Clauses IB.16.4 to 16.9 as per requirements given hereunder. Bids will 

be evaluated for complete scope of services. The prices will be compared on the basis of the Evaluated Bid 

Price pursuant to Sub-Clause 16.11 herein below. 

 
16.10. Evaluated Bid Price;  

In evaluating the bids, the Employer will determine for each bid in addition to the Bid Price, the following 
factors (adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price:  

 
i. making any correction for arithmetic errors pursuant to Sub-Clause 16.7 hereof.  

ii. making an appropriate price adjustment for any other acceptable variation or deviation. 

iii. discount, if any, offered by the bidders. 

 

16.11. After opening and scrutinizing the Financial Bids, the bids having item rates which are found imbalanced 

(abnormally high/low rates than market/ Engineer’s estimate) will be rejected unless the bidder provides 

the justifiable rate analysis corresponding to the Engineer’s Estimate. The payments against such running 
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bills will be made as provided in clause 11 (b) of Conditions of Contract. 

 
16.12. No alternate proposal(s) shall be entertained. Bidders offering more than one proposal(s) shall be 

disqualified and its bid shall be deemed to be non-responsive.  

 
IB.17. Process to be Confidential  

 
17.1. Subject to Sub-Clause IB.16.5 heretofore, no bidder shall contact Employer on any matter relating to its Bid 

from the time of the Bid opening to the time the bid evaluation results are announced by the Employer. The 

evaluation results shall be announced as under:  

 
a. Technical Evaluation Report would be hoisted for Seven days on SBP website and on Notice Board 

of the office  
b. Financial / Final Evaluation Report would be hoisted for fifteen days on PPRA and SBP websites 

and on Notice Board the office 
 
17.2. Any effort by a bidder to influence Employer in the Bid evaluation, bid comparison or Contract Award 

decisions may result in the rejection of his Bid and will be blacklisted as per provisions of Public 

Procurement Rules, 2004. Whereas, any bidder feeling aggrieved by any act of the procuring agency after 

the submission of his bid may lodge a written complaint concerning his grievances to Grievance redressal 

committee (GRC) as provided in Bid Data Sheet within seven days of announcement of the technical 

evaluation report and five days after issuance of final evaluation report.   

 
F.  AWARD OF CONTRACT 

IB.18. Post Qualification 
 
18.1. The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of any 

defect in supplier’s or contractor’s capacities, may require the suppliers or contractors to provide 

information concerning their professional, technical, financial, legal or managerial competence whether 

already technically qualified or not: 

Provided that such qualification shall only be laid down after recording reasons therefor in writing. They 
shall form part of the records of that bid evaluation report. 

 
IB.19. Award Criteria & Employer’s Right  

 
19.1. Subject to IB.19.2, the Employer will award the Contract to the bidder whose bid has been found most 

advantageous bid i-e the bid which has been determined to be substantially responsive to the eligibility 

criteria and other terms of Bidding Documents and which is the lowest evaluated Bid Price.  

 
19.2. Notwithstanding Sub-Clause IB.19.1, the Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby 

incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds 

for the Employer’s action except that the grounds for its rejection of all bids shall upon request be 

communicated, to any bidder who submitted a bid, without justification of the grounds. Notice of the 

rejection of all the bids shall be given promptly to all the bidders.  

 
IB.20. Notification of Award  

 
20.1. Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will notify the 

successful bidder in writing (“Letter of Acceptance”) that his bid has been accepted.  

 
IB.21. Performance Security  

 
21.1. The successful bidder shall furnish to the Employer a Performance Security in the form and the amount 

stipulated in the Conditions of Contract within a period of fourteen (14) calendar days after the receipt of 

Letter of Acceptance.  

 
21.2. Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.21.1 and / or IB.22 shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security.  
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IB.22. Signing of Contract Agreement  

 
22.1. The Contractor will prepare Contract Agreement in the Form of Contract Agreement provided in the Bidding 

Documents, incorporating all agreements between the parties. All cost in this regard including stamp duty 

shall be borne by the Contractor 

 
22.2. The formal Agreement between the Employer and the successful bidder shall be executed within seven (07) 

days of the receipt of Form of Contract Agreement.  

 
IB.23. Integrity Pact  

 
23.1. The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding 

Document for all Federal Government procurement contracts exceeding Rupees ten (10) million. Failure to 

provide such Integrity Pact shall make the bid non-responsive.  

 
IB.24. Rates inclusive of all taxes 

 
24.1. The quoted rates should be inclusive of all applicable taxes, duties, liabilities, overheads, transportation 

charges etc. The exemption in Taxes will only be allowed against the Exemption Certificate issued by the 

relevant Tax Department. The bidders should be registered with all applicable tax departments. 

 
IB.25. Code of Conduct 

 
25.1. It is the Employer’s policy that Contractors to observe the highest standards of ethics during the 

procurement and execution of contracts. In pursuit of this policy, the Employer follows, inter alia, the 

instructions contained in PPR-2004 which defines: 

 
“blacklisted” means a bidder that is declared by the Authority untrustworthy after establishing the fact that 
the bidder was found involved in any corrupt and fraudulent practice or practices; or if the bidder is 
declared incapable by the Authority due to its established performance failure during the execution of the 
contract; or if the bidder deviates from its prior commitment or declaration made regarding the bid or 
proposal submitted by the bidder. 

 
“corrupt and fraudulent practices” in respect of procurement process, shall be either one or any 
combination of the practices including, - 

i. “coercive practices” which means any impairing or harming or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence the actions of a party to 
achieve a wrongful gain or to cause a wrongful loss to another party; 

ii. “collusive practices” which means any arrangement between two or more parties to the 
procurement process designed to stifle open competition for any wrongful gain, and to establish 
prices at artificial, non-competitive levels; 

iii. “corrupt practices” which means the offering, giving, receiving or soliciting, directly or indirectly, 
of anything of value to influence the acts of another party for wrongful gain; 

iv. “fraudulent practices” which means any act or omission, including a misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; and  

v. “obstructive practices” which means harming or threatening to harm, directly or indirectly, persons 
to influence their participation in a procurement process, or affect the execution of a contract; 

 
25.2. Under PPR-2004, the Employer can inter alia blacklist bidders found to be indulging in corrupt or fraudulent 

practices. Such barring action will be duly publicized and communicated to the PPRA. Such matters would 

be referred to the Blacklisting Committee that is empowered to take action accordingly. 

 
NATURE OF OFFENSE / FAULT MEANS OF VERIFICATION 

Corruption Actual instance verifiable as per law of land and applicable rules 
and regulations of SBP 

Deviation from commitment  If the bidder deviates from its prior commitment or declaration 
made regarding the bid or proposal submitted by the bidder. 

Fraud Cross verification of documentary undertakings submitted by 
Contractor/ Bidder/Consultant/Supplier 
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Collusion Results of Bid/Proposal analysis resulting in substantive evidence 
of collusion   

Performance Deficiencies Documented evidence in form of performance deficiencies not 
suitably responded or defended by Contractor/ Bidder/ 
Supplier/ Consultant 

 
However, such barring action shall be undertaken only after Contractor who is to be barred and blacklisted 
shall be accorded adequate opportunity of being heard. Decision of the Blacklisting Committee of SBP BSC 
will be final and conclusive.  

 
25.3. The receipt for any money paid by the bidders will not be considered as any acknowledgement of payment 

to the Contractor unless such receipt is signed by a duly authorized officer of the Employer and Contractor 

shall be solely responsible for seeing that a proper receipt is provided.   

 
25.4. Attention of bidders is drawn to Rule-32 of PPR-2004 whereby they are required to identify any 

discriminatory and difficult conditions, introduced by Employer which discriminates between bidders or 

that is considered to be met with difficulty. In ascertaining the discriminatory or difficult nature of any 

condition reference shall be made to the ordinary practices of that trade, manufacturing, construction 

business or service to which that particular procurement is related. However, in certain conditions 

Employer may describe exceptions or preferences consistent with Rule-4 of PPR-2004. 

 
25.5. Employer’s policy requires that selected Contractor shall provide professional, objective, and impartial 

advice and services and at all times hold the Employer’s interest’s paramount, strictly avoid conflicts with 

other assignments or their own corporate interests and act without any consideration for future work. 

Bidders have an obligation to disclose any situation of actual or potential conflict that impacts their capacity 

to serve the best interest of the Bank, or that may reasonably be perceived as having this effect. Failure to 

disclose said situations may lead to the disqualification of the bidder and termination of contract arising out 

of this procurement  

 
25.6. Without limitation on the generality of the foregoing, Contractors and any of their affiliates, shall be 

considered to have a conflict of interest and shall not be recruited, under any of the circumstances set forth 

below:  

a) A Contractor that has been engaged by the Employer to provide goods, works or services other than 
consulting services for a project, and any of its affiliates, shall be disqualified from providing 
consulting services related to those goods, works or services. Conversely, Contractor hired to 
provide consulting services for the preparation or implementation of a project, and any of its 
affiliates, shall be disqualified from subsequently providing goods or works or services other than 
consulting services resulting from or directly related to the firm’s consulting services for such 
preparation or implementation.  

b) A Contractor (including its Personnel and Sub-Contractor(s) or any of its affiliates shall not be hired 
for any assignment that, by its nature, may be in conflict with another assignment of the Contractor 
to be executed for the same or for another client.  

c) A Contractor (including its Personnel and Sub-Contractor(s) that has a business or family 
relationship with a member of the Bank’s staff who is directly or indirectly involved in any part of 
(i) the preparation of the specifications of the goods, (ii) the selection process for such assignment, 
or (iii) supervision of the Contract, may not be awarded a Contract, unless the conflict stemming 
from this relationship has been resolved in a manner acceptable to the appropriate authority of the 
Employer.  

d) Bidders shall not recruit or hire any agency or current employees of the Bank. Recruiting former 
employees of the Employer or other civil servants to work for the bidders is acceptable provided 
no conflict of interest exists. When the Contractor nominates any government employee as 
Personnel in their bid, such Personnel must have written certification from their government or 
employer confirming that they are on leave without pay from their official position and allowed to 
work full-time outside of their previous official position. Such certification shall be provided to the 
Employer by the Contractor as part of bid. 
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IB.26. Overriding Effect: 
 
26.1. The provision of Public Procurement Rules-2004 shall have prevailing effect. 

 
IB.27. One Bid per Bidder 

 
27.1. Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder who 

submits or participates in more than one bid will be disqualified 

 
IB.28. Beneficial Ownership information 

 
28.1. For works worth Rs.50M or above, the bidder shall provide Beneficial Ownership information on the 

prescribed Form.  Failure to provide the required information of the beneficial ownership by the company 

or submission of false or partial information, the procuring agency shall: 

 
i. Blacklist the said company in accordance with rule 19(1)(a) of Public Procurement Rules, 2004,  

ii. Reject the bid of the said company. 
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BID DATA SHEET (BDS) 

The following specific data for goods and services to be procured shall complement, supplement, or amend the 

provisions in the Instructions to Bidders (ITB) Section III.  Whenever there is a conflict between BDS and ITB, the 

provisions of BDS shall prevail over those in ITB. 

BDS 1. The Employer ITB 1.1 

  SBP Banking Services Corporation Head Office Karachi 
 

BDS 2. Works  ITB 1.1 

Replacement of Three Passenger Lifts installed at Main Bank Building SBP Head Office Karachi 
 

BDS 3. Method of Procurement  ITB 2.2 

Bidding shall be conducted using the National Competitive Bidding Procedure specified in the 

PPRA Rules-2004, Rule-36(b) i.e Single stage – two envelope procedure. The bid shall 

comprise a single package containing two separate envelopes. Each envelope shall contain 

separately the Financial Proposal and the Technical Proposal. The envelopes shall be 

marked as “FINANCIAL PROPOSAL” and “TECHNICAL PROPOSAL” in bold and legible letters 

to avoid confusion. Initially, only the envelope marked “TECHNICAL PROPOSAL” shall be 

opened and the envelope marked as “FINANCIAL PROPOSAL” shall be retained in the 

custody of the Employer without being opened. The Employer will evaluate the technical 

proposal in a manner prescribed in Schedule B to Bid, without reference to the price and 

reject any proposal which does not conform to the specified requirements. 

BDS 4. Employer Address ITB 5.1 

As mentioned in Invitation to Bid 

BDS 5. Currency of Bid  ITB 10.3 

Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees. 

BDS 6. Bid Security  ITB 13.1 

Each bidder shall furnish, as part of his bid a Bid Security of minimum Rs. 1,000,000/- in the 

shape of Pay Order / Demand Draft / Deposit at call/ Bank Guarantee from any Schedule Bank 

registered in Pakistan in favor of SBP-Banking Service Corporation valid for a period 28 days 

beyond the Bid Validity date. The Bid Security in original is required to be submitted with 

Technical Bid.   

BDS 7. Bid Validity  ITB 14.1 

Bid Validity period is 180 days from the date fixed for opening of the Bids 

BDS 8. No. of Copies  ITB 14.4 

Only original Bid is to be submitted  

BDS 9. Address for Bid Submission ITB 14.6 & 15.1 

As mentioned in Invitation to Bid       
 

BDS 10. Deadline for Bid Submission  ITB 15.3 

As mentioned in Invitation to Bid 
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BDS 11. Address of Grievances Committee  ITB 17.2 

Chairman Grievances Committee,  
Office of the Director Human Resource Management Department  
1st Floor, BSC House State Bank of Pakistan Main Building Complex, 
 I.I. Chundrigar Road, Karachi 

BDS 12. Performance Security   ITB 21.1 

i. 10% of the Contract Price stated in Letter of Acceptance / Award in the form of Pay Order, Demand 
Draft, Deposit at Call or Bank Guarantee from any Schedule Bank registered in Pakistan. 
 

ii. The Performance Security (PS) would remain valid as follows:  
                 PS validity = Project Completion Time (540 days) + Defect Liability Period (730 days) + 60 days 

 
iii. The Performance Security would be released to the Contractor after issuance of Final Completion 

Certificate.  
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(Bidding Documents, Section-1, Part-3) 

FORM OF BID 
(LETTER OF OFFER) 

Bid Reference No. ___________________  
 

Replacement of Three Passenger Lifts installed at Main Bank Building SBP Head Office Karachi 
 
To: Gentlemen,  

1.  Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of 
Contract, Contract Data, Specifications, Drawings, Schedule of Prices and Addenda Nos. _____________________ 
for the execution of the above-named Works, we, the undersigned, being a company doing business under 
the name of and address _____________________ ______________ and being duly incorporated under the laws of 
Pakistan hereby offer to execute the subject works and remedy any defects therein in conformity with the 
said Documents including Addenda thereto for the Total Bid Price as stated in Volume-II: Schedule of Prices 
or such other sum as may be ascertained in accordance with the said Documents.  

2.  We understand that all the Schedules attached hereto form part of this Bid.  

3.  As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid 
Security as specified in bidding documents IB.13 “Bid Security” 

4.  We undertake, if we qualify and our Bid is accepted, to commence the whole Works comprised in the 
Contract within stipulated time for completion as mentioned in the bidding documents.  

5.  We agree to abide by this Bid for the period of 180 days from the date fixed for opening the same and it 
shall remain binding upon us and may be accepted at any time before the expiration of that period.  

6.  Unless and until a formal Agreement is prepared and executed, this Bid, together with your written 
acceptance thereof, shall constitute a binding contract between us.  

7. We undertake, if our Bid is accepted, to provide the Performance Security referred to in Conditions of 
Contract for the due performance of the Contract.  

8.  We understand that you are not bound to accept the most advantageous bid or any bid you may receive.  

9.  We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement 
with any other person or persons making a bid for the Works.  

Dated this _______________day of _____________, 202__ 
 
Signature ________________ in the capacity of _____________                        duly authorized to sign bid for and on behalf of the 
___________________( name of Bidder)  
 
(Name of Bidder in Block Capitals)       
(Seal)  
Address  
 
Witness:  
(Signature)      
 
Name:           

Address:           
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(Bidding Documents, Section-1, Part-4) 

SCHEDULES TO BID INCLUDE THE FOLLOWING 
 
 

1. Appendix-A to Bid     Price Adjustment under clause Conditions of Contract 

2. Schedule A to Bid: Schedule of Prices 

3.  Schedule B to Bid:  Qualification Information and Bid Evaluation Criteria 

4. Schedule C to Bid: Specific Works Data  

5. Schedule D to Bid: Works to be Performed by Subcontractors 

6. Schedule E to Bid: Proposed Methodology/ Work Program of the Bidder 

7. Schedule F: to Bid  Integrity Pact 
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SCHEDULE OF PRICES 
(Financial Bid) 

 
 
 
 
 
 
 
 

- - - - REFER TO VOLUME-II OF THE BIDDING DOCUMENTS - - - - 
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SCHEDULE-B TO BID 
 

TECHNICAL BID EVALUATION CRITERIA  
 

1. Qualification Criteria 
 

1.1. General 
 

 Qualification will be based on all the criteria given in succeeding para.  Employer reserves the right to waive 
minor deviations, if these don’t materially affect the capability of an applicant to perform the contract. Joint 
Venture or consortium is not allowed.  The Employer reserves the right to seek further information and / 
or verify the information/documents furnished by the bidders.  In this regard, Employer reserve the right 
to have site visit to verify the previous installation /work experience etc. The Employer may reject any bid 
for any misrepresentation made by any bidder in, or pursuant to, their bid or for any statement furnished 
in connection therewith, and intended to be relied upon by the Employer, which is incorrect in any respect. 

  
  
1.2. Parameters of Bid Evaluation & Qualification  

 

A. Preliminary Scrutiny 

 Preliminary Scrutiny will be based on all the criteria given below. The Bidder failed in Preliminary Scrutiny 
shall be considered disqualified and its Technical Bid will not be evaluated any further. 

 

SNO. Description 
Annexure / Page 
No. of attached 

Document 
1.  Bid is un-conditional, conditional bids shall be rejected.  

2.  
Bid Security 
Bid Security as required in clause IB-13. Bid security would be submitted in 
ORIGINAL along with Technical Proposal. 

 

3.  

Active NTN 
Bidder must be registered with FBR in Income Tax and must active taxpayer as 
per Federal Board of Revenue (FBR’s) revenue Data base i-e Active Tax Payer 
List. (NTN) 

 

4.  
PEC Valid Registration 
The bidder should have valid registration with Pakistan Engineering Council at 
least in Category of C5 or above with specialization category ME-03 

 

 

B. Detailed Scrutiny  

Detailed Scrutiny will be based on all criteria given below.   

SNO. Description 
Annexure / Page 
No. of attached 

Document 
5.  Duly filled and signed Form of Bid.  

6.  

Company Registration  
Documentary evidence of registration of company/ firm showing the status i.e. 
(i) Individual/ Sole Proprietorship, (ii) Associated of Persons, (iii) Pvt. Limited. 
Or any other, Contact Details including address, Landline, Mobile, Fax numbers 
and Email address. 

 

7.  
Undertaking (As per Form – 6 attached) 
The bidder is required to submit an undertaking on stamp paper of Rs.100/- as 
per format provided in Form –6. 

 

8.  

Registration with relevant Revenue Authority 
The Bidder should also be registered with relevant / concerned Revenue 
Authority. If not registered, the 100% tax shall be deducted at source as per 
applicable law and credited to relevant account. 
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9.  

General Experience: 
Minimum experience of the company/ firm should not less than five (05) Years 
for performing works related to lifts/elevators. (Copy of previous/oldest work 
order(s) / any other tractable evidence) 
The bidder shall provide complete list of relevant and ongoing projects executed 
recently, showing completion period & cost, clients’ names/address. 

 

10.  

Particular Experience: 
The bidder should have executed minimum One (01) work of supply & 
installation of lifts/elevators in high rise buildings (10 story building and above) 
of cost 50.0M executed during last five (05) years  

OR 
Minimum Two (02) works of supply & installation of lifts/elevators in high rise 
buildings (10 story building and above) of cost 25.0M each executed during last 
five (05) years 
 
(The bidder shall provide documentary evidence such as work order for supply 
and installation of elevators, acceptance letter, completion certificate or Contract 
documents showing scope of works and Amount of Contract) 
 

 

11.  

Specialized Lift Experience:  
The bidder must have installed at least one elevator equipped with Destination 
Dispatch System (DDS) in Pakistan.  
 
(The bidder shall provide documentary evidence such as work order/letter of 
acceptance/completion certificate or contract documents for supply and 
installation of elevators with DDS , The bidder may arrange site visit for lifts with 
DDS for verification, if required by the Employer) 

 

12.  

Financial Capability: 
Available Financial Capability/Liquid Assets of Rs. 15 Million or above. 
(Bank statement of firm be submitted as evidence showing required balance at 
any one instant in the statement of last three months before date of publication 
of tender notice or available Bank Credit Line facility during same period).  

 

13.  

OEM / Distributor: 
Bidder shall hold at least one of the below-listed valid credentials for the 
quoted equipment brand for last three (03) consecutive years including current 
year: 

a. Original Equipment Manufacturer (OEM) 
b. Authorized Distributor  

The bidder shall provide appropriate valid documentary evidence of 
authorization and shall also submit Form No. 7. 

 

14.  

Work Program: 
Acceptance of the Proposed Work Program as given in Schedule-E to Bid or 
submission of Work Program proposed by the bidder with overall project 
duration as mentioned in the contract data. 

 

15.  

Technical Specifications 
The bidder/contractor shall provide technical brochures of lifts and all 
equipment complying with Annexure A – Required technical parameters and Bill 
of Quantities (BOQ) / Schedule of Prices. 

 

16.  

Office / Support Office: 
The Bidder should have their own support offices, work shop and Service 
Network in Karachi. The office address and contact details should be submitted 
with the bid. 
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Annexure A. Required Technical Parameters  

Sr. 
No. 

Item Description Provided 
Yes/No 

Flag Ref. 
Page No.  

1 Number of Lifts: 03   

2 Type: Machine Room based    

3 Motor: Permanent Magnet Gearless Hoisting motor    

4 Hoisting System: Stainless steel coated belt technology with 
monitoring system 

  

5 Motor Location: Machine Room   

6 Loading Capacity: 1350 kg or higher, utilizing maximum space of shaft 
and in compliance with lifts standards EN-81 

  

7 Door System: Microprocessor Based VVVF Control   

8 Car Operation 
System:  

Car Operating Panels (future provision for 
integration of Destination Dispatch System) with 
supervisory Group Control system 

  

9 Control System: Microprocessor Based VVVF Control System with 
provision of integration with Destination Dispatch 
system  

  

10 Speed:  Minimum of 1.75 meter/sec. subject to compliance of 
lift safety standards EN-81 

  

11 Floors/Stops: 11 stops   

12 Traveling Height: Approximately 41.5M   

13 Well Size: Kindly refer drawings of the existing shaft in the 
drawing section 

Well size for one lift: 2230 mm x 2480 mm 

Well size for 03 lifts: 6690 mm x 2480 mm 
segregated by MS dividing H- beams    

The bidders are advised to visit the site for 
verification of the dimensions before submission of 
the bids. 

The bidder shall fill this 
section: 

 

Quoted Lift Capacity (kg): 

 

Quoted lift Car Size (mm): 

 

Quoted lift speed (m/sec):                       

 

14 Pit Depth: 3000 mm  

15 Overhead size: from 
last serving floor 
level to bottom of 
slab 

4400 mm  

16 Car Entrances: One   

17 Car and Landing 
Doors: 

Automatic, two-panel center-opening, stainless steel 
finish 

  

18 Car Finishes: The quoted price should include finishes, wall, 
ceiling design and flooring of lift car to be of 
Executive/Premium/highest category.  The bid shall 
highlight, sign & stamp the offered category of car 
finishes in technical brochures and the Bank will 
choose the finishes from this category.  

  

19 Type of Jamb: Wide Jamb in stainless steel at all floors   

20 Entrance Sill: Extruded Hard Aluminum   

21 Car Indicators: Emergency light, position, direction indicators     

22 Landing Indicators: Position and direction indicators at all landing floors   
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Sr. 
No. 

Item Description Provided 
Yes/No 

Flag Ref. 
Page No.  

23 Car Push Buttons: Illuminated, stainless steel push buttons with braille 
and buzzer for Ground to 10th floors, open/close 
inside the lift cabin & Reservation services system 
inside each car 

  

24 Landing Push 
Buttons: 

Floor operating panels on each lift lobby equipped 
with up/down call buttons (Illuminated, stainless 
steel push buttons with braille and buzzer) 

  

25 Alarm and Safety 
System & Additional 
Features: 

 Seismic sensor 
 Alarm Bell push button 
 Floor indicator bell 
 Telephone extension and Intercom system 
 Automatic rescue device ARD 
 Full length light curtain, with door closing force 

limiting device or photoelectric beam as backup 
 Weight overload buzzer 
 Emergency lighting and emergency alarm unit 
 Air Purification System inside the car Provision  
 Future interface with Integrated Building 

Management System (IBMS) and Destination 
Dispatch System (DDS) 

 Air-conditioning system for lifts  
 

  

26 Model  The lift should be of the latest model offered by the 

manufacturer. The bidder shall include a letter from 

the manufacturer in his bid that the offered product 

is not on End of Support notice including spare parts 

availability for the next 15 (fifteen) years from the 

date of Bid submission.  

 

Note: The Employer reserves the right to get 

confirmation from the manufacturer regarding 

launch of offered lift model.  

  

27 Technical Literature and other details including manufacturer’s Catalogue.   

28 Conformance with EN81 or BS5655 or equivalent internationally recognized 
standard 
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 SCHEDULE-C TO BID  

SPECIFIC WORKS DATA 
1. Location of Site:  
 

 State Bank of Pakistan, Main Bank Building, I.I Chundrigar Road, Karachi 

 
 

2. Major Items of Contract: 

Supply, Installation, Testing and Commissioning and Maintenance of Three Passenger Lifts at SBP 
Head Office, including but not limited to the following: 

a. Dismantling and removal of existing lift’s hoisting motor, its foundations, old control wiring, 
all switches, display boards, control panels, landing doors and floor operating boards and 
appurtenances. 

b. Dismantling and proper wrapping of all mechanical, electrical and electronic components 
with care as these will be kept as spares and will be utilized for existing three lifts. 

c. Supply and Installation of new lifts, including structures, safety devices, control cabinets, 
control wiring, MS conduits and all auxiliary equipment as required and specified in these 
documents. 

d. OEM backed Service Level Agreement for Operation and Maintenance of the lifts  

e. Supply of critical spare part of lifts  
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TECHNICAL SPECIFICATIONS: 
 

1 GENERAL 

This section shall cover Lifts where indicated on the drawings and specified herein. Any conflicts 
between the requirements in this specification and the codes, drawings, standards and 
specifications referred to herein shall be brought immediately to the attention of the Engineer for 
resolution. The Bidder shall submit technical data sheets, outline drawing and printed technical 
literature to fully elaborate offered equipment. The Bidder is advised to visit the site to check 
the available lift shafts, pit depth and machine room etc. to ensure that offered equipment 
will suit to existing conditions. 

 

2 SCOPE OF WORK 

2.1 General 

Following lift work is required for State Bank of Pakistan Head Office Karachi, 

• Three (03) brand new passenger Lifts, having minimum of capacity 1350kg at least, 
serving Ground to 10th Floor. 

• Specified dismantling of existing lifts of capacity 1350 kg serving 11 floors (GF + 10). 

The scope of work shall cover dismantling of existing one number lift and design, supply, 
installation, testing & commissioning of brand new three (03) passenger lifts and allied equipment 
including hoisting machinery, sheaves and girders, controller, car, ropes, counterweights, 
supports, brackets and guides for car & counterweights, car & landing doors, door operator, 
switches & control, safety devices, signals, governor, safety gears, buffers, pit screens, well 
trimming girders, pit access ladder, trap door and such related accessories complete in all respects 
as specified herein. 

The Contractor shall also furnish all labor, erection equipment, (i.e. winches, scaffolding etc.), 
erection tools, appurtenances, embedded parts and materials, etc. necessary for dismantling the 
existing lift and thereafter supply, install, test & commission the new lift in perfect operating 
condition in accordance with these Specifications and Drawings. 

The Contractor shall submit design drawings / shop drawings as per the Work program after 
award of work as for approval of Engineer. The lift design shall be reviewed by the Original 
Equipment Manufacturer (OEM). The drawings must show final arrangement of equipment, 
dynamic & static loads imposed on the building, openings, location of embedded parts etc. wiring 
and control logic diagrams. 

The Contractor shall be responsible to make good any damage done to the civil works for erection 
or other purposes without cost to the Employer. 

The Contractor shall also provide and install, from designated electrical power supply point, all 
required cabling and accessories without cost to the Employer. 

The Contractor shall maintain the works during defect liability period. In addition to routine 
periodic maintenance, the Contractor shall execute all such work of repair, rectification, parts 
replacement and making good defects occurring during this period.  

The Contractor shall also quote the amount for purchasing the dismantled lift in his Bid which is 
given in BOQ.  

The Contractor shall also provide training to the staff of Employer regarding operation and 
maintenance of the equipment. 

Prior to substantial completion date, the Contractor shall submit 3 copies of Operating and 
Maintenance Manuals for each lift to the Employer/Engineer. 
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2.2  Technical Support Services of Lifts during Defect Liability Period 

After successful completion of all works, the contractor shall maintain the lift during the defect 
liability period of two (02) years (warranty period) and shall supply all necessary labor, tools, 
parts, spares, consumables and other material for smooth and uninterrupted operation and 
maintenance and to rectify or repair defects as per the Contract agreement.  

The technical resource shall be deputed in lift machine room during office hours, Monday to Friday 
and Saturday for maintenance activities, the technical support services shall be made available 
after office hours and weekends in case of any emergency / fault condition. The overtime for the 
services beyond office hours from Monday to Saturday may be considered by the Employer as per 
the terms of the Contract agreement.  

No separate payment will be made by the Bank for rectifying defects, providing spare parts, 
consumable or labor for the above mentioned works. The cost thereof shall be deemed to have 
been included in the quoted rates of the respective item of the schedule of prices. 

  

3  Methodology for Performing of Works 

No extension in project completion period and no extra payment shall be made to the Contractor 
if the work is delayed due to above mentioned requirement. 

 

4 Applicable Codes and Standards 

The standards and codes applicable to only a portion of the works specified in this section are 
referred in the relevant clauses of this section. The works shall generally conform to standards & 
codes (latest additions) listed hereunder: 

 British Standards Specification (B.S.)   

 B.S.   5655/ : Safety rules for construction and installation of electric lifts  

 EN        81  Parts  1, 5, 6, 8, 9 & 10 with Appendices 

 International Standards (I.S.O.)   

 ISO 4190-1  : Part-1 Lift installation (Class I, II, III & IV lifts). 

 American Welding Society (AWS) 

 AWS B 3.0 : Standard Qualification Procedure 

 D 1.1  :  Structural Welding Code 

 National Electric Manufacturer's Association (NEMA) 

 NEMA-1CS6 : Enclosures for Industrial Controls and System 

 National Electric Code (NEC) by NFPA 

 NFPA.70 : National Electrical Code 

 ANSI-A  17.1 : American National Standard Institute 

    “Safety Codes for Elevators & Dumbwaiter” 

 

 Other authoritative codes and standards which ensure equal or higher quality than those 
referenced may also be acceptable subject to approval of the Engineer. 

 Any conflict between the requirements of this specification and those on the figures herein or in 
the codes, standards and specifications referred to herein shall be brought to the attention of the 
Engineer for resolution whose decision will be final and binding.  
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5 Packing 

 The Contractor shall prepare all articles and materials for shipment in such a manner as to protect 
them from damage in transit or loss from repeated handlings and withstand extremes of climate 
during transport and storage at site. Packing’s shall be non-returnable. Safe delivery of materials 
will be responsibility of the contractor.  

 

6 Handling & Storage 

 The Contractor shall carry out port clearance, arrange inland transportation and deliver at site the 
lift machinery/equipment in their original packages and bundles bearing identification tags. A dry 
and protected area, close to work site, will be assigned to the Contractor for storage of his 
materials and tools. The Contractor shall store the equipment at his own cost and arrange guards 
to ensure safety of equipment.  

 

7 Painting 

 7.1 General 

 All lift equipment including exposed steel work, ferrous metal parts of machine room equipment, 
gear & controllers, structures, cars, doors, guide rail fixings and other materials in the hoist way 
(except guide rails) shall be properly prepared, primed, undercoated and then painted in 
accordance with recognized international standards. The type and shade of paints particularly the 
finishes shall be subject to the approval of the Engineer.     

 7.2 Preparation of metal surfaces prior to painting 

 Before application of primer, all surfaces shall be made clean and free from rust and grit by means 
of blast cleaning. Automatic blasting may be used with most of the common abrasives such as shot, 
chilled iron, cut wire, or proprietary grit abrasives. The surfaces shall be immediately painted after 
blast cleaning.  In the event the surface become otherwise contaminated in the interval between 
cleaning and painting, re-cleaning shall be done before painting. 

Surfaces of stainless steel, aluminum, bronze and machined surfaces adjacent to metal work being 
cleaned or painted shall be protected by effective masking or other suitable means, during the 
cleaning and painting operations. 

 7.3 Application of Paints: 

 All paints shall be in a thoroughly mixed condition at the time of application.  All work shall be 
done in a workmanlike manner, leaving the finished surface free from drips, ridges, waves, laps 
and brush marks. All paints shall be applied under dry and dust free conditions. Unless approved 
by the Engineer paint shall not be applied when the temperature of the metal or the surrounding 
air is below 45 0F. Surfaces shall be free from moisture at the time of painting. 

 The first coat of paint shall be applied immediately after cleaning. When paint is applied by 
spraying, suitable measures shall be taken to prevent segregation of the paint in the container 
during painting operation. Effective means shall be adopted for removing all free oil and moisture 
from the air supply lines of the spraying equipment. 

              Each coat of the paint shall be allowed to dry or harden thoroughly before the succeeding coat is 
applied. Surfaces to be painted that will be inaccessible after assembly shall be completely painted 
prior to assembly operation.  

 

8 Materials & Workmanship 

 8.1 Materials 

             All materials shall be of the highest grade, free from defects and imperfections, of recent 
manufacture and unused, and of the classification and grades designated, conforming to the 
requirements of the latest issue of the appropriate specifications and standards. All materials, 
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supplies, and articles not fabricated by the Manufacturer shall be the products of recognized 
reputable manufacturers. 

 8.2 Workmanship 

All work shall be performed and completed in a thorough workmanlike manner and shall follow 
the best modern practice in the manufacture of high-grade machinery, notwithstanding any 
omissions from the Bid Documents. All work shall be performed by mechanics skilled in their 
various trades. All parts shall be made accurately to American Standard or other approved gage, 
where possible, so as to facilitate replacement and repairs.  All bolts, nuts, screws, rivets, threads, 
pipes, gages and gears shall conform to applicable American or other approved standards. 

8.3  Structural Metal Work  

The fabrication of the Structural Steel shall be performed strictly in accordance with these 
specifications and shall otherwise conform to the latest revision of the American Institute of Steel 
Construction   "Specifications for the Design, Fabrication, and Erection of Structural Steel for 
Buildings".  Surface finish shall conform to ANSI Standard B 64.1 Surface Texture.  The 
Manufacturer shall be responsible for all errors of fabrication and for the correct fitting of the 
elements of the equipment.  Structural Steel shall be thoroughly straightened by methods that will 
not result in injury.  Sharp kinks or bends in members to be straightened will be cause for rejection.  
Completed work shall be free from kinks, bends or winds. Shearing shall be accurately done, with 
neat finish. Corners shall be square and true unless otherwise shown on the Drawings. Re-entrant 
cuts shall be made in a workmanlike manner and, where they cannot be made by shearing, a re-
entrant punch may be used. Re-entrant cuts shall be filleted unless otherwise approved by the 
Engineer. Bends, except for minor details, shall be made with approved dies or bending rolls. 
Where heating is required, precautions shall be taken to avoid overheating the metal, and it shall 
be allowed to cool in such a manner as not to destroy the original properties of the metal.  Steel 
with welds will not be accepted except where welding is definitely specified, called for on the 
Drawings, or otherwise approved. Low-carbon structural steel may be cut by machine-guided or 
hand-guided torches instead of shears or by saws.  Flame cutting of material other than low-
carbon steel shall be subject to approval and where proposed shall be definitely indicated on 
detailed drawings submitted to the Engineer. Where a torch is mechanically guided, no chipping 
or grinding will be required except where necessary to re-move the slag and sharp edges.   Flame 
gouging will be permitted in preparation of welding where a torch is hand-guided. All cuts shall 
be chipped, ground or machined to sound levels. 

9 Works Description 

 9.1 General 

 New lift shall be installed by the Contractor at locations and in the positions in the lift well and 
machine room as per site. 

 Structurally the lift well has been designed to withstand the loads normally expected for lifts of 
such capacity. The Contractor is recommended to provide equipment loading on the lift well and 
pits of lift sufficiency in advance to ensure conformance and stability of the structure for the 
installation and operation of the equipment. 

 Any changes in the lifts shaft and pit floor structure or other design changes due to particular 
equipment requirement shall be submitted by the Contractor to the Employer/Engineer for 
approval within 15 days from the date of Award of the Contract. All such approved amendments 
shall be made by the Contractor without any additional cost to the Employer. Similarly, the lift 
contractor must coordinate the installation with the other trades. 

 The machine room of Lift is above the shaft. The machinery layout shall suit the machinery room 
orientation so as to allow easy access and sufficient space for maintenance work. 

 Sound reducing materials to isolate motor set from beams and building structure, balance rotating 
parts to eliminate vibrations and flexible electrical conduits shall be provided. The operation of 
lift car and doors shall be completely free from all abnormal jerks, vibration and sound. The 
maximum sound level within the car must be within comfortable limits for human beings (max 45 
db). 
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9.2 Civil Construction 

  a) Lift Well 

The lift shall be installed in the existing lift well.            

The Contractor, however, shall be responsible to carry out minor correction for the 
purpose of installation of guides in perfect plumb and other equipment to ensure perfect 
installation and operation of the lift without any cost to the Employer. 

 

b) Hook/I-beam for Equipment Installation 

Hook/I-beam shall be available on ceiling of the lift well to facilitate installation and 
maintenance of equipment. The exact location of the hooks/I-beam and any additional 
requirement in the lift well shall be intimated in advance within 15 days by the Contractor 
for incorporation in the civil works. 

9.3  New Lift 

The lift offered by the contractor shall be equipped such controls and interfaces to be 
connected with and respond to the Integrated Building Management System (BMS) of 
building. The construction and functional details are given hereunder: 

  9.3.1 Lift Car 

  a) Car Frame & Platform 

The car frame, consisting of upper yoke with cross yoke side braces and bottom frame shall 
be made of welded or bolted steel channel sections, sufficiently rigid to withstand the 
operation of the safety-gear without permanent deformation of the car frame. The elevator 
car, platform, door operating mechanism, safety doors, maintenance station etc. shall be 
mounted on car frame. 

The deflection of the members carrying the platform shall not exceed 1/1000 of their span 
under static conditions with the contract load evenly distributed over the platform. 

Roller guides, mounted on car frame, shall have individual suspension to cushion jolts and 
minimize noise and vibration. 

The platform shall be of fabricated frame of formed and structural steel shapes gusseted 
and rigidly welded, with provision for a floor covering as specified with the car body work. 
Rubber pads of sufficient size shall be provided between the car frame and the platform to 
provide sound and vibration isolation. The underside of the platform will be covered with 
sheet steel to provide adequate fire resistance. 

An aluminum sill grooved to suit door spuds shall be fitted to the platform together with a 
toe-guard. 

The car bodywork shall be carried on the platform with the top fixing to the car frame 
being suitably isolated. 

                           All auxiliary equipment shall be mounted and supported from the car frame. 

 b) Car Bodywork 

The car bodywork shall be of steel construction with provision for interchangeability of 
décor finishes and ceiling designs. The roof shall be constructed to withstand the weight 
of two men without deformation. 

The car top shall have provision for emergency communication. A 3-pin socket outlet shall 
be fitted on top of the Lift car, besides two outdoor protected type lights one each at the 
bottom and top of the car operated through an MCB. 
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c) Finish 

The car enclosure shall be as per technical data sheet. Recessed kick plate 6” high of 
stainless steel shall be provided on the three walls of the lift car. The floor shall be provided 
with sheet steel sound – isolated platform with granite flooring unless otherwise specified. 

A 6 mm thick full width safety glass mirror will be fitted between the ceiling and half height 
of the rear wall of the car.  

Ceiling shall be of removable type with modular light fittings and emergency exit with 
safety switch. 

Handrails on three walls shall be provided with satin finish standard stainless steel hollow 
section. Fixing brackets shall also be in stainless steel. 

Notwithstanding the above, the design and finish of car interior together with suspended 
ceiling, light fittings, floor covering and other fittings shall be to the Engineer’s approval. 
The Contractor shall offer various options of car finish with his bid. 
 

d) Intercom System 

The Contractor shall provide a suitable intercom system to enable two-way 
communication to an attendant in the machine room.  The system design shall be subject 
to approval by the Employer. Contractor will be responsible for all necessary wiring, 
connections and satisfactory operation of the lift intercom system. 

   

 9.3.2 Doors 

 a) Landing Doors 

Each landing shall be provided with two panel center opening doors unless otherwise 
specified in technical data sheet. The doors, frames and architraves (if applicable) shall be 
made of stainless steel in satin finish. The door panels shall have a fire resistance rating of 
at least one hour. The panels shall be interconnected by a maintenance- free self-
tensioning synchronizing wire rope.   

Each landing shall be equipped with a toe-guard apron at the hoist way entrance side.  The 
toe-guard apron shall be of sheet steel not less than 16 gauge thick, and shall extend not 
less than 50mm beyond the entrance jamb at each side. Toe-guard apron shall be 
approximately 2 feet deep, adequately fastened and braced, the lower edge turned inward. 

The frames shall be of 14 SWG (min.) and panels fascia, toe-guards, dust and hanger covers 
shall be of 16 SWG.  All other features not covered above shall be similar to that specified 
under Car Doors. 

Each landing entrance shall be equipped with an approved type factory tested interlock as 
required by the code. The interlock shall be designed to prevent moving of the car away 
from the landing until the doors are locked in the closed position as defined by code and 
shall prevent opening of the doors at any landing from the corridor side unless the car is 
at rest at that landing or is in the leveling zone and stopping at that landing. 

Landing door unlocking device as specified by the ANSI A17.l or B.S. 5655: part 1 Code 
shall be provided to permit authorized persons to gain access to hoist way when Lift car is 
away from the landing. 

Each Landing door or door panel shall be furnished with sheave type two-point suspension 
hangers and tracks complete in all respects. The sheaves shall have polyurethane tires 
with ball bearings sealed and lubricated for life. Hangers shall be provided with an 
adjustable slide to take the up-thrust of the doors.  Tracks shall be of cold drawn steel 
shapes with smooth surface and shaped to conform to the hanger sheaves. Tracks shall be 
removable for replacement.      
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 b) Car Doors 

The car doors shall be two panel center-opening type unless otherwise specified in 
technical data sheet under para 11. The door-gear shall be operated by VVVF AC drive. The 
door gear shall be built-in unit with the car door top track support, mounted on the car 
entrance column extensions. 

A retractable car door coupling shall be provided to connect the car and landing doors to 
eliminate any backlash and ensure complete door synchronization. 

The car doors, frame and front shall be of stainless steel (satin finish) with panel 
construction and other features such as fire rating, etc. similar to the Landing Doors. 

The door panels shall be suspended from sheave hangers with polyurethane tires and 
sheaves running on a polished steel track, and guided at the bottom by non-metallic shoes 
sliding in an extruded aluminum threshold groove. 

If the car is stationary at floor level with the doors closed, it shall be possible to open the 
car doors from inside the car by pushing the car door in the opening direction. To open the 
doors from the landings, the triangular key must be used.  

 c) Door Safety Devices 

i) Full Width Light Curtain 

The car doors shall be fitted with light barrier system extending from 25mm above 
floor level up to a height of 1600mm, operating between car and landing doors. 
The barrier system shall comprise of a transmitter and a receiver strip containing 
several pairs of transmitters & receivers generating a large number of invisible 
light rays. In case if any one of these rays is interrupted, the control unit 
immediately reverses the door motion. The light curtain shall recalibrate itself at 
regular interval to update its scanning cycle. 

In addition to above, the car doors shall be provided with an additional safety such 
as Door closing force limiting device or photoelectric beam etc. to maintain 
operational safety in case of failure of the main light barrier system. 

ii) Door Open Timing Feature 

The door operation shall also have door open timing feature operation in 
conjunction with light rays to provide adjustable, reduced, hold open time once 
rays are broken and re-established.  In the event rays are broken beyond an 
adjustable time, a buzzer shall sound and doors to close at reduced speed.                 

d)         Door Operator 

 A variable frequency controlled variable speed door operating unit capable of opening and 
closing car and landing doors simultaneously shall be mounted on the car frame 
independent of the car bodywork. The mechanism shall be designed to achieve smooth 
acceleration and retardation of doors without the use of dashpots.  All pivot and bearing 
points shall be of steel and nylon or bronze bushed pins, ball or roller bearings suitably 
lubricated shall be fitted. 

  The driving mechanism shall be designed such that: 

  The closing force applied to the doors shall meet the requirements of B.S.5655: Part I. 

  The car doors can be opened by hand in the event of a mains failure. 

The motion of the doors will be reversed if they meet an obstruction. An AC motor with 
VVVF drive to provide variable speed shall be provided to obtain the performance required 
by the control system. 

Mechanical Control Station, carrying controls and equipment as specified in B.S. 5655 shall 
be fitted on the top of the operator. 
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  9.3.3 Machine Room Equipment 

The lift offered by the contractor shall be able to get equipped such controls and interfaces 
to be connected with and respond to the future Integrated Building Management System 
(IBMS) of SBP BSC Islamabad.   

 a) General 

   i) Arrangement 

The hoisting machines over hoist way shall be placed on steel beams, which shall 
be provided by the Contractor for placing over concrete foundations as per 
Engineer’s approval. Anchor bolts, templates, inserts, signal boxes, and sleeves for 
installation shall be furnished by the Contractor.   

ii) Identification 

Each hoisting machine and corresponding controller shall be numbered with 
100mm high numerals giving lift numbers.        

   iii) Sound Control 

Sound reducing buffers of elastic material shall be provided under the base of the 
hoisting machines to isolate sound and vibrations from the building structure. The 
rotating parts shall be dynamically balanced to eliminate vibration. The conduit to 
controller frames, starter fame and machinery with flexible connection shall be 
suitable fastened. 

  b) Hoisting Machines  

i) Gearless Drive 

The hoisting machine shall be of the permanent magnet gearless drive with motor, 
brake and other integral parts mounted as one assembly on steel bed plates so that 
proper alignment of these parts is maintained under all conditions.        

Means shall be provided on all lift machines to enable the lift cars to be raised or 
lowered in an emergency by manual operation. The direction of winding 
corresponding to the raising and lowering of the lift car shall be clearly indicated. 

Manual operation shall be by a smooth-rimmed detachable, spoke less wheel fitted 
to the shaft.  

ii) Brakes     

The brake shall be spring actuated, electrically released and of adequate 
proportions for the duty involved and fitted with two self-aligning shoes actuated 
by compression springs.        

The brake shall be instantly and automatically applied in the event of interruption 
of the power supply. 

The brake shall be capable of bringing the car to rest smoothly, under maximum 
conditions of load and speed, and capable of sustaining static load of 150% of the 
contract load. 

iii) Motor  

The variable voltage variable frequency (VVVF), motor specially designed to meet 
all lift duty requirements shall have a duty cycle rating of a minimum of 180 starts 
per hour. The motor speed shall have controls to allow smooth transition between 
acceleration and deceleration phase. The motor shall be capable of stable 
operation at all speeds up to the stated maximum and no abrupt speed change shall 
be permitted. It shall have a drip proof enclosure and may be force ventilated. 

The drive motor shall be rated to provide sufficient power to accelerate the 
elevator to full speed in the shortest period while maintaining passenger comfort. 

 The power system shall incorporate solid state equipment controlling the speed of 
the lift motor. Smooth performance with step-less acceleration and deceleration 
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are to be provided with a leveling accuracy of ± 0.25” and the final stop at floor 
level is to be achieved dynamically after which the machine brake shall be applied 
to hold the lift car stationary. 

   

  9.3.4 Hoist way Equipment 

  a) Stainless steel coated belt Hoisting System     

Carbon Fiber Hoisting/ Belt technology shall be used for hoisting of lifts. The 

hoisting system must be complaint with elevator standards and equipped with belt 

monitoring mechanism as well.  

b) Guides, Fixings and Inserts 

The guides shall consist of high quality 'T' section steel of adequate strength and 

dimensions suitable for travel, car weight, speed and lift capacity.  Guiding surfaces 

shall be accurately machined.  The joints shall be spotted and joined by machined 

steel finish plates. 

Guides shall be of sufficient length to prevent any of the car or counterweight shoes 

from running off the guides. 

All guides are to be securely fixed to the walls of the lift well by steel brackets 

bolted to metal inserts or by other approved means.  Rag bolts shall not be 

permitted. All metal inserts, fixings, guide rails, anchor bolts etc. shall be provided 

by the lift Contractor. 

Guides shall be so jointed and fixed to their brackets that they do not deflect by 

more than 3mm under normal operation. 

Guides and their fixing shall withstand the application of the safety-gear without 

permanent deformation when stopping a fully laden car or the counterweight.   

The existing guide rails, fixing and brackets may be utilized if technically 

feasible/compatible with newly proposed model of lifts. Otherwise, bidder will 

have to provide new guide rails and amount may be incorporated in BOQs.  

  c) Counterweight 

The existing counterweight may be utilized if technically feasible/compatible with 

newly proposed model of lifts. Otherwise, bidder will have to provide new 

counterweight and amount may be incorporated in BOQs.  

A counterweight equal in weight to the car plus 40% to 50% of the specified load 
shall be provided to each lift.  Structural Steel frame shall support requisite 
number of cast iron weights. It shall be fitted with guide shoes and suspension 
arrangements and accessories suitable for specified lift capacity. 

Car and counterweight are to be fitted with roller guide shoes unless otherwise 
specified. 

  d) Safety Gear and Governor   

A friction type progressive safety gear actuated by centrifugal over speed governor 
shall be securely bolted to the car frame under the car platform.  

The governor wire rope operating the safety gear mechanism shall not be less than 
8mm diameter. 

The tension weight fitted with an electrical safety device shall be provided to cause 
the hoist motor to stop should the governor rope break or slacken. 

The governor shall be fitted with a direct driven unit to relay to the control system 
both the speed and position of the lift in shaft. 



ED/PROC-HOK/041537/2024/170                                                            Page | 31 of 88 

 

For Contractor (Sign & Stamp)                                                                                                                                                           For SBP BSC (Sign & Stamp) 
 

The governor shall be equipped with two electrical switches, preset to operate 
progressively in case of over speeding to reduce the lift speed in the first stage and 
it the lift speed is not brought under control, operate to cut of power supply to the 
hoist machine and apply brakes.          

If the car continues to travel downwards at excessive over-speed, the mechanical 
trip shall operate causing the governor jaws to grip the rope to bring the safety 
gear mechanism into operation causing the jaws to grip the guide rails equally 
through self-aligning friction shoes thus bringing the car to rest gradually and 
smoothly. The governor and safety gear shall be released by raising the car. 

The governor and safety gear shall be adjusted to operate as specified by B.S. 5655. 

                      e)  Buffers 

Oil buffers of spring-return type (unless otherwise stated) shall be supplied and 
installed in pit under car and counterweight for each Lift.  The minimum total 
stroke of the buffer shall be based on the retardation of 32 feet/sec.2 based on 
115% contract speed.  The maximum rate of retardation of the oil buffers based on 
115% contract speed shall be 80.5 feet/sec.2 excluding any transient declarations 
having duration not exceeding 0.04 sec. 

The buffers shall be mounted on continuous channels securely anchored to the pit 
floor and fastened to the guide rails. The channels, anchors and any additional 
supports required for buffers shall be provided by the Contractor. 

The buffers shall be fitted with means of ascertaining the correct amount of oil in 
the buffers. 

Each buffer shall be permanently and legibly marked to indicate the type and 
quantity of oil to be used within the buffer. 

The buffers shall be self-setting type fitted with safety device to ensure its return 
to their normal position after operation. 

  f) Final Limit Switches 

The lifts shall be equipped with an automatic device arranged to bring the car to a 
stop at the terminal landings independent of the regular operating devices in the 
car.  Final limit switches should stop the car and prevent normal operation should 
it travel beyond the normal stopping device. 

Separate control devices for normal stopping and final limit switches shall conform 
to the requirements of BS 5655: Part I. 

9.3.5 Controller & Control System 

The lift offered by the contractor shall be equipped such controls and interfaces to be 
connected with and respond to the future Integrated Building Management System (IBMS) 
of SBP BSC Islamabad.  Manufacturer’s interface software, if available, licensed to State 
Bank of Pakistan may also be provided with hands-on training. 

a) Controller    

The controller shall be floor mounted, upright type enclosed in enamel finish steel cabinet 
with either hinged doors at the front and removable panels at back or hinged door both at 
front and back. 

The control system shall be microprocessor based and fitted with all safety devices to 
protect equipment and motors from damage in the event of overload or other malfunction. 
Protection against phase reversal shall be provided as per code and BMS. 

The driving unit control module, comprising of power and command module, shall control 
drive performance parameters. The controller unit shall control acceleration & 
deceleration, speed and the jerk rates during change in acceleration or deceleration to 
provide step less speed variation for maximum passenger comfort. The jerk rates shall be 
individually adjustable to user’s satisfaction. Upon receiving signal to perform journey, the 
command module shall evolve optimum speed profile for each journey and trigger power 
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module for AC/DC and DC/AC conversion for necessary drive current and voltage to obtain 
desired motor torque. 

The controller shall control car motion on feedback from motor-mounted tachometer and 
operate the brakes of hoisting motor through the signals received from micro switches and 
load weighing devices. 

The controller shall be arranged to cut off the power supply, apply the brake and bring the 
car to rest upon failure of operation of any of the electrical safety devices. 

  The controller shall meet the requirements as specified in BS 5655. 

b) Control System 

i) General 

The design of control system shall be based on functionally arranged section 
modules featuring high degree of efficiency, economy of operation, adaptability to 
changing operating conditions, safety and reliability in operation through 
maintenance free electronic circuitry. 

The control equipment shall be microprocessor based electronic solid state. The 
total system shall be designed to operate in normal machine room ambient and 
incorporate full protection against noise and electrical interference generated 
within the power section, controller and switchgear. The system design shall allow 
the control algorithm to be reprogrammed by software changes. 

The Controller for each main bank lift shall be capable for individual lift control as 
well as group control. It shall be state-of-art microprocessor based controller 
capable of high- speed data transmission and analysis for optimization of traffic 
control.                          

All modules shall be tested at the manufacturer's works prior to installation. 
System component shall be subjected to environmental endurance, thermal shocks 
and salt spray in test chambers. 

The control system for the passenger lifts shall be Group Supervisory type as per 
technical data sheet with provision to operate any lift independently from the 
group. 

ii) Group Supervisory Operational Mode  

The operational mode of the passenger lifts shall be group supervisory automatic 
control. 

The control system shall be provided with a parking feature, which returns the car 
to the main floor when there are no calls in the system. 

The lift shall be provided with individual landing station and operated from 
interconnected landing buttons including two operating devices in the car.  Single 
touch buttons shall be mounted at each terminal landing. 

On touching car or landing buttons, (other than those for landing at which car is 
standing) shall start the car provided interlock circuits are established and causes 
car to start traveling in the direction of registered call. Car shall stop at the 
designated landings for which calls are registered with stops made in order in 
which landings are reached, irrespective of sequence in which calls are registered, 
provided call for a given landing is registered sufficiently in advance of arrival of 
car at that landing to permit stop to be made. 

If there are no car calls and car starts up in response to outside landing calls, car 
shall proceed first to the highest down call and then reverses to collect other down 
calls. Up landing calls shall be collected similarly when car starts down in response 
to such calls. If car stops for a landing call and a car call is registered within a 
predetermined interval after stop for a landing corresponding to direction car was 
traveling, car shall proceed in the same direction regardless of other landing calls 
registered. 
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If DOWN landing buttons are touched while car is travelling up, car shall not stop 
at these landings, but calls remain registered.  After highest car and landing calls 
have been answered and door interlock circuit is established, car shall reverse 
automatically and respond to down car and landing calls. When traveling down, 
car shall not respond to up landing calls, but calls shall remain registered and 

answered on next up trip. No double door operation shall be permitted.  

iii)      Load weighing 

Means shall be provided for weighing cargo/ passenger load. Control system shall 
be designed to provide dispatching in advance of normal intervals and to provide 
landing call by-pass when the car is filled to approximately 80% of full capacity 
load. 

Settings shall be individually adjustable. A buzzer shall be provided to indicate 
overload in lift 

   iv)      Door Operation 

Doors shall open automatically when a car arrives at a terminal to permit egress of 
passengers. When another car is at the terminal and is loading for departure or 
upon expiration of a timed interval, the doors shall close until car is designated for 
loading. In the event a passenger has entered the elevator, the doors shall reopen 
upon registration of call on the car button or by pressing the door open button. If 
no other car is at the terminal, an arriving car shall have its doors open until the 
car is dispatched or expiration of a timed interval with no demand. 

  v) Automatic leveling 

             An automatic 2-way leveling device shall be provided, designed to govern the 
leveling of the car to within 6mm above or below the landing sill. The leveling 
operation shall avoid over-travel, under-travel, of the car and maintain the leveling 
accuracy regardless of the load in the car, direction of travel, rope slippage or 
stretch in ropes. 

  vi) Independent Operation 

Controls shall be provided for operation of the lift from car buttons only. A key 
operated switch shall be provided in each car.  

  vii) Emergency Features 

1) Emergency operation: The Lift shall be equipped with control 
system to operate and recall the cars in fire or other emergency conditions 
and to allow the lift to run on emergency power supply.  

 The operation of lift on emergency service shall be as follows: 

- The Lift shall be operable only by a person in the car. 

-   Lift shall not respond to Lift corridor calls. 

The opening of power operated doors shall be controlled only by buttons 
or switches. If the switch or button is released prior to the doors reaching 
the fully open position, the doors shall automatically re-close. Open doors 
shall be closed by either the registration of a car call or by "door close" 
switch or button. 

Lifts shall be removed from emergency service by moving the emergency service 
key-operated switch in the car to the 'off' position with the car at the main floor.     

2)    Emergency Lighting and Emergency Alarm Unit: An emergency 
light shall be included for the lift car. An automatic change over switch shall 
be provided in the controller so that upon normal supply failure 
Emergency power supply shall be provided by the Contractor for the light 
fixture, exhaust fan, and alarm unit. 
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The Contractor shall supply a suitable button in the car control station 
wired to a terminal box fixed in the lift shaft near the bottom floor served. 
A suitable alarm bell shall be provided and fixed including all necessary 
wiring connecting up to the terminal box. 

The power for the emergency lighting, exhaust fan and alarm bell shall be 
from the same emergency supply consisting of rechargeable nickel 
cadmium battery unit with trickle charger and 10 years’ minimum life 
expectancy. 

3)    Emergency power transfer:  In the event of normal  power 
failure, adequate emergency power will be supplied through Employer 
furnished stand-by generator to run the Lift. 

4) Automatic power evacuation device (Automatic Rescue Device 
(ARD): In the event of normal power failure the lift shall be provided with 
an automatic evacuation device which will bring the lift car to stop at the 
next floor and open the doors.  

5) Hand Winding System: Provision shall be made on each hoisting 
machine such that the lift car can be raised or lowered during emergency 
by manual operation.  

6) Intercom: The Contractor shall install for each lift, an intercom 
facility with control room or at location designated by Employer for 
24 hours communication. 

7) Earthquake control:  In the event of an earthquake, the lift facility 
shall be provided with a seismic detector which will bring all cars to stop 
at the next floor and open the doors. 

8) Fireman Switch: A fireman switch shall be provided in the ground 
floor lift lobby. In the event of fire & upon manual actuation of the fireman 
switch, all the registered calls shall be cancelled and shall stops at the 
designated parking floor and open the doors. 

The emergency alarm unit shall also sound once the fireman switch is actuated. 

 

9.4 Signals & Fixtures 

 9.4.1 Integrated Hall Indicator 

An integrated hall indicator consisting of digital car position indicator (revealing floor 
position of car) and illuminated or digitalized arrows indicating the arrival and departing 
direction, as determined by the control system shall be installed for each individual lift and 
at each landing. A two tone electronic gong shall also be provided for audible 
announcement of the arrival of the lift car.         

 9.4.2 Landing Call Station 

Landing call station fitted with call buttons shall be installed at each landing. It shall be 
designed for mounting on the landing door frame or on adjacent side wall, subject to 
Engineers' approval. 

The call buttons shall be of micro-movement type, constructed of stainless steel presell 
suitable for long arduous duty. The translucent surround of the button shall illuminate to 
indicate acceptance of call signal. The presell shall incorporate two light emitting diodes. 
The presells shall be mounted flush with the faceplate. The faceplate shall be of stainless 
steel 2mm thick, fixed with tamper resistant screw. 

The call buttons of each landing station shall be inter-linked such that with the pressing of 
call button of any lift, call buttons of lifts in the same direction shall light up and record the 
call. 
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 9.4.3 Car Station 

            The car station shall be integral with the front return of the car and constructed from 1.6mm 
thick stainless steel, plate of natural satin finish.     

The hinged full height front panel of the car station shall carry the controls and indicators.  
The panel shall be fitted with a secret release, which can only be opened from the back of 
the trough. When the hinged panel is opened an isolate/ normal switch shall be available.    

The car-operating panel shall contain at least the following controls:         

• Alarm button 

• One floor button for each floor served  

• Open door button/hold on button 

• Key operated car independent service switch 

• Key operated fan switch 

• Digital car position indicator and direction arrows 

All buttons shall be set flush with the panel surface for maximum resistance against abuse. 
When operated, a LED illuminated halo shall surround the buttons thereby informing that 
the call has been registered.  The buttons shall be plastic presell engraved with the 
appropriate floor marking. 

COP shall be equipped with car call cancellation feature. This feature should allow 
cancellation of an incorrect registered car call by pressing the floor button twice. 

The digital car position indicator and direction arrows shall be positioned above the 
buttons. 

9.5 Power Supply & Electrical Installations 

 9.5.1 General 

The power supply at load break switch will be available in the Lift machine room. All further 
wiring, controls and providing proper distribution boards, along with necessary material 
and accessories beyond the power supply points shall be supplied and installed by the 
Contractor. The electrical installation and appliances shall comply with B.S. 5655: Part I. 

9.5.2 Wiring Installation 

All wiring shall be carried out in accordance with the IEE regulation, NEC standard and 
B.S.S. wherever applicable. 

All cables shall be PVC insulated, and if required PVC sheathed also, single or multi-core 
having tinned copper conductors. Cables for different voltage circuits which are run 
together must have the insulation rating, suitable for the highest voltage present.   
Wherever cables are subjected to high temperature such as termination to car light, it shall 
be protected by suitable heat resistant sleeve. At all terminations, cable ends shall have 
numbered ferrule to match with the mark on respective component and control drawings. 
All wiring shall be continuous between terminations. 

Travelling cables between the lift well and lift car terminal boxes shall be suspended by 
looping over reels or by suitable clamps. The connections in the terminal boxes shall be 
marked for identification purposes. 

                        Travelling flexible cables shall be fire resistant and shall comply with B.S. 6977. 

9.5.3 Trunking and Conduits 

All wiring from machine room to motor controls at each floor and to other circuits shall 
either be run in 16 SWG galvanized steel conduit or trunking, the selection and route of 
which shall depend on the number of cables and ease of installation and maintenance.  If 
trunking installed it shall have removable covers, and the trunking finished in dark grey 
enamel as per B.S. 381C. Fixing arrangements of conduit of trunking shall be vibration 
proof suitable for the existing conditions. All connections from trunking or conduits to 
motors or other equipment subjected to vibration shall be with flexible galvanized steel 
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conduit. All trunking and conduit shall be continuous throughout the length to ensure good 
earth continuity. 

9.5.4 Earthing 

Earthing of all equipment and metal work which can be subjected to dangerous voltage 
under normal operating and fault conditions shall be earthed in accordance with NEC or 
equivalent standard. One PVC insulated earth conductor of suitable size having yellow 
color with green tracer shall be run along the trunking or conduit as main earth.  All branch 
circuits in conduit or trunking and other metal work shall have branch earthing cable 
connected to main earth. All length of trunking shall also be bonded to main earth. 

  9.5.5 Testing 

Testing of electrical installations shall be carried out to the satisfaction of the Engineer in 
accordance with standard practice and recognized international standards/codes. 

9.6  Local Materials 

9.6.1 Pit Access Ladder 

Rugged steel ladders for easy access to the pits shall be provided by the lift 
Contractor in all pits. 

9.6.2 Pit Screen 

A suitable rigid steel screen shall be provided and fixed by the Lift Contractor at the bottom 
of the lift well where the counter-weight comes down on its buffers and between lifts. The 
screen shall have a minimum height of 7 ft. or as per code requirements. 

9.6.3 Separator Beams & Well Trimming Girders 

Properly designed separator beams and trimming girders shall be supplied and installed 
at proper location in Lift well by the lift contractor to suit fixing requirement of offered lift. 
The separator beams and trimming girders installed in lift shall be of at least 200 mm 
rolled I-beams of prime quality structural steel (ASTM A-36 or equivalent). 

9.6.4 Trap Door 

The Contractor shall provide and install the trap doors of rugged construction in the 
machine rooms at location shown on relevant drawing to enable access of the hoisting 
machinery into the machine rooms. The trap door shall be strong enough to temporarily 
withstand/support heavy machinery. It shall be installed flush with the finished floor 
when closed and be lockable only from inside the machine room. 

The Contractor shall include the above items in his bid price for the lifts. 
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    Appendix-C of Schedule C 

 

DESCRIPTION OF TECHNICAL SUPPORT SERVICES DURING WARRANTY AND SERVICE 
LEVEL AGREEEMENT (SLA) 

1. The Contractor must provide warranty, Maintenance and Technical support services as per SLA to run 
and maintain all the lifts as per following services: 

 
 

2. Major Items of Contract:  

The service provider shall be responsible for the continuous and uninterrupted management 
services of Lifts including in Machine Room, complete service & maintenance of all lift related 
equipment controls, components and accessories, repair, preventive maintenance and annual 
overhauling and servicing of lifts. 

a) Continuous and uninterrupted management services for the following equipment: 
  
i. 03 Nos. passenger lifts capacity not less than 1350 kg  

11 Stops i.e. Ground to 10th Floor.  

ii. Allied equipment in machine room such as electrical and control cabinets, 
batteries, motors, ropes, relays and switches and any other device or 
component working in conjunction with above listed equipment. 

b) Immediate removal and appropriate disposal of waste, such as used oil and filters, 
defective lights, and of other such items according to municipal codes and environmental 
standards.  

c) Cleaning and general upkeep of lift cars interior and exterior, shaft wells, Machine rooms 
and surrounding areas.  

d) Any other work assigned by the Bank.  
 
3.  Warranty 

The proposed elevators shall carry a warranty for a period of not less than two (02) years effective from 
the date of issuance of Substantial Completion Certificate/ Taking-Over Certificate of the respective lifts. 
The entire system/equipment /sub-assemblies etc. shall be free from defective material and 
workmanship and any shortfall/defect that may appear/be detected within 24 months from the date of 
issuance of Substantial Completion Certificate/ Taking-Over Certificate of the respective lifts.  

Location Warranty and SLA  Equipment 
 
State Bank of Pakistan 
SBP HOK  

a. 02 years’ defect liability period 

/ warranty period shall be 

effective from the date of 

issuance of Substantial 

Completion Certificate/ Taking-

Over Certificate of the respective 

lifts.  

 
b. Service Level Agreement of 30 

Months (operation and 

maintenance) will be effective 

from the date of issuance of 

Substantial Completion 

Certificate/ Taking-Over 

Certificate of the 1st lift 

installed/commissioned.  

03 Nos. passenger lifts capacity not less 
than 1350 kg with  
11 Stops i.e. Ground to 10th Floor. All 
Allied equipment in machine room such 
as electrical and control cabinets, 
batteries, motors, ropes/belts, relays 
and switches and any other device or 
component in conjunction with lifts. 
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During the warranty period, the system shall be serviced as and when necessary and all the defective spare 
parts other than consumables shall be replaced/repaired free of charge. The supplier/supplier’s 
accredited local agent shall attend to scheduled/ unscheduled repair/replacement of parts and associated 
maintenance free of charge during this period as also specified in the Service Level Agreement (SLA).  
  
4. Lift Technician Services  

4.1 Lift technician (at least 01 resource) shall be responsible for timely servicing & maintenance of the 
system(s), replacement of spare parts, co-ordination with the Bank and honoring any other terms & 
conditions included in Warranty and/or SLA.   
 
4.2 Every lift technician must be made aware of the contractual obligations related to repair/maintenance 
and service of the whole system in accordance with the SLA terms and conditions. All type of maintenance 
required will be undertaken in a timely manner, and a report of its compliance must be submitted to the 
Bank every month. 
 
4.3 The Service Provider shall be responsible to comply with all applicable laws of the land to fulfill the 
regulatory payments under Labor Laws which includes but not limited to: 

a. Payment of at-least minimum wages/salaries/remuneration as notified by the respective 
Government. 

b. Ensure EOBI/Social Security registration of its resources and regular payment of 
contributions. 

c. Group Life and Medical Insurance. 
d. Casual, medical and maternity or any other leaves as per applicable laws. 
e. Any other requirement as applicable under the relevant law. 

 
4.4 The Service Provider will ensure that the terms and conditions of employment/ service of its 
employees are compliant and in accordance with the applicable labor laws existing in Pakistan and any 
of the Provinces in Pakistan.  
 
4.5 The Service Provider shall take all practicable steps to ensure that all of its resources comply with the 
Applicable Law.   

 
5. SLA Severity Matrix: 

Severity RED category Orange category Green category 

Criteria 

The operational 
system(s) or their sub-
system(s) is/are down, 
or a major control 
component(s) is/are 
inoperative affecting 
most of the staff. 
System(s) or sub-
system(s) performance 
has become 
unacceptable. 

The operational system(s) or 
their sub-system(s) is/are 
down. The system is 
operating normally, but a 
redundant component or 
supporting feature has failed.  

The system is available 
and performing 
adequately, however 
preventive maintenance 
activity will ensure 
smooth operation of the 
lift.  

Example:  
1. Inverter failure of 

main motor of the lift 

2. Free falling of lift due 
to breakage of 
ropes/belts 

3. Operational 
Interruption of two 

Examples:  
1. Failure of the lift due to 

activation of a safety 
device 

2. Slow or jerky movements, 
malfunctioning of 
mechanical components 
i.e. track rollers, door 
sleepers, cabin/counter 
weight shoes etc. 

Examples:  
1. Doors not closing or 

opening properly 
2. Irregular leveling with 

the floor 
3. Oil contamination 
4. Temperature control 

system in the machine 
room 
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Severity RED category Orange category Green category 

or more lifts 
simultaneously 

4. Power outage  

 
3. Control PCB card error 

4. Unusual noises due to 
main motor bearing 
malfunction 

Response 
Time1 

Two (02) hour Two (02) hour Two (02) hour 

Recovery 
Time2 

Twenty Four (24) hours 
or agreed time 

Forty Eight (48) hours or 
agreed time 

Forty Eight (48) hours or 
agreed time 

Action 

Escalation to OEM for 
technical support via 
internet or phone. 

Troubleshoot, Rectify, 
Repair, Replace faulty 
component (s) within 
specified hours to 
restore the operations. 

On-Site Technical Support on 
Call Basis. 

Escalation to OEM for 
technical support from OEM 
via internet or phone (if 
required). 
 

Technical Support on Call 
Basis or On-Site as per 
requirements. 

Technical assistance from 
OEM via internet or phone. 

Support 
Coverage 

24 hrs. x  365 days 24 hrs. x 365 days 
During standard or 
Extended Business Hours 
including Holidays 

 
Response Time: The time from logging a support call until the bidder technical team start working 

on solving the problem. 
Recovery Time: The time from call logging until the problem resolution from one severity level to 

next severity level. 
 
In case of non-compliance of above SLA severity matrix and resolution within the prescribed recovery 
time, the penalty of Rs. 5000/- per occurrence would be deducted from the SLA payments to the service 
provider.  

 
6. Qualification, Training and Experience  

Resources deployed at site must be qualified, trained and experienced in their respective areas and able 
to perform services as mentioned below to the entire satisfaction of the Bank. Bio data and police 
verification of each personnel must be submitted to the Bank prior to deployment. 
 
The minimum qualification of Engineer / Project Manager should be at least /B. E /B.Sc./B. Tech 
(Electrical/Mechanical) with at least 07 years’ experience.  The bidder/firm must possess adequately 
trained engineer for erection of passenger lifts and allied equipment. In-case of non-compliance of 
providing trained Engineer / Project Manager for installation of lifts, the penalty of Rs. 50,000/- per month 
would be deducted from the bill of the service provider.  

 
     
7. Description of Services  

a) Services at Machine Room: 

Continuous and uninterrupted management services are required in the machine room including 
the following: 

i. Attending to phone calls and responding as necessary. 

ii. Communicating with trapped persons inside lift(s) and issuing instructions as necessary. 



ED/PROC-HOK/041537/2024/170                                                            Page | 40 of 88 

 

For Contractor (Sign & Stamp)                                                                                                                                                           For SBP BSC (Sign & Stamp) 
 

iii. Monitoring lift machinery for abnormal noise, vibration or any other condition. 

iv. Calling for external help in emergency situations and whenever necessary. 

v. Supervision of activities and liaison with the Bank’s staff in emergency situations. 

vi. Maintaining a log of attendances and SOP’s as required by the Bank. 

vii. Supervision of inspection and maintenance activities as per Appendix-E necessary to 

maintain the lifts in trouble-free and smooth service condition. 

viii. Troubleshooting in case of defects, abnormal working and complaints. Calling for backup 

support if necessary to further troubleshoot and rectify the malfunction. 

ix. Removal and disposal of waste. 

b) Services at Landings: 

In addition to, and concurrent with, a) above, continuous and uninterrupted services are required 
near the landings including the following: 

i. Immediately attending to the lift(s) in case of emergency. 

ii. Immediate evacuation of trapped persons in case of emergency. 

iii. Immediately attending to faults and defects in components and rectifying the same to 

facilitate smooth and uninterrupted services. 

iv. Reporting to service provider’s supervisor or calling for external help in emergency 

situations and whenever necessary. 

v. Carrying out the SOPs  

vi. Removal and disposal of waste. 

c) Services for Lift(s) 

In addition to, and concurrent with, a) & b) above, continuous and uninterrupted services are 
required for 01 (One) lift including the following: 

i. Checking the cars for proper working of safety and communication devices, lighting and 

ventilation. 

ii. Immediate evacuation of trapped persons in case of emergency. 

iii. Reporting to Service provider’s supervisor or calling for external help in emergency 

situations and to report missing parts or abnormal running condition. 

iv. Cleaning the cars. 

d) Support Services 

In addition to, and concurrent with, a), b) & c) above, continuous and uninterrupted services are 
required including the following: 

i. Provide assistance in emergency situations and evacuations. 

ii. Provide assistance in troubleshooting or repair and rectification work. 

iii. Carry spare parts, tools or documentation between work sites. 

iv. Going off-site to bring in parts, material, documents or consumables as instructed by 

service provider’s supervisory staff. 

v. Any other work assigned by the Bank 

e) General 

i. Service provider shall provide continuous and uninterrupted management services as well 
as general upkeep of the above listed equipment.  
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ii. Service provider shall refer to Maintenance manuals of equipment for performing 
maintenance and upkeep work and follow instructions therein. 

iii. Service provider shall ensure to attend any instruction/call from the Bank immediately 
upon such communication. Service provider shall obtain confirmation/approval from the 
Bank’s authorized representative before execution of services. 

iv. A complete daily general checking of the entire installation shall be carried out by the 
Service provider and will immediately convey any abnormality in the equipment and allied 
systems listed above, as well as make immediate arrangements to set right such 
abnormalities. Moreover, Service provider shall maintain related records and produce 
such records on demand by the Bank. 

v. Service provider shall attend the maintenance or repair work on priority basis after office 
hours or on holiday(s) if so warranted, or at any time due to exigencies/ emergencies and 
will provide continuous and uninterrupted services. Service provider shall inform the 
Bank’s Engineer In-charge well in advance about any maintenance/repair/service work 
scheduled to be done by him after office hours or on holiday(s) so that necessary security 
arrangement and access to bank may be made. 

vi. A complete general checking of the entire lift and its allied equipment/accessories shall be 
carried out by the Service provider at least once a month during which the defective 
part(s) shall be replaced by new one(s), if required. 

vii. Routine maintenance services will not be limited to the working schedule. The Service 
provider must carry out other repair / maintenance & services upkeep as and when 
required so as to keep the equipment in top running condition.  

viii. A fitness certificate regarding performance and excellent condition of lift(s), 
countersigned by the Bank, will be submitted by the Service provider along with each 
monthly bill. 

ix. Service provider at site shall immediately report to the Bank if the fault is beyond their 
capability, and the Service provider shall depute its team immediately to resolve the issue. 

x. The Service provider’s supervisor at site shall inform Bank about spare parts so that same 
could be arranged in time by the Bank. 

xi. Consumable materials like kerosene oil, grease, cotton, duster, cleaning brush, vacuum 
cleaner tools etc. will be arranged by the Service provider from its own sources for which 
no extra payment will be made by the Bank.  

xii. Service provider shall carry out the Services in accordance with professional codes and 
instructions and with the required skilled labor under the direction of the experienced 
engineer-in-charge of the Service provider and in line with the service manual of the 
supplier/manufacturer. The Service provider shall provide servicing for all parts of lift(s). 
Service provider will not make any alteration/modification etc. in existing lift machinery 
without prior written approval of the Bank. 

xiii. Service provider shall be responsible for continuous and uninterrupted services of all 
control and electric panels installed for the lift(s), and fitness certificate shall be provided 
monthly. 

xiv. Machine room and its vicinity pertaining to lifts and allied equipment will be kept clean 
and tidy and light/fan etc. repair shall be performed.  

xv. All routine maintenance and normal repairs will be done by the Service provider at his 
own cost and the total bid will be inclusive of all such repairs. 

xvi. Service provider shall submit reports for modification in equipment or processes to 
improve the performance of system for smooth/uninterrupted services. 

 
xvii. Cost of spares/lubricants required for scheduled maintenance shall be borne by the Client 

and the parts (under warranty) required for unscheduled maintenance or breakdowns 

will be provided by the Service provider.  
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xviii. Service provider is responsible to maintain sufficient stock of running spare parts for 
immediate replacement to avoid interruption in smooth/uninterrupted services. 

xix. Bank has the right to Contact OEM of the lift if Service provider fails to rectify the fault for 
prolonged outage. 

xx. Service provider will be responsible to troubleshoot and rectify the fault and replace any 
faulty part from its store at the earliest. Cost of card will be borne by the bank 

 

5. Duty Hours and Schedule 

a) The following timings shall be followed:  

Sr # Type of Services Time Days 

1 

Technical Support Services 
including Troubleshooting, 

Inspections, Preventive and 
Corrective Services 

08:30 AM to 06:00 PM 
Monday to Saturday 

6 days per week 

 

b) The above-mentioned timings may be changed as per Bank’s instructions. Service 
provider shall follow the same pattern during the month of Ramadan or as may be 
directed by the Bank.  

c) If services are required beyond the mentioned hours & weekend, the Service Provider 
shall be reimbursed on pro rata basis according to quoted rates for relevant services. 
 

d) Service provider shall follow the general schedule given above for performing Services. 
However, the schedule shall not limit the Services performed by the Service provider, and 
the Service provider shall carry out such Services, as and when required immediately to 
keep the equipment covered under this contract in good running condition. Service 
provider shall also follow the instructions of Bank’s engineer-in-charge and carry out all 
repairing / maintenance work as and when required / pointed out by the Bank’s 
engineer-in-charge. 

e) Daily and periodic maintenance/checking for all lifts shall be carried out as per 
manufacturer’s instructions and as per Electrical Handbook. Checklists and reports for 
the following work must be submitted to the Bank with their invoices: 

f) Service Provider’s is responsible to provide on call Support services when required by 
the bank. 

 
Daily Inspection Checklist  

 Check manufacturer's instructions;  

 Checking of Phase voltages. 

 Checking of AC system.  

 Checking of panel for start. 

 Cleaning of lift cars. 

 Cleaning of doors. 

 Cleaning of sills. 

 Cleaning of floor of lift cars 

 Checking of lights and fans of lifts cars 
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 Checking of intercom. 

 Checking of floor indicators. 

 Checking of call buttons 

 Checking of door functioning. 

 To Maintain log sheets and checklists. 

 Checking of all safeties (Speed Governor, Safety switches, Landing door, Car roof, door drive 

contacts, Buffer spring at pits, and counter weights).  

 Checking of electrical, electronic, mechanical and civil installations and report immediately to 

the Bank’s engineer-in-charge about any abnormal condition. 

Weekly Inspection Checklist  
 Check manufacturer's instructions; 

 Checking of Ampere load and phase voltages. 

 Checking of doors of lifts for any roll back or out of level condition. 

 Cleaning and oiling of door mechanism, door roller. 

 Checking of oil cups for lubrication. 

 Checking of oil level for lubrication of gears. 

 Checking for corrosion. 

 Checking of all safeties (Speed Governor, Safety switches, Landing door, Car roof, door drive 

contacts, Buffer spring at pits, counterweights).  

 Checking of easy and smooth running of door panel. 

 Checking of door mechanism including checking of rollers, up-thrust interlock, unlocking device, 

motor inspection, door control box. 

 Visual checking of parts installed in lifts machine rooms. 

 Cleaning of machine room. 

 Cleaning of pits and removal of trash. 

 Checking of relay contacts of control panel. 

 Inspect hoist motor, oil level and its bearing check. 

 Examine chain for free rotation with shaft. 

 Dust blowing with blower. 

 Observe working of brake. Inspect drum and shoe clearance, clean and lubricate pivot points. 

 Observe working including tension sheave of speed governor and check electrical switches for 

proper working. 



ED/PROC-HOK/041537/2024/170                                                            Page | 44 of 88 

 

For Contractor (Sign & Stamp)                                                                                                                                                           For SBP BSC (Sign & Stamp) 
 

 Check all sensors and safeties for working. Test alarm bell and emergency stop switch. 

 Checking of electrical, electronic, mechanical and civil installations and report immediately to 

Bank’s engineer-in-charge about any abnormal condition. 

Monthly Inspection Checklist  
 Check manufacturer's instructions;  

 Inspect, clean, lubricate, and properly adjust all roller guides, guide rails, guide shoes and rail 

oilers.  

 Remove all dirt, dust, and oil from pits.  

 Check the working of the emergency lights; replace as necessary. 

 Solid State Components and Circuit Boards: Inspect printed circuit board and other solid state 

devices for cleanliness, condensation spots, evidence of heating and deterioration. Check and 

replace defective solid state devices.  

 Inspect leveling activation. Clean and lubricate switches, vanes, and all other related parts. 

Adjust to obtain the proper leveling at all landings in both the UP and DOWN directions within ¼ 

inch above or below the landing sill.  

 Checking and cleaning of door tracks. 

 Checking and cleaning of landing door contacts. 

 Checking of all safeties (Speed Governor, Safety switches, Landing door, Car roof, door drive 

contacts, buffer spring at pits, and counter weights).  

 Checking of oil level in gear unit. 

 Checking of hoisting motor. 

 Checking of brake functioning. 

 Checking of steel ropes. 

 Cleaning and lubrication of speed governor. 

 Checking of oil in lubrication cup and refilling of cups if required. 

 Lubrication of chain links. 

 Cleaning the control panels for dust with blower. 

 Check the worm gear and thrust bearing and shaft for smooth working. 

 Check the floor selector, door controller, door roller, controller and motor. 

 Inspect, clean, lubricate and manually activate safety mechanisms. 

Semi – Annually Inspection Checklist 
 Check manufacturer's instructions;  

 Inspect, clean, lubricate and manually activate safety mechanisms.  
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 Completely dismantle brake assembly, clean, and inspect for wear. Replace defective parts 

required for proper working. Where brake shoes are asbestos-containing, check for dust, and 

practice appropriate cleanup and maintenance precautions. Lubricate bearing, pins, and pivot 

points.  

 Thoroughly clean controller with blower or vacuum. Inspect and check the working of switches, 

relays, timers, capacitors, resistors, contacts, overloads, wiring, connections, fuses and overload 

settings. Check for zone control, and load by-pass door failure time. Check programming up peak, 

down peak, off peak, off hours. Replace worn or defective parts and adjust controller for proper 

working.  

 Clean, inspect, and lubricate all door working mechanisms; including but not limited to rollers, 

up thrusts, interlocks, clutches, self-closer and sills. Replace worn or defective parts, repair and 

adjust door mechanisms as required for proper working.  

 Clean rails, beams, and all related iron work in hoist way. Dust hoist way walls. Clean top, 

bottom, and sides of car. Clean counterweight and pit area. 

 Check oil level and working of switches. Add oil or adjust switches as necessary for proper 

working. 

 Checking of door reopening devices, stop switches, working control devices, car floor and 

landing sill, car lighting, car emergency signal, car door or gate, door closing force, power closing 

of doors or gates, power opening of doors or gates, car vision panels and glass car doors, car 

enclosure, emergency exit, ventilation, signs and working device symbols, rated load, platform 

area, and data plate, standby power activation, restricted opening of car or hoist way doors and 

car ride. 

 Checking of rope fastenings, terminal stopping devices, slack rope devices, governor, over speed 

switch & seal and car & counterweight safeties.  

 Checking car leveling devices; top emergency exit; counterweight safeties, traveling cables and 

junction boxes, door and gate equipment, governor rope, compensating ropes and chains. 

 Checking car platform guard, hoist way doors, vision panels, hoist way door locking devices, 

access to hoist way, power closing of hoist way doors, sequence working, elevator parking 

devices, emergency doors blind hoist ways, and standby power selection switch. 

 Checking Pit access, lighting, stop switch, counterweight buffer and final terminal stopping 

devices, normal terminal stopping devices, traveling cables, governor-rope tension devices, 

compensating chains, ropes, and sheaves, car frame and platform, and car safeties and guiding 

members.  

 Checking of brakes and brake torque. 

 Checking and observation of slip of ropes and condition. 

 Checking all safeties (Speed Governor, Safety switches, Landing door, Car roof, door drive 

contacts, buffer spring at pits, counter weights).  
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Annual Inspection Checklist  
 

 Checking standby power working.  

 Check and torque all connections to correct specifications, and check and lubricate cooling fan); 

check primary and secondary voltages phase to phase and phase to ground and ampere load;  

 Checking traction sheaves; terminal stopping devices & switches, slack rope devices; governor, 

over speed switch, and seal; and counterweight and car safeties.  

 Drill for working of elevators under fire and other emergency conditions. 

 Testing of the working of the electrically released brake by manually activation the other safety 

devices and observing. 

 Testing speed governor safety by manually activating the trip mechanism. 
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SCHEDULE-D TO BID  
 

 
WORKS TO BE PERFORMED BY SUBCONTRACTORS 

 
……………………… Sub-Contracting Not Allowed ………………………….. 
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SCHEDULE - E TO BID 
 

Proposed Methodology/ Work Program  

Bidder shall provide a program in a bar-chart showing the sequence of work items by which he proposes to complete 
the Works of the entire Contract. The program should indicate the sequence of work items and the period of time 
during which he proposes to complete the Works including the activities like designing, schedule of submittal of 
drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, 
testing and commissioning of Works to be supplied under the Contract. The proposed sequence of execution of 
various sections of the project shall be according to the given Key Performance Indicators (KPIs) as following; 

Duration of substantial completion of Key Performance Indicators 

Scope of Work Activities No. of Days 

Submission of technical documents along with shop Drawings, data 
sheets, and specifications for information as marked. 

1 15 after work order 

Submission of work plan detailed description and sequence of 
activity of dismantling, delivery, storage, installation and 
commissioning 

2 10 (after 1) 

Approval from Employer 3 
10 (after 1) 
10 (after 2) 

Placement of Order and submission of documentary evidence, copy 
of Letter of Credit etc. 

4 30 (after 3)  

Equipment Manufacturing  5 75 (after 4) 

Submission of copies of Factory Test reports with English 
Translation and shipment documents 

6 15 (after 5) 

Shipment  7 60 (after 6) 

Material inspection at port and submission of appropriate 
documentary evidence 

8 15 (after 7) 

Material delivery at Site 9 15 (after 8) 

Dismantling of 1st Lift (Old)  10 30 (after 9) 

Execution of works for installation, testing & commissioning of 1st 
Lift 

11 90 (after 10) 

Dismantling of 2nd Lift (Old) 12 25 (after 11) 

Execution of works for installation, testing & commissioning of 2nd 
Lift 

13 60 (after 12) 

Dismantling of 3rd Lift (Old) 14  25 (after 13) 

Execution of works for installation, testing & commissioning of 3rd 
Lift 

15 60 (after 14) 

Finishing Work and attending punch listing items 16 15 (after 15) 

Total Time allowed for completion 540 days 

Note: The works for dismantling and installation of lifts/elevators are recommended to be carried out after office 
hours in working days i.e. Monday – Friday (7pm – 7am). The works during non-working days i.e. Saturday & Sunday 
may be carried out on full-day basis in multiple shifts in compliance with the applicable labor laws and Bank’s 
policies. The Contractor may depute the team accordingly to complete the works within the timelines mentioned in 
Schedule E to the Bid. The above Key Performance Indicators should be taken into consideration by the bidder in 
order to execute the works.    

Signatures:         Stamp: 

If the above KPI is not acceptable to any bidder, the bidder will prepare its own Work Program along with detailed 
justification for its change. Bids without above given Work Program or bidder’s own proposed Work Program 
without justification shall not be considered responsive. 
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SCHEDULE - F TO BID 

 (INTEGRITY PACT) 
(On non-judicial stamp paper worth Rupees 100) 

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS OF GOODS, 

SERVICES & WORKS IN CONTRACTS WORTH  
RS 10.00 MILLION OR MORE 

Contract No. _______________________            Dated: -____________________ 
Contract Value: __________________________ 
Contract Title: ---------------------------------------------------------------------------------------------------- 
 
____(name of Bidder)_____________________________ hereby declares that it has not obtained or induced the procurement 
of any contact, right, interest, privilege or other obligation or benefit from  State Bank of Pakistan -BSC(SBP-BSC) or 
State Bank of Pakistan and its Subsidiaries through any corrupt business practice. 
 
Without limiting the generality of the foregoing, _(name of Bidder)________________________________________ represents 
and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given 
or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly 
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, 
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described 
as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, 
interest, privilege or other obligation or benefit in whatsoever form  SBP-BSC except that which has been expressly 
declared pursuant hereto. 
 
____(name of Bidder)____________________________________________ certifies that it has made and will make full disclosure of 
all agreements and arrangements with all persons in respect of or related to the transaction with  SBP-BSC and has 
not taken any action or will not take any action to circumvent the above declaration, representation or warranty. 
 
___(name of Bidder)_____________________________________________ accepts full responsibilities and strict liability for making 
any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the 
purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or 
other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 
remedies available to SBP-BSC under any law, contract or other instrument, be void able at the option of the SBP-
BSC. 
 
Notwithstanding any right and remedies exercised by SBP-BSC in this regard, __(name of 
bidder)_________________________________________ agrees to indemnify SBP-BSC for any loss or damage incurred by it an 
account of its corrupt business practices and further pay compensation to SBP-BSC in an amount equivalent to ten 
time the sum of any commission, gratification, bribe, finder’s fee or kickback given by ___(Name of 
Bidder)______________________________________________ as aforesaid for the purpose of obtaining or inducing the 
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from SBP-
BSC 
Name of Buyer: ___(SBP-BSC)_______________________________________________________     
Signature:  
(Seal)        
 
Name of Supplier/Bidder: ________________________________________________________   
Signature:  
 
(Seal)     
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Bidding Documents, Section-2, Part-1) 

CONDITIONS OF CONTRACT 
 

TABLE OF CONTENTS 
 

 

Clause No.     Description  

 
1. General Provisions  
2. The Employer  
3. Engineer’s/Employer’s Representatives  
4. The Contractor  
5. Employer’s Right   
6. Employer’s Risks  
7. Time for Completion  
8. Taking Over  
9. Remedying Defects  
10. Variations and Claims  
11. Contract Price and Payment  
12. Default  
13. Risks and Responsibilities  
14. Insurance  
15. Resolution of Disputes  
16. Integrity Pact 
17. Code of Conduct  
18. Overriding Effect  
19. Specifications and Epilogues 
20.  Indemnification 
21. Confidentiality  
22. Independent Contractor  
23. Materials obtained / discovered during excavation  
24. Site clearance  
25. Health Safety, Environment and Security   
26. Utilities  
27. Attendance of Meetings  
28. First Aid facilities  
29. Utility Lines  
30. Others      
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CONDITIONS OF CONTRACT 
 

1. GENERAL PROVISIONS 
 
1.1 Definitions 
 
 In the Contract as defined below, the words and expressions defined shall have the following meanings 

assigned to them, except where the context requires otherwise: 
 
 The Contract 
 
1.1.1 “Contract” means the Contract Agreement and the other documents listed in the Contract Data. 
 
1.1.2 “Specifications” means the document as listed in the Contract Data, including Employer’s requirements in 

respect of design to be carried out by the Contractor (if any), and any Variation to such document. 
 
1.1.3 “Drawings” means the Employer’s drawings of the Works as attached herewith, and any Variation to such 

drawings. 
 
 Persons 
 
1.1.4 “Employer” means the person named in the Contract Data and the legal successors in title to this person, 

but not (except with the consent of the Contractor) any assignee. 
 
1.1.5 “Contractor” means the person named in the Letter of Acceptance and the legal successors in title to this 

person, but not (except with the consent of the Employer) any assignee. 
 
1.1.6 “Party” means either the Employer or the Contractor. 
 
 Dates, Times and Periods 
 
1.1.7 “Commencement Date” means the date within fourteen (14) days after the date the Contract comes into 

effect or any other date named in the Letter of Award. 
 
1.1.8 “Day” means a calendar day 
 
1.1.9 “Time for Completion” means the time for completing the Works as stated in the Contract Data (or as 

extended under Sub-Clause 7.3), calculated from the Commencement Date. 
 

 Money and Payments 

1.1.10 “Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the 

Site, including overheads and similar charges but does not include any allowance for profit. 

 
 Other Definitions 
 
1.1.11 “Contractor’s Equipment” means all machinery, apparatus and other things required for the execution of 

the Works but does not include Materials or Plant intended to form part of the Works. 
 
1.1.12 “Country” means the Islamic Republic of Pakistan. 
 
1.1.13 “Employer’s Risks” means those matters listed in Sub-Clause 6.1. 
 
1.1.14 “Force Majeure” means an event or circumstance which makes performance of a Party’s obligations illegal 

or impracticable and which is beyond that Party’s reasonable control. 
 
1.1.15 ‘Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the 

Contractor. 
 
1.1.16 “Plant” means the machinery and apparatus intended to form or forming part of the Works. 
 
1.1.17 “Site” means the places provided by the Employer where the Works are to be executed, and any other places 

specified in the Contract as forming part of the Site. 
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1.1.18 “Variation” means a change which is instructed by the Engineer/Employer under Sub-Clause 10.1. 
 
1.1.19 ‘Works” means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be 

performed by the Contractor including temporary works and any variation thereof. 
 
1.1.20 “Engineer” means the Engineer in-charge to be nominated in Letter of Acceptance. 
 
1.1.21 Letter of Acceptance means the formal acceptance of the Bid by the Employer 
 
1.1.22 Contract Price means the sum stated in the Letter of Acceptance as payable to the Contractor for execution 

and completion of the Works. 
 
1.2 Interpretation 
 
 Words importing persons or parties shall include firms and organizations. Words importing singular or one 

gender shall include plural or the other gender where the context requires. 
 
1.3 Priority of Documents 
 
 The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity 

or discrepancy is found in the documents, the priority of the documents shall be in accordance with the 
order as listed in the Contract Data. 

 
1.4 Law 
 
 The law of the Contract is the relevant Law of Islamic Republic of Pakistan. 
 
1.5 Communications 
 All Communications related to the Contract shall be in English/ Urdu language. A notice shall be effective 

only when it is delivered to the concerned party. 
 
1.6 Statutory Obligations 
 
 The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay 

all fees and other charges in respect of the Works. 
 
2. THE EMPLOYER 
 
 2.1  Provision of Site 
 

 The Employer shall provide the Site and right of access thereto at the times stated in the 
Contract Data. 

 
 2.2  Permits etc. 
 

 The Employer shall, if required under law/ rules and requested by the Contractor, shall 
cooperate with the Contractor in applying and obtaining permits, licences or approvals etc. 
in context of the Contract. 

 
 2.3  Engineer’s/Employer’s Instructions 
 

 The Contractor shall comply with all instructions given by the Employer or the Engineer, if 
notified by the Employer, in respect of the Works including the suspension of all or part of 
the Works. 

 
 2.4  Approvals 
 

 No approval or consent or absence of comment by the Engineer/Employer shall affect the 
Contractor’s obligations. 

 
3. ENGINEER’S/EMPLOYER’S REPRESENTATIVES 
 
 The Employer shall appoint a duly authorized person (The Engineer In-charge), to act for him and on his 

behalf for the purpose of this Contract. This authorised person shall be fully authorised with respect to the 
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Works except the authority to approve the variations, issuance of suspension and termination notices and 
sanctioning of the payments to be made to the Contractor under the Contract. 

 
 4. THE CONTRACTOR 
 
 4.1  General Obligations 
 

 The Contractor shall carry out the Works properly and in accordance with the Contract. The 
Contractor shall provide all supervision, labor, Materials, Plant and Contractor’s Equipment 
which may be required. 

 
 4.2  Contractor’s Representative 
 

 The Contractor shall appoint a qualified representative at site on full time basis to supervise 
the execution of work and to receive instructions on behalf of the Contractor but only after 
obtaining the consent of the Employer for such appointment which consent shall not be 
unreasonable withheld by the Employer. Such authorized representative may be 
substituted/replaced by the Contractor at any time during the Contract Period but only after 
obtaining the consent of the Employer as aforesaid. 

 
 4.3  Subcontracting 

 The Contractor shall not subcontract the whole of the Works. The Contractor shall not 
subcontract any part of the Works without the consent of the Employer. 

 
 4.4  Performance Security 
 

 The Contractor shall furnish to the Employer within fourteen (14) days after receipt of 
Letter of Acceptance a Performance Security at the option of the bidder, in the form of Bank 
Draft or Bank Guarantee or an insurance company having at least AA rating from 
PACRA/JCR for the amount and validity specified in Contract Data. 

 
 4.5  Contractor’s Equipment 
  

 The Contractor shall have to bring at site of works and maintain the minimum construction 
equipment required for execution of works at site. Proper record of all such equipment shall 
be maintained by the Contractor and made available to the Employer as and when asked to 
do so. Prior approval of the Employer will be required for demobilization/shifting of any 
tool and plant from the site of works under this Contract 

 
 4.6  Employer’s Approvals  
  

 Contractor shall get approval of all the materials, fixtures and method statements well 
before the time from the Employer. The absence of supervisory staff or approvals or consent 
or comments from the Employer shall not affect the Contractor’s obligations under the 
Contract. 

 
 4.7  Observance of Law  
 

 Contractor shall strictly follow the applicable labor laws, industrial relations acts, standing 
orders, ordinances, social security acts, employees’ old age benefits acts; workmen’s 
compensation acts etc. in their letter and spirit and indemnify the Employer against any 
claim, compensation or penalty in this regard. This is an independent contract and no 
employment relation exists between the contractor and the Employer. 

 
5. Employer’s Rights  
   
  Without prejudice to any other rights under the Contract and / or applicable law, Employer shall have 

following rights:  
 

i. The Employer reserves the right to change the scope of works during the executions of the Works; 
quantities of certain item(s) can be increased, decreased or absolutely deleted or substituted with 
some alternative item for which new rates shall be decided as per Clause-10.2.  
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ii. The Employer reserves the right to reject a part or whole of the Works and hold any amount claimed 
by the Contractor against the items or Works for which, the prior approval of the samples was 
required by the Employer but was not obtained by the Contractor. 

iii. The Employer reserves the right to recover any amount from the payable amounts to the Contractor 
against any losses or damages incurred to the property, data, or persons of the Employer due to the 
Contractor or his worker’s negligence. 

iv. The Employer reserves the right to expel out any employee of the Contractor if found involved in a 
crime or illegal or unethical activities within or outside the Site. 

  
 The Contractor agrees that he shall have no right to claim any direct and / or indirect losses resultant of the 

above acts by the Employer.  
 
6. EMPLOYER’S RISKS 
 
6.1 The Employer’s Risks 
 
 The Employer’s Risks are: - 
 
 a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country; 
 b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country; 

 c) riot, commotion or disorder by persons other than the Contractor’s personnel and other employees 
including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works; 

 d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste 
from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any 
explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the 
Contractor/Sub-Contractors may be responsible for the use of any radio-active material; 

 e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; 
 f) use or occupation by the Employer of any part of the Works, except as may be specified in the Contract; 
 g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the 

Works by the Employer’s personnel or by others for whom the Employer is responsible; 
 h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor’s failure; and 
 i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site 

during the performance of the Works, for which the Contractor immediately notified to the Employer and 
accepted by the Employer. 

 
7. TIME FOR COMPLETION 
 
 7.1  Execution of the Works 
  

The Contractor shall commence the Works on the Commencement Date as specified in the 
work order issued by the Employer and shall proceed expeditiously and without delay and 
shall complete the works within the time stipulated Contract Data observing all the time 
lines/target dates provided in the approved Work Program. 

  
 7.2  Work Program 

 The Contractor will have to prepare work program on the basis of Key Performance 
Indicators (KPIs) given in the Schedule-E to Bid or will submit work program its own 
assumption along with detailed justifications. Once the proposed Work Program has been 
approved by the Employer, it will have to be followed in letter & spirit. 

 Failure to perform according to the approved Work Program shall be considered as the 
Contractor’s default and Employer reserves the right to invoke all or any remedy available 
in clause12. 

 
 7.3  Extension of Time 

 
The Contractor shall, within such time as may be reasonable under the circumstances, notify 
the Employer of any event(s) falling within the scope of Employer’s Risks, or Early 
Warnings, or adverse ground conditions, force majeure not leading to Contract termination, 
or any instruction of the Employer to slow down the progress of works or change in the 
scope of Works by the Employer requiring additional time for completion of the Works as 
per the revised scope of Works, may request the Employer to extend the Completion Time 
reasonably. The Contractor must have to provide complete record of the circumstances on 
account of which extension of time is being applied along with an up-dated 
program/schedule in bar chart form for completion of the balance works. The Employer 
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may evaluate the request lodged by the Contractor and extend the Completion Time. The 
decision of the Director/Head Engineering will be final & binding upon the Contractor. 

  
It is being understood and agreed by the Contractor that the sole remedy for delay shall be 
extension in the time for performance of the Contractor’s work, which extension shall not 
be subject to any valuation. 

   
 7.4  Late Completion 
 

 If the Contractor fails to complete the Works within the Time for Completion, the Employer 
without prejudice to any other rights under the Contract and / or applicable law shall deduct 
liquidated damages at rate as mentioned in the Contract Data. 

  
8. TAKING-OVER 
 
 8.1  Completion 
 

  The Contractor shall notify to the Employer along with As-built Drawings and Inventory List 
to issue the Provisional Completion Certificate and take over the Works when he considers 
that the Works are completed. 

 
 8.2  Taking-Over Notice 

 Within 15 days after receipt of notice, the Employer shall issue a Provisional Completion 
Certificate to the Contractor and take over the Works if the Works are substantially complete 
as per the Contract and to the entire satisfaction of the Employer.  

   
If the Works are not completed to the entire satisfaction of the Employer, the Employer will 
issue a detailed account of the balance or defective works to the Contractor within fifteen 
(15) days after receipt of notice from the Contractor to take over the whole or a part of the 
Works. In case of minor defects/ outstanding Works, the Employer at its sole discretion, may 
take over the Works and issue the Provisional Completion Certificate after obtaining a 
written undertaking from the Contractor to rectify the punch list items/ outstanding Works 
during the Defects Liability period. 

 
9. REMEDYING DEFECTS 
 
 9.1  Remedying Defects 
 

 The Contractor shall for a period stated in the Contract Data from the date of issue of the 
Provisional Completion Certificate carry out, at no cost to the Employer, repair and 
rectification work which is necessitated by the earlier execution of poor quality of work or 
use of below specifications material in the execution of Works and which is so identified by 
the Employer/Engineer in writing within the said period. Upon expiry of the said period, 
and subject to the Contractor’s faithfully performing his aforesaid obligations, the 
Employer/Engineer shall issue a Final Completion Certificate  

 
 Failure to remedy any such defects or complete outstanding work within a reasonable time 

shall entitle the Employer to carry out all necessary works at the Contractor’s cost.  
 
9.2 Uncovering and Testing 

   
 The Contractor shall give not less than five days’ notice in writing to the Engineer-in-charge of work before 

covering up or otherwise placing beyond the reach of measurement any work in order that same may be 
measured, and correct dimensions thereof be taken before same is covered or placed beyond the reach of 
measurement. 

 The Engineer-in-Charge shall check the Contractor’s Work and notify the Contractor of any Defects if found.  
Such checking shall not affect the Contractor’s responsibilities.  The Employer may instruct the Contractor 
to search for a defect and to uncover/ or testing any work that the he considers may have a Defect 

 
9.3 Failure to remedying Defects  
  
 Failure to remedy any defect(s) or complete the outstanding Works except the defects not attributable to 

the Contractor, to the entire satisfaction of the Employer within a notified time shall entitle the Employer to 
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extend the defect liability period and / or carry out all necessary works at the Contractor’s risk to cost in 
accordance with clause 12. 

 
10. VARIATIONS AND CLAIMS 
 
 10.1 Right to Vary 
 

  The Employer/Engineer may issue Variation Order(s) in writing. Where for any reason it has not 
been possible for the Employer/Engineer to issue such Variations Order(s), the Contractor may 
confirm any verbal orders given by the Employer/Engineer in writing and if the same are not 
refuted/denied by the Employer/Engineer within seven (7) days of the receipt of such confirmation 
the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause. 

 
 10.2 Valuation of Variations 
 
   Variations shall be valued as follows: 
 

a) at a lump sum price agreed between the Parties, or  
b)  where appropriate, at rates in the Contract, or  
c)   rates notified by the Government Departments/agencies, or  
d)  in the absence of appropriate rates, the rates in the Contract shall be used as the basis for 

valuation, or failing which  
e)  at appropriate new rates, as may be agreed or which the Engineer/Employer considers 

appropriate, or  
 
Contractor’s profit & overheads shall be up to 15% of the cost of labour & materials, cartage, etc. 
Taxes shall be considered as per actual rate while analyzing rates for any extra items. For valuation 
of variations and approval of rates for non-BOQ/extra items, the decision of the Director Engineering 
will be final & binding upon the parties. 

 
 10.3 Early Warning 
 

  The Contractor shall notify the Engineer/Employer in writing as soon as he is aware of any 
circumstance which may delay or disrupt the Works, or which may give rise for Extension in time. 

 
  To the extent of the Contractor’s failure to notify, which results to the Engineer/Employer being 

unable to keep all relevant records or not taking steps to minimize any delay, disruption, the 
Contractor’s entitlement to extension of the Time for Completion may be reduced/rejected. 

 
 10.4 Variation Procedure 
 

  The Contractor shall submit to the Engineer/Employer an itemized make-up of the value of 
variations within twenty-eight (28) days of the instruction. The Engineer/Employer shall check and 
if possible agree the value. In the absence of agreement, the Employer shall determine the value. 

 
11. CONTRACT PRICE AND PAYMENT 
 
11.1 (a) Terms of Payments 
 

 The Employer shall verify these bills and payments shall be released to the Contractor within 
thirty (30) days after joint verification of the bill by the Employer & the Contractor and after 
deduction of retention money, applicable taxes or any such other sum determined by the 
Employer. 

  
 (b) Imbalanced Bid  
 

 In case of imbalanced bid (abnormally high/low rates than market/ Employer’s Engineer’s 
estimate) duly justified by the contractor, the payments against such running bills will be 
made by the employer up to 80% of the running bill after required deductions. The remaining 
amount will be settled at the time of final settlement upon completion of work to the 
satisfaction of the Employer. 
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11.2 Submission of Statements of Work Done/ Interim Bills 
 The Contractor shall submit the bills only after the payment against last or previously submitted bills has 

been made by the Employer. 
 
11.3 Interim Payments 
 
 Within a period not exceeding seven (7) days from the date of submission of a statement for interim 

payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30) 
days from the said date of submission by the Contractor, the Employer shall pay to the Contractor the sum 
verified by the Engineer less retention money at the rate stated in the Contract Data and all applicable taxes 
and duties.  

 
11.4 Retention Money 
 
 Retention money shall be paid by the Employer to the Contractor after the expiry of defect liability period, 

the remedying of notified defects and the completion of outstanding work, all as referred to in Sub-Clause 
9.1. 

  
 If the Contractor fails to complete the Works and rectification of any defects as per the entire satisfaction of 

the Employer under Clause-09, this Retention Money and Performance Security will be withheld by the 
Employer and it shall be released after adjustment of any claims against the Contractor or cost of any defects 
corrected through other sources or Contractors at the risk to cost of the Contractor. 

 
11.5 Final Payment 
 
 Upon issuance of Final Completion Certificate, the payments pertaining to the Works completed during 

Defects Liability Period and / or money as Retention Money shall be released as per sub-Clause-11.4 and 
the accounts for the contract shall be closed. The Employer shall release payments within sixty (60) days. 

 
11.6 Currency 
 
 Payment shall be in the currency stated in the Contract Data. 
 
11.7 Mobilization Advance  

   
  If requested by the Contractor, an interest-free Mobilization Advance up to 15 % of the Contract Price stated 

in the Letter of Acceptance shall be paid by the Employer to the Contractor in two equal parts upon 
submission by the Contractor of a Mobilization Advance Guarantee for the full amount of the Advance in the 
specified form from a Scheduled Bank in Pakistan subject to approval of Director/Head Engineering 
Payments shall be made as per the following criteria; 

 
a) First part of the Mobilization Advance within twenty (20) days after verification of the approved/ 

legible Bank Guarantee from the issuing bank. 
b) Second part of the mobilization advance on arrival of required tools & plants and commencement of 

Works at site to the entire satisfaction of the Employer. 
 

 Mobilization Advance paid to the Contractor shall be recovered from the interim bills of the Contractor @ 
15% of total amount of work done at site for the bill being processed till the time that whole of the amount 
of Mobilization Advance has been recovered.   

 
11.8 Secured Advance  

  
The Employer at his sole discretion may provide to Contractor Secured Advance against an indemnity bond 
acceptable to the Employer of such sum as the Engineer in charge may consider proper in respect of non-
perishable materials brought  at the Site but not yet incorporated in the permanent Works   subject to 
approval of Director/Head of Engineering, provided that: 
 
(a) The materials are in accordance with the Specifications for the permanent works; 
(b) Such materials have been delivered to the Site and are properly stored and protected against loss 

or damage or deterioration to the satisfaction of the Engineer in charge but at the risk to cost of 
the Contractor; 
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(c) The Contractor’s records of the requirements, orders, receipts and use of materials are kept in a 
form approved by the Engineer in charge, and such records shall be available for inspection by the 
Engineer in charge; 

(d) The Contractor shall submit with his monthly statement the estimated value of the materials on 
Site together with such documents as may be required by the Engineer in charge for the purpose 
of valuation of materials and providing evidence of ownership and payment therefore; 

(e) Ownership of such materials shall be deemed to vest in the Employer and these materials shall not 
be removed from the Site or otherwise disposed of without written permission of the Employer. 

f) 60% of the purchase price of the item/material or 50% of tender price of the item/material 
whichever is lesser, after measuring the quantity & verification of the quality of materials at site 
by the Employer may be paid  

  
 The amount of Secured Advance against any item(s)/materials shall be recovered from the next three (03) 

bill of the Contractor in the form of three equal installments. The Employer reserves the right to recover all 
outstanding amount of the Secured Advance from very 1st bill of the Contractor submitted after release of 
the Secured Advance. 

 
11.9 Changes in Taxes and Duties  

 If, after the date of submission of Bids, there occur changes in the taxes and duties which cause additional or 
reduced cost to the Contractor in the execution of the Contract, such additional or reduced cost shall be 
added to or deducted from the Contract Price accordingly. Decision of the Director/Head Engineering will 
be final & conclusive in this regard. 

 
  11.10 Price Adjustment  

The amounts payable to the Contractor in respect of work done/work executed shall be adjusted in respect 
of the rise or fall in the cost of labor, materials, and other inputs to the Works, by applying to such amount 
the formula prescribed in this Sub-Clause. 

 
 (a) Other Changes in Cost 
 
  To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the 

provisions of this or other Clauses in the Contract, the unit rates and prices included in the Contract shall 
be deemed to include amounts to cover the contingency of such other rise or fall of costs. 

 
 (b) Adjustment Formula 
 
  The adjustment to the monthly statements in respect of changes in cost shall be determined from the 

following formula:- 
 


Eo

En
d

Mo

Mn
c

Lo

Ln
bAPn ………………. 

  Where: 
 
  Pn is a price adjustment factor to be applied to the amount for the payment of the work carried out in 

the subject month, determined in accordance with Paragraph 11.10 (a), and with Paragraphs 11.10 (b) 
and (e), where any variations and daywork are not otherwise subject to adjustment; 

 
  A is a constant, specified in Appendix-A to Bid, representing the nonadjustable portion in contractual 

payments; 
 
  b, c, d, etc., are weightages or coefficients representing the estimated proportion of each cost element 

(labour, cement and reinforcing steel etc.) in the Works or Sections thereof, net of Provisional Sums and 
Prime Cost; the sum of A, b, c, d, etc., shall be one; 

 
  Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements for month “n”, 

determined pursuant to Sub-Clause 11.10 (d), applicable to each cost element; and 
 
  Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the above cost elements 

at the date specified in Sub-Clause 11.10(d). 
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 (c) Sources of Indices and Weightages 
 
  The sources of indices shall be those listed in Appendix-A to Bid, as approved by the Engineer. As the 

proposed basis for price adjustment, the Contractor shall have submitted with his bid the tabulation of 
Weightages and Source of Indices if different than those given in Appendix-A to Bid, which shall be 
subject to approval by the Engineer. 

 
 (d) Base, Current, and Provisional Indices 
 
  The base cost indices or prices shall be those prevailing on the day 28 days prior to the latest date for 

submission of bids.  Current indices or prices shall be those prevailing on the day 28 days prior to the 
last day of the period to which a particular monthly statement is related.  If at any time the current indices 
are not available, provisional indices as determined by the Engineer will be used, subject to subsequent 
correction of the amounts paid to the Contractor when the current indices become available. 

 
 (e) Adjustment after Completion 
 
  If the Contractor fails to complete the Works within the Time for Completion prescribed under Clause 7, 

adjustment of prices thereafter until the date of completion of the Works shall be made using either the 
indices or prices relating to the prescribed time for completion, or the current indices or prices, 
whichever is more favorable to the Employer, provided that if an extension of time is granted pursuant 
to Clause 7.3, the above provision shall apply only to adjustments made after the expiry of such extension 
of time. 

 
 
12. DEFAULT 
 12.1 Default, Termination of the Contract and Compensation to the Employer 
 

(a) Default by the Contractor:  
If the Contractor abandons the Works, delays abnormally, or misses the target dates mentioned in the 
approved Work Program or refuses or fails to comply with a valid instruction of the Employer, or if 
Contractor materially or consistently breaches the Contract, the Employer may give a notice under 
this sub-clause stating the default. If the Contractor has not taken practicable steps to remedy the 
default or cover up the backlog within fifteen (15) days after receipt of the Employer’s notice, the 
Employer may by serving a second notice within twenty five (25) days, terminate the Contract asking 
the Contractor to demobilize from the Site leaving behind the Equipment required for completion of 
the outstanding Works at risk & cost of the Contractor or the Employer may deploy extra resources 
to cover up the backlog at the risk & cost of the Contractor. The decision of the Director/Head 
Engineering will be final and conclusive in this regard. 

 
(b) Default by the Employer:   

If the Employer fails to pay in accordance with the Contract, or is, despite a written complaint, in 
breach of the Contract, the Contractor may give a notice under this sub-clause stating the default. If 
default is not remedied within fifteen (15) days by the Employer after receipt of the notice, the 
Contractor may suspend execution of all parts of the Works. If the default is not remedied within thirty 
(30) days after receipt of first notice, the Contractor may serve a second notice within thirty (30) days 
and terminate the Contract and demobilize from the Site. 

 
(c)          Employer’s sole discretion: 

 
The Employer shall be entitled to terminate the Contract, at any time for the Employer’s convenience, 
by giving notice of such termination to the Contractor. The termination shall take effect within 15 
days after the Contractor receives the notice.  

 
(d)         Insolvency:  

If either part is declared (or is likely to be declared) insolvent under any applicable law, the other 
party may   terminate the Contract by serving a notice immediately. The Contractor shall demobilize 
from the Site leaving behind the Equipment required for completion of the outstanding Works in case 
of Contractor’s insolvency. 
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(e) Criminal/ Offensive act by the Contractor or his employees:   

 
If the Contractor or any of his employees commits a serious crime within the premises of the Employer 
which can result in police action under Penal Code Act of Pakistan, the Employer may terminate the 
Contract by serving a notice to the Contractor and the Contractor shall demobilize from the Site 
leaving behind the Equipment required for completion of the outstanding Works at the risk & cost of 
the Contractor. 

 
 

(f) Actions in case of failure of the Contractor:  
 

  If the Contractor fails to complete the Works even when the amount of Liquidated  Damages has 
reached to the maximum fixed limit or the Contractor abandons or suspends the Works, or commits 
breach of the terms & conditions of the Contract, the Contractor or any of his employees commits a 
serious crime within the premises of the Employer which can result in police action under Penal Code 
Act of Pakistan or in any case in which the contractor shall have rendered himself liable to pay 
compensation/liquidated damages, the Director/Head Engineering whose decision shall be final & 
conclusive, without prejudice to any other right or remedies, shall have power to adopt all or any of 
the following courses as he may deem best suited to the interest of the Employer; 
i. To rescind the Contract (of which the recision notice in writing to the Contractor under the 

hand of Director/Head Engineering shall be conclusive evidence) and in which case the 
retention money and Performance Security of the Contractor shall be forfeited and be 
absolutely at the disposal of the Bank; 

ii. To employ labor paid by the Employer and to supply materials to carry out the Works or any 
part of the Works, debiting the Contractor with the cost of all labor and the price of the 
materials (of the amount of which cost and price a certificate of the Director/Head 
Engineering shall be final & conclusive against the Contractor) and crediting him with the 
value of the work done in all respects in the same manner and at the same rates as if it had 
been carried out by the Contractor under the terms of this Contract; the certificate of the 
Director/Head Engineering as to the value of the work done shall be final and conclusive 
against the Contractor; 

iii. To measure up the works of the Contractor and to take such part thereof as shall be as shall 
be un-executed out of his hands and give it to another contractor to complete, in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original Contractor, if the whole had been executed by him (of the amount of which excess 
the certificate in writing of the Director/Head Engineering shall be final and conclusive) shall 
be borne and paid by the original Contractor and may be deducted from any money due to 
him by the Bank under the Contract or otherwise, or from his retention money or the 
proceeds of sale thereof or sufficient part thereof; 

iv. If any of the above courses being adopted by the Director/Head Engineering, the Contractor 
shall have no claim to compensation for any loss sustained by him by reasons or his having 
purchased or procured any materials, or entered in to any engagements or made any 
advances on account of, or with a view to the execution of the works or the performance of 
the Contract. And in case the Contract shall be rescinded under the provisions aforesaid, the 
Contractor shall not be entitled to recover or be paid any sum for any works theretofore 
actually performed under this Contract unless and until the Director/Head Engineering will 
have certified in writing the performance of such works and the value payable in respect 
thereof and he shall be only be entitled to be paid the value so certified. 

v. In case of Contractor’s failure to perform in line with the agreed terms & conditions laid down 
in the contract, the Employer may blacklist the Contractor for future opportunities at the 
Employer as per clause 18.2 and decision of the Director/Head Engineering will be final & 
conclusive. As per Public Procurement Rule-19, the Contractor will be accorded adequate 
opportunity of being heard. 
 

(g) Payments upon Termination 
 

In case of termination by the Employer, the Contractor shall be entitled to payment of the unpaid 
balance of the value of the Works executed only after adjustment of any sums to which the Contractor 
is entitled and any sums to which the Employer is entitled including recovery of all recoverable 
advance payments,. No payment shall be made against the leftover materials, machinery, plants etc. 
brought by the Contractor and against his demobilization. If the total amount already released by the 
Employer exceeds any payment due to the Contractor, the difference shall be a recovered from the 
balance payable amounts or the Retention Money along with the performance Security.  
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13. Warranty  

 
13.1 The Contractor warrants that the goods supplied under the Contract are new, unused, of the most 

recent or current models, and that they incorporate all recent improvements in design and materials 
unless provided otherwise in the Contract. The Contractor further warrants that all goods supplied 
under this Contract shall have no defect, arising from design, materials, or workmanship (except 
when the design and/or material is required by the Procuring agency’s specifications) or from any 
act or omission of the Contractor, that may develop under normal use of the supplied goods in the 
conditions prevailing in the country of final destination.  

 
13.2 If the Contractor, having been notified, fails to remedy the defect(s) within a reasonable period, the 

Employer may proceed to take such remedial action as may be necessary, at the Contractor’s risk 
and expense and without prejudice to any other rights which the Employer may have against the 
Contractor under the Contract. 

 
14. RISKS AND RESPONSIBILITIES 
 
 14.1      Contractor’s Care of the Works 

From the Commencement Date until the completion of Works and issuance of Completion Certificate 
or Termination by the Employer, the risks of loss or damage to Works, personal injury, death, and loss 
of or damage to property of the Employer due to the negligence of the Contractor, his employees, 
associates, sub-contractor, assigns etc. all such risks are Contractor’s risks. The Contractor shall have 
to make good all damages/losses to the Employer after receiving written notice from the Employer. 
 

  Unless the loss or damage happens as a result of any of the Employer’s Risks, the Contractor shall 
indemnify the Employer, or his agents against all claims loss, damage and expense arising out of the 
Works. 

 
 14.2 Force Majeure 
 

  If the Contract is frustrated by a force majeure, like the outbreak of war, civil commotion, and 
insurrection or by any other event entirely outside the control of either the Employer or the 
Contractor, the Employer shall certify that the Contract has been frustrated and is being terminated. 
If an event of force majeure continues for a period of sixty (60) days, the Contractor can also give a 
notice of termination. The Contractor shall stop work as quickly as possible after receiving contract 
frustration certificate from the Employer and shall be paid for all work carried out or services 
rendered before the frustration/ termination of the Contract and for any work carried out 
afterwards to which a commitment was made including the cost of materials and plants reasonably 
delivered to the Site, after adjustment of any sums to which the Contractor is entitled as per the 
Contract, and cost of his demobilization after recovery of all recoverable advance payments made by 
the Employer or the sums to which the Employer is entitled. If the reason ceases to exist, the Parties 
can recommence the performance of the Contract under the original terms & conditions if mutually 
agreed.  

  
15. INSURANCE 
 

15.1 The Contractor shall on joint name of employer and Contractor procure a contractor's all risks of 
physical loss or damage insurance policy, covering all risk to Works, third party, and all risks of 
physical loss to labour or damage caused to the Contractor’s plants, equipment, materials and any 
other asset(s) belonging to the Contractor.  

  
Insurance Policy shall cover the damages to the structure, stores if supplied by the Employer caused by 
fire, including lightening, riots, strikes, storm, cyclones, flood, earthquake, theft, etc. 

 
 15.2 Default 
 

  If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-
Clause, or fails to provide satisfactory evidence, policies or receipts, the Employer may, without 
prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default 
and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data 
from any other amounts due to the Contractor. 
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16. RESOLUTION OF DISPUTES 
 

16.1 If any dispute arises between the parties (Contractor & the Employer), the matter shall be referred 
to the Director/Head Engineering who will examine the matter in detail and give the decision which 
will be final & binding upon the parties. 

 
16.2 In case the Contractor believes that the decision of the Director/Head Engineering was not in line 

with the Contract or it is prejudiced, and he does not accept the same, he may give a notice of 
dissatisfaction under this sub-clause within 15 days of the decision of the Director/Head 
Engineering. If no notice is given within this time, the decision of Director/Head Engineering shall 
be final and binding upon the Parties.  
 

16.3 In case a dissatisfaction notice is given by the Contractor, the matter may be referred to a neutral 
Adjudicator appointed after mutual agreement within 15 days after the notice of dissatisfaction. 
Failing to agree upon Adjudicator name within the specified time will result in finality of the 
Director/Head Engineering’s decision which will become binding upon the parties.  

 
16.4 If required under any circumstances, the matter may be referred to arbitration under the Arbitration 

Act 1940 (Act No. X of 1940) and rules made there under and any statutory modifications thereto. 
Arbitration Proceedings shall be held at the place mentioned in the Contract Data. 

 
17 INTEGRITY PACT 
 

If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in 
violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Employer shall be 
entitled to: 
 
(a)  recover from the Contractor an amount equivalent to ten times the sum of any commission, 

gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Sub-Contractors, 
agents or servants; 

(b)  Terminate the Contract; and 

(c)  Recover from the Contractor any loss or damage to the Employer as a result of such termination or 
of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or 
servants. 

 
On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from 
the Site leaving behind Contractor’s Equipment which the Employer instructs, in the termination notice, to 
be used for the completion of the Works at the risk and cost of the Contractor.  

  
18.  CODE OF CONDUCT 
 

18.1  It is the Employer’s policy to Contractors observes the highest standards of ethics during the 
procurement and execution of such contracts.  In pursuit of this policy, the Employer follows, inter 
alia, the instructions contained in PPR-2004 which defines: 
“corrupt and fraudulent practices” includes the offering, giving, receiving, or soliciting of anything of 
value to influence the action of a public official or the supplier or Firm/Company in the procurement 
process or in contract execution to the detriment of the procuring agencies; or misrepresentation of 
facts in order to influence a procurement process or the execution of a contract, collusive practices 
among Consultant/ Service Providers (prior to or after Proposal submission) designed to establish 
bid Prices at artificial, non-competitive levels and to deprive the procuring agencies of the benefits 
of free and open competition and any request for, or solicitation of anything of value by any public 
official in the course of the exercise of his duty;” 

 
18.2    Under Rule-19 of PPR-2004, “The Employer can inter alia blacklist bidders found to be indulging in 

corrupt or fraudulent practices. Such barring action will be duly publicized and communicated to the 
PPRA. Such matters would be referred to the Blacklisting Committee that is empowered to take 
action accordingly: 
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NATURE OF OFFENSE / FAULT MEANS OF VERIFICATION 
Corruption Actual instance verifiable as per law of land and 

applicable rules and regulations of SBP 
Deviation from commitment  If the bidder deviates from its prior commitment or 

declaration made regarding the bid or proposal 
submitted by the bidder. 

Fraud Cross verification of documentary undertakings 
submitted by Contractor/ Bidder/Consultant/Supplier 

Collusion Results of Bid/Proposal analysis resulting in 
substantive evidence of collusion   

Performance Deficiencies Documented evidence in form of performance 
deficiencies not suitably responded or defended by 
Contractor/ Bidder/ Supplier/ Consultant 

 
However, such barring action shall be undertaken only after Contractor who is to be barred and 
blacklisted shall be   accorded adequate opportunity of being heard. Decision of Blacklisting 
Committee of SBP BSC will be final and conclusive.  

 
18.3    The receipt for any money paid by the bidders will not be considered as any acknowledgement of 

payment to the Contractor unless such receipt is signed by a duly authorized officer of the Employer 
and Contractor shall be solely responsible for seeing that a proper receipt is provided.   

 
18.4       Attention of bidders is drawn to Rule-32 of PPR-2004 whereby they are required to identify any 

discriminatory and difficult conditions, introduced by Employer which discriminates between 
bidders or that is considered to be met with difficulty. In ascertaining the discriminatory or difficult 
nature of any condition reference shall be made to the ordinary practices of that trade, 
manufacturing, construction business or service to which that particular procurement is related. 
However, in certain conditions Employer may describe exceptions or preferences consistent with 
Rule-4 of PPR-2004. 

 
18.5         Employer’s policy requires that selected Contractor shall provide professional, objective, and 

impartial advice and services and at all times hold the Employer’s interest’s paramount, strictly 
avoid conflicts with other assignments or their own corporate interests and act without any 
consideration for future work. Bidders have an obligation to disclose any situation of actual or 
potential conflict that impacts their capacity to serve the best interest of the Bank, or that may 
reasonably be perceived as having this effect. Failure to disclose said situations may lead to the 
disqualification of the bidder and termination of contract arising out of this procurement  

 
18.6    Without limitation on the generality of the foregoing, Contractors and any of their affiliates, shall be 

considered to have a conflict of interest and shall not be recruited, under any of the circumstances 
set forth below:  

 
a) A Contractor that has been engaged by the Employer to provide goods, works or services 

other than consulting services for a project, and any of its affiliates, shall be disqualified 
from providing consulting services related to those goods, works or services. Conversely, 
Contractor hired to provide consulting services for the preparation or implementation of a 
project, and any of its affiliates, shall be disqualified from subsequently providing goods or 
works or services other than consulting services resulting from or directly related to the 
firm’s consulting services for such preparation or implementation.  

b) A Contractor (including its Personnel and Sub-Contractor(s) or any of its affiliates shall not 
be hired for any assignment that, by its nature, may be in conflict with another assignment 
of the Contractor to be executed for the same or for another client.  

c) A Contractor (including its Personnel and Sub-Contractor(s) that has a business or family 
relationship with a member of the Bank’s staff who is directly or indirectly involved in any 
part of (i) the preparation of the specifications of the goods, (ii) the selection process for 
such assignment, or (iii) supervision of the Contract, may not be awarded a Contract, unless 
the conflict stemming from this relationship has been resolved in a manner acceptable to 
the appropriate authority of the Employer.  

d) Bidders shall not recruit or hire any agency or current employees of the Bank. Recruiting 
former employees of the Employer or other civil servants to work for the bidders is 
acceptable provided no conflict of interest exists. When the Contractor nominates any 
government employee as Personnel in their bid, such Personnel must have written 
certification from their government or employer confirming that they are on leave without 
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pay from their official position and allowed to work full-time outside of their previous 
official position. Such certification shall be provided to the Employer by the Contractor as 
part of bid. 

 
 19.  OVERRIDING EFFECT OF PPR-2004  

 
Whenever in conflict with these documents the stipulations of PPR-2004 (Public Procurement Rules-2004) 

shall prevail. 
 

20. SPECIFICATION EPILOGUES 
 
a. The Work(s) contemplated under the Contract, shall be constructed, completed and guaranteed, 

strictly conforming to and in accordance with the stipulated specifications for execution of such 
works, providing of materials/services and etc. as provided in the Contract Documents and or as 
directed by the Employer. 
 

b. In the event of missing / non-availability of particular specification (s) applicable to or to govern the 
execution of such item(s) of works/ contract hereof, having no effect or bearing upon the rate/price 
or valuation of the contract, all material, fabrication, execution and testing thereof shall conform to 
the applicable standards, codes/specifications contained in the following list to equivalent applicable 
standard and specifications established and/or as approved in the country of manufacture or supply: 
 

 ASTM      American Society of Testing Materials 
 AASHTO           American Association of State Highway and Transportation Officials        
 AWWA               American Water Works Association 
 ASME     American Society of Mechanical Engineers               
 AISC       American Institute of Steel Construction 
 ASA        American Standards Association 
 AWS       American Welding Society 
 BSS     British Standard Specifications & Materials) 
 PSI        Pakistan Standards Institute  
 

c. All quality control and related tests (if required) shall be carried out in accordance with applicable 
standards and codes. The cost in this regard shall be borne by the Contractor.   
 

21. SILENCE OF SPECIFICATIONS 
 
The apparent silence of the specifications, plans, or other contract documents as to any detail or the apparent 
omission from them of a detailed description concerning any point, shall be regarded as meaning that only 
the best generally accepted practice is to be used. All interpretations of the specifications will be made by the 
Engineer on this basis. 

 
22. REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK 

 
All work which, as determined by the Engineer or Engineer In-charge, does not conform to the requirements 
of the Contract and results in an inferior or unsatisfactory product, will be considered unacceptable. 
Unacceptable Work, whether the result of poor workmanship, use of defective materials, damage through 
carelessness or any other cause, found to exist prior to the final acceptance of the Work, shall be removed or 
replaced at the Contractor's expense.  
 
No work shall be done without lines and grades having been approved by the Engineer. Work done contrary 
to the instructions of the Engineer, Work done beyond the lines shown on the plans, or as given, except as 
herein specified, or any extra work done without authority, will be considered as unauthorized and will not 
be paid for under the provisions of the Contract. Work so done may be ordered removed or replaced at the 
Contractor's expense.  
 
Upon failure on the part of the Contractor to comply forthwith with any order of the Engineer, made under 
the provisions of this article, the Engineer will have authority to cause unacceptable Work to be remedied or 
removed and replaced and unauthorized Work to be removed and to deduct the costs from any moneys due 
or to become due the Contractor 
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23. The Contractor shall be liable & indemnify the Employer 
 

  Contractor shall be exclusively liable for and shall indemnify and hold harmless  the Employer, its agents 
and employees from: 

 
a. Making good all losses arising out of the Contractor's negligence or breach of the Contract. The 

Employer shall determine the amounts of such losses/ damages and the Contractor hereby 
expressively waives his all or any right to change or challenge the same. The Contractor shall have 
to make good all such losses/ damages within time frame specified in the Notice, to the entire 
satisfaction of the Employer after receiving written notice from the Employer. 

b. All losses arising from the automatic transfer of employment of Contractor's and its sub-
contractor's employees to premises or any third party on the expiry or termination of the Contract 
including, in relation to the employees:  

i. All liabilities in respect of their employment before or after the expiry or termination of the 
Contract and  

ii.The costs of terminating their employment and any claims arising there from. 
c. Any tax, government duties, insurance contributions (employee and employer) and or social 

security contributions in respect of Contractor (in the case of an individual) or any employee or 
sub-contractor of Contractor together in each case with any interest, fines or penalties thereon. 

d. Save for the willful or deliberate breach of its obligations under the Contract or, as set out above, 
neither party shall be liable for any consequential or indirect loss or damage. 

e. All payments to his staff and other hired persons, sub-contractors or assigns during the currency of 
this Contract or after its expiry/ termination. The Employer shall have no relation, in whatsoever 
way, with such employees or persons recruited, hired or contracted by the Contractor and all these 
persons shall always be treated as the employees of the Contractor. 

f. Any claims of his own, of his employees or ex-employees, or associates, or their heirs whether against 
the Contractor, other contractors working within the same premises or any other person, regarding 
deals made at personal level by the staff or personal matters or deals carried out as a company, in 
whatsoever form, manner or capacity.  

g. Any Government Permits, Licenses, etc. that may be required for performing the Works 
contemplated under the Contract. 

h. All claims of compensation by an employee, his family or legal heirs or any other agency, autonomous 
body, any NGO or government department, arising from injury, disability, ill health or death of any 
of his employees during the currency or expiry of this Contract while performing any services under 
this Contract or any claim regarding the medical care or treatment expenses submitted by the 
employee or ex-employee of the Contractor or their legal heirs.  

i. In case any claim of compensation, expense in whatsoever form is to be paid by the Employer under 
any law of the land, the same amount shall be deducted from the Contractor’s payable 
amounts/retention money. 

j. Full cost and responsibility for his employees/ staff, under no circumstances, whatsoever, shall the 
Contractor or its employees shall be regarded as the Employer’s employees, and there would be no 
employer / employee relationship between them and the Employer. 

 
24. Confidentiality  

  Except with the consent in writing of the Employer, Contractor shall keep strictly confidential and not make 
use of any confidential information supplied by the Employer other than to perform this Contract, and shall 
impose the same obligations on its employees and other third parties (including sub-contractors).   

 
25. Independent Contractor 

  The Contractor including all his employees, sub-contractors, associates, assigns or his legal heirs shall at all 
times function and be regarded as independent contractor and not as an agent of the Employer and neither 
the Contractor nor its employees, sub-contractors, associates, assigns or his legal heirs shall have the right 
to represent or bind the Employer to any third person including any department or agency of Government 
or any other authority in any manner, whatsoever.  

 
26. Materials Obtained/Discovered during excavation 

  Materials obtained from excavation will be the property of the Employer. Serviceable materials & treasures 
etc. found shall have to be stacked/stored at the location designated by the Employer. All rubbish/un-
wanted materials/debris shall have to be disposed of by the contractor in line with the directions of the 
Employer & municipal regulations. 
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27. Site Clearance at completion 
  On completion of the project/works or at some earlier stage as desired by the Employer, the contractor shall 

remove all temporary structures, dumpsites, debris, surplus materials, etc. and fill up all trenches etc. made 
during the execution of the works. The contractor will have to secure a site clearance certificate from the 
Employer and attaché the same with his final bill. In case the contractor fails or refuses to do so, the 
Employer reserves the right to get it done through the other sources/contractors and deduct/recover the 
expenditure so occurred from the bills or retention money along with the Performance Security 
submitted at the time of bid opening of the contractor. In this regard, the decision of the Director/Head 
Engineering will be final & conclusive. 

 
28. Health, Safety, Environment and Security (HSE&S) 

 
a. The Contractor shall comply with all statutory and regulatory requirements related to Health, Safety, 

Environment & Security (HSE&S) as well as Employer’s applicable rules, procedures or policies 
related thereto at no additional cost to the Employer. The costs of supplying and/or doing all such 
things required for the purpose shall be deemed to be included in the amounts payable under this 
Agreement to the Contractor. 

b. The Employer shall periodically audit the Contractor’s compliance with its HSE&S policies and 
conduct safety inspections as and when it deems fit. The Contractor shall ensure that Employer’s 
recommendations in this regard are implemented without any delay. 

c. The Contractor shall provide the Employer information about its working practices, materials and 
equipment and shall operate in a manner which does not compromise Employer’s security or 
environment standards and the safety and health of its employees and other people. Contractor shall 
also provide the Employer with any information which it may have related to a potential or actual 
security threat to the Employer. 

d. The Contractor shall certify in writing that its personnel are fully trained to execute the Works safely 
and shall ensure that they understand all risks and hazards associated with the Works. The Contractor 
shall keep records of such trainings. 

e. The Employer reserves the right to terminate this Contract without notice to the Contractor in the 
event of violation of this Clause by the Contractor and related HSE&S requirements of the Employer 
communicated to the Contractor from time to time. 

f. The Contractor shall pay special attention to the following environmental protection measures; 
1. Use of clean fuels to minimize air polluting emissions. 
2. Control of other air pollutants. 
3. Recovery and recycling of usable materials. 
4. Control of vehicle noise. 
5. Control of noise from power facilities. 
6. Limitation of Vibrations. 
7. Preservation of natural land to the extent possible.  
8. Preservation of archaeological Sites. 
9. Careful handling, storage and utilization of hazardous radioactive materials, toxic chemicals 
etc. 

 
29. Electric Power Supply, Water supply, Telephone etc. 
 Water for construction purposes will be provided by the Employer. Electricity will be provided by the 

Employer for all minor equipment & tools. Expense regarding the required cables/wires and sub-meters, 
switches etc. shall have to be borne by the Contractor. The Contractor shall make his own arrangement at 
his own expenses for the telephone & fax etc. at the Site of Works. If these facilities are to be provided by the 
Employer at the request of the Contractor, the Contractor shall have to pay the bills/ expenses as per 
mutually agreed terms & conditions at that time. Hutting/ tenting etc. for the workers or storage of the 
materials of the contractor shall be the responsibility of the contractor. 

 
30. Attendance of Meetings 

The Contractor shall attend all meetings along with his authorized representative(s) when called by the 
Employer to discuss the quality and progress of Works, site matters and other matters related to the 
Contract, without any compensation from the Employer. The Contractor may ask the Employer to call a joint 
meeting to review the pending issues and decisions or to discuss any other matters, factors or aspects in 
context of the Contract. The minutes of meetings may be recorded and circulated amongst the participants 
for compliance.    

31. First Aid Facilities 
 The contractor shall provide his staff with free first-aid facilities and treatment at the premises and shall, for 

this purpose, keep a properly equipped first aid kit at the premises. 
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32. Utility Lines 

The Contractor shall conduct his operations, make necessary arrangements, take suitable precautions and 
perform all required work incident to the protection of and avoidance of interference with power 
transmission, telegraph, telephone and natural gas lines, oil lines, water and sewerage mains and other 
utilities within the areas of his operations in connection with this Contract and the cost thereof shall be 
borne by the Contractor and the Contractor shall save harmless and indemnify the Employer in respect of 
all claims, demands, proceedings, costs, charges and expenses whatsoever arising out of or in relation to any 
such interference. 

 
33. Other 

a. The terms and conditions and the Schedules thereto of this Contract represent the entire agreement 
and understanding between the Employer and the Contractor, in relation to the subject matter hereof 
and supersede all previous agreements and/or understandings between the parties in relation thereto. 

b. If any provision of the Contract is found by any court or competent authority to be invalid, unlawful or 
unenforceable, that provision shall be deemed not to be a part of the Contract and it shall not affect the 
enforceability of the rest of the Contract. 

c. Unless expressly provided, no term of this Contract is enforceable by any third party. 
d. This Contract is personal to Contractor and Contractor shall not assign or subcontract any of its rights 

or obligations under it without Employer’s prior written consent. Any subcontracting shall be on terms 
consistent with these Conditions for the benefit of an enforceable by the Employer and Contractor shall 
remain liable for the subcontractor's acts and omissions and the Contract's complete performance. 

e. The Contract shall be governed by the laws of Pakistan and Contractor and the Employer agree to 
submit to the exclusive jurisdiction of the courts in Pakistan. 
 

34 Beneficial Ownership information 

For works worth Rs.50M or above, the bidder shall provide Beneficial Ownership information on the 
prescribed Form.  Failure to provide the required information of the beneficial ownership by the company 
or submission of false or partial information, the procuring agency shall: 
 
i. Blacklist the said company in accordance with rule 19(1)(a) of Public Procurement Rules, 2004,  
ii. Reject the bid of the said company. 
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The following Contract Data shall be deemed to form and be read and constructed as part of the Contract, 
including Conditions of Contract. 

CONTRACT DATA 

SCC 1.          Employer  GCC Clause 1 

        Means SBP-Banking Services Corporation Head Office Karachi 

SCC 2.          Priority of Documents  GCC Clause 3 

Documents forming the Contract listed in the order of priority: 
(a)  The Contract Agreement  
(b)  Letter of Acceptance  
(c)  The completed Form of Bid  
(d)  Contract Data  
(e)  Conditions of Contract  
(f)  The completed Schedules to Bid including Schedule of Prices  
(g)  The Drawings, if any  
(h)  The Specifications, if any 

SCC 3.          Amount of Performance Security  GCC Clause 4.4 

I. 10% of the Contract Price stated in Letter of Acceptance / Award in the form of Pay Order, Demand 
Draft, Deposit at Call or Bank Guarantee from any Schedule Bank registered in Pakistan. 
 

II. The Performance Security (PS) would remain valid as follows:  
                 PS validity = Project Completion Time (540 days) + Defect Liability Period (730 days) + 60 days 
 

I. The Performance Security would be released to the Contractor after issuance of Final Completion 
Certificate.  

 

SCC 4. Completion Time  GCC Clause 7.1 

a. Total Completion = 540 Calendar days 
1st Lift   = 365 days  
2nd Lift = 450 days  
3rd Lift = 540 days  

b. Service Level Agreement / Operation & Maintenance = 905 days starting from date of 
commissioning of 1st Lift.  

 

SCC 5. Liquidated Damages  GCC Clause 7.4 

                 
 If the Contractor fails to deliver the Works, or any part thereof, within the time stated in SSC 4, or 

fails to complete the whole of the Work, or, if applicable, any Section within the relevant time 
prescribed by SSC 4, then the Contractor shall pay to the Employer the relevant sum stated herein 
below as liquidated damages for such default (which sum shall be the only moneys due from the 
Contractor for such default) for every day or part of a day which shall elapse between the relevant 
time for Delivery or Time for Completion and the actual date of delivery at site or the date stated in 
a Taking–Over Certificate of the whole of the Works or the relevant Section, as the case may be, 
subject to the applicable limit stated herein below.  

 
 The Employer may deduct the amount of such damages from any monies due or to become due to 

the Contractor. The payment or deduction of such damages shall not relieve the Contractor from his 
obligation to complete the Works, or from any other of his obligations & liabilities under the 
Contract. 

 
 The liquidated damages for each day of delay shall be @ 0.1% / day to a maximum of 10% of the 

remaining works. 
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SCC 6. Defect Liability Period    GCC Clause 9 

                Defect Liability Period (DLP) would be as under:     

1st Lift   = 730 days starting from issuance of Taking Over Certificate of 1st Lift  
2nd Lift = 730 days starting from issuance of Taking Over Certificate of 2nd Lift 

3rd Lift = 730 days starting from issuance of Taking Over Certificate of 3rd Lift 
 

The Final Completion Certificate / Defect Liability Certificate for whole of Works will be issued after 
successful completion of Defect Liability Period of 3rd Lift.    

 

SCC 7. Payments GCC Clause 11.1 

a. Mobilization Advance: 
1. Up to 15% to total Contract Price (excluding SLA if applicable) against bank guarantee from Scheduled Bank 

in Pakistan 
2. This Advance shall be recovered @ 50% of the amount of work done from Interim Payment Certificates (IPC) 

and shall be fully recovered at least one month before scheduled completion time. The validity of Mobilization 
Advance Guarantee shall be valid for 60 days beyond the work completion period. Such Guarantee may be 
progressively reduced to the balance amount of Mobilization Advance indicated in Interim Payment 
Certificates of the Engineer issued in accordance with this Clause after receipt and verification of the revised 
guarantee not less than the due amount of mobilization advance. 

 

b. Payment for Supply of Material/Equipment: 
Up to seventy-five percent (75%) of the supply part of the BOQ items will be paid against delivery of 
material/equipment on site, and upon production of Factory Test Reports / Warranties / Shipping 
documents/ Inspection Reports at Manufacturer’s Facility (where applicable) and indemnity bond as per 
approved format.  

 

c. Payment upon Installation, Testing and Commissioning: 
Up to ninety percent (90%) of the supply and installation parts of BOQ items will be paid upon successful 
Testing & Commissioning. 
 

d. Payment upon issuance of Taking-Over Certificate: 
Ten percent (10%) amount of whole BOQ item i.e. Supply and Installation will be paid upon issuance of Taking-
Over Certificate and completion of the Whole Works, including punch list noted at commissioning time. The 
Contractor shall submit testing and fitness certificate in compliance with safety standards.   

 

e. Payment in Service Level agreement (SLA) period: 
Payment for Service Level agreement (SLA) period shall be made on quarterly basis after submission of 
satisfactory performance certificate to the Employer and documentary evidences required in accordance with 
Para-4.3 of the Appendix-C of Schedule C to Bid. The payment shall be subject to deductions, in case of service 
unavailability and non-submission of the documents from the Contractors as per the conditions of the 
Contract.  
 
No payments shall be made for the replacement of parts during the warranty period.  
 

f. Payment for Critical Spare Parts: 
 
The delivery of critical spare parts quoted in Schedule A to Bid shall be made after completion of warranty 
period of the 1st lift and payment shall be made accordingly.  
 
Each payment will be subject to deduction of taxes as per applicable laws 

 

SCC 8. Retention Money GCC Clause 11.4 

a. 10% of the net payable amount for each bill (except Mobilization Advance) of the Contractor. The retention 
money would be released as follows:  
i. 5% of the retention money will be released after issuance of Substantial completion 

certificate/Taking over certificate of the latest lift installed/commissioned.  
ii. 5% of the retention money will be released after successful completion of Defects Liability Period / 

Warranty Period for the 3rd lift.  
 
b. No retention money shall be deducted for payment in Service Level agreement (SLA) period and payment 

for Critical Spare Parts.  
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SCC 9. Insurance   GCC Clause 11.6 

The Works  
Amount of Cover : The sum stated in Letter of Acceptance plus fifteen percent 15%. 
Contractor ‘s equipment 
Amount of Cover :Full replacement Cost  
Injury to Person and Damaged to Property including Third party Insurance 
Amount of Cover : I)   As per workmen compensation act  

 II)  Contractor’s all Risk including Third party  
                                   III) damages to the Structure, stores if supplied by the Bank 

SCC 10. Price Adjustment                                                                                      GCC Clause 11.10 
The contents of the clause 11.10 is deleted in its entirety and replaced with following.  
 
Sub-Clause 11.10. Formula for Adjustment of US Dollar ($) Rates 
The Contract Price shall not be adjusted by any other reason due to change in foreign currency exchange rate or 
otherwise, except as provided as herein below.  

a.   For supply of imported item at Section A, Item No. A-1 “Supply of Lifts” mentioned in Schedule A to Bid 
(Schedule of Prices) quoted in local currency (Pak Rs.), foreign currency, exchange rate shall be fixed at the 
weighted average customer exchange rates (selling) published by State Bank of Pakistan 
(https://www.sbp.org.pk/dfmd/fem.asp), 28 days prior to the tender opening date. The change in foreign 
currency exchange rate will be applicable to the foreign currency component stated in the Letter of Credit 
(LC) established by the Contractor or his Vendor.  

 
b. The LC would be opened by the Contractor at his cost. Appropriate proof of the Exchange rate applied at 

the time of retirement/payment of LC by respective Bank such as SWIFT message etc. is to be furnished as 
evidence to support Contractor’s claim for Price Adjustment.   

 
c. Contractor shall submit copies of Letter of Credit, shipping documents, certified copies of paid voucher for 

import duty / tax and other necessary documents, as required by the Engineer, in support of his Claim 
under this Sub-Clause. 

 

SCC 11. Warranty Period  GCC Clause 13 

                Warranty Period would be as under:     

1st Lift   = 730 days starting from issuance of Taking Over Certificate of 1st Lift  
2nd Lift = 730 days starting from issuance of Taking Over Certificate of 2nd Lift 

3rd Lift = 730 days starting from issuance of Taking Over Certificate of 3rd Lift 
 

SCC 12. Place of Arbitration GCC Clause 16.4 

Karachi  

 

 

 

 

 

 

 

 

 

https://www.sbp.org.pk/dfmd/fem.asp
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 (Bidding Documents, Section-3, Part-1) 

 

 

 

 

 

 

 

Standard Forms 
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Form No. 01: FORM OF CONTRACT  
 

(Stamp duty shall be borne by the contractor as per the prevailing rates) 
 
 

THIS AGREEMENT made the _____________ day of ________________ 202__ between <Name of Employer> of <city, country> 
(hereinafter called “the Employer”) of the One Part 

and 
<Name of Contractor> of <city, country> (hereinafter called “the Contractor”) of the Other Part. 
 
WHEREAS the Employer desired that the works <Name of works> should be executed by the contractor, and has 
accepted a Bid by the contractor for the execution and completion of these works and remedying of any defects 
therein, in the sum of <amount of works > (hereinafter called “the Contract Price”). 
 
NOW THIS CONTRACT WITNESSETH AS FOLLOWS:  
 
1. In this Contract words and expressions shall have the same meanings as are respectively assigned to them 

in the Conditions of Contract hereinafter referred to.  
 
2. The following documents shall be deemed to form and be read and construed as part of this Contract, in the 

event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence 
shall be the order in which the Contract Documents are listed below: -  

 
a) This form of Contract; 
b) Letter of Acceptance; 
c) the Form of Bid and the Prices Schedule submitted by the Bidder; 
d) the Works Requirements; 
e) the Technical Specifications; 
f) the Drawings (if any); 
g) the General Conditions of the Contract; 
h) the Special Conditions of Contract; 
i) the completed schedule including Bill of Quantities; and 
j) Addendum/Corrigendum, (if any); 

 
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with Employer to execute the works to remedy defects therein in 
conformity and in all respects within the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion and 

completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may 
become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

 
IN WITNESS WHEREOF the parties hereto have caused this Contract to be executed in accordance with their respective 
laws the day, month and year first above written. 

Name, Signature of the Contactor     Name, Signature of the Employer  

(Seal)       (Seal)  

Signed, Sealed and Delivered in the presence of:  

Witness No.1      Witness No.1  
(Name, Title and Address)      (Name, Title and Address)  
 
Witness No.2      Witness No.2  
(Name, Title and Address)      (Name, Title and Address)  

 
 

  



ED/PROC-HOK/041537/2024/170                                                            Page | 74 of 88 

 

For Contractor (Sign & Stamp)                                                                                                                                                           For SBP BSC (Sign & Stamp) 
 

Form No. 02: FORM OF PERFORMANCE SECURITY  
(Bank Guarantee/ Insurance Guarantee) 

Guarantee No._____________________  
Executed on _____________________  

(Letter by the Guarantor to the Employer)  
 
Name of Guarantor (Scheduled Bank in Pakistan) with  Address:_________________________________  
 
Name of Principal (Contractor) with  
Address:____________________________________________________________  
 
Penal Sum of Security (express in words and Figures)_______________________________________  
 
Letter of Acceptance No.___________________________________Dated __________  
 
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and above said Letter of 
Acceptance (hereinafter called the Documents) and at the request of the said Principal we, the Guarantor above named, 
are held and firmly bound unto the __________________________________________________ (hereinafter called the Employer) in the 
penal sum of the amount stated above, for the payment of which sum well and truly to be made to the said Employer, we 
bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.  
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the Employer's above said  
Letter of  Acceptance for ______________________ (Name of Contract) for the _____________________ (Name of Project).  
 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants, 
terms and conditions of the said Documents during the original terms of the said Documents and any extensions thereof 
that may be granted by the Employer, with or without notice to the Guarantor, which notice is, hereby, waived and shall 
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and 
all modifications of the said Documents that may hereafter be made, notice of which modifications to the Guarantor being 
hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause 
-09, Identification & Remedying of Defects, of Conditions of Contract are fulfilled.  
 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to 
us under this Guarantee that the claim for payment in writing shall be received by us within the validity period of this 
Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee.  
 
We, __________________________ (the Guarantor), waiving all objections and defenses under the Contract, do hereby irrevocably 
and independently guarantee to pay to the Employer without delay upon the Employer's first written demand without 
cavil or arguments and without requiring the Employer to prove or to show grounds or reasons for such demand any sum 
or sums up to the amount stated above, against the Employer's written declaration that the Principal has refused or failed 
to perform the obligations under the Contract, for which payment will be effected by the Guarantor to Employer’s 
designated Bank & Account Number.  
 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal (Contractor) has 
duly performed his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall 
pay without objection any sum or sums up to the amount stated above upon first written demand from the Employer 
forthwith and without any reference to the Principal or any other person.  
 
IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its seal on the date indicated 
above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body.  
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Form No. 03: FORM OF BANK GUARANTEE FOR ADVANCE PAYMENT 

Guarantee No.________________ 
Executed on________________ 
(Letter by the Guarantor to the Employer) 
WHEREAS the _________________________________ (hereinafter called the Employer) has entered into a Contract for 
_____________________________________ (Particulars of Contract), with ______________ (hereinafter called the Contractor). 
AND WHEREAS the Employer has agreed to advance to the Contractor, at the Contractor’s request, an amount of 
Rs._____________________ Rupees ________________________) which amount shall be advanced to the Contractor as per provisions 
of the Contract. 
AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure the advance payment for the 
performance of his obligations under the said Contract. 
 
AND WHEREAS ____________________________________________ (Scheduled Bank) (hereinafter called the Guarantor) at the request 
of the Contractor and in consideration of the Employer agreeing to make the above advance to the Contractor, has agreed 
to furnish the said Guarantee. 
 
NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose of above 
mentioned Contract and if he fails, and commits default in fulfillment of any of his obligations for which the advance 
payment is made, the Guarantor shall be liable to the Employer for payment not exceeding the aforementioned amount. 
 
Notice in writing of any default, of which the Employer shall be the sole and final judge, as aforesaid, on the part of the 
Contractor, shall be given by the Employer to the Guarantor, and on such first written demand payment shall be made by 
the Guarantor of all sums then due under this Guarantee without any reference to the Contractor and without any 
objection. 
This Guarantee shall come into force as soon as the advance payment has been credited to the account of the Contractor. 
 
This Guarantee shall expire on _________________________________. The guarantee shall remain valid up to the final adjustment 
of the advance made in case of expiry without adjustment of the advance the Guarantor shall automatically renew the 
guarantee till such time/times as the employer may deem fit. In case the guarantee is renewed on the request of the 
employer the Guarantor shall be bound to renew the guarantee without reference to the contractor or any other part, the 
payment of the charges may be made by the employer from the payments due to the contractor or its securities. 
 
The claim of the employer will remain valid even if the guarantee has expired until the clearance is received in writing by 
the employer along with the original bank Guarantee. 
It is understood that Employer will return this Guarantee to Guarantor on expiry or after settlement of the total amount 
to be claimed hereunder. 
 
______________________ 
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Form No. 04: INDEMNITY BOND FOR SECURE ADVANCE AGAINST  
MATERIALS BROUGHT AT SITE 

(ON Rs. 500 non-judicial stamp paper) 

This Deed of Indemnity is issued by M/s. __________________________________________ (name of the contractor) in favour of M/s. 
_________________________________ (name of the employer). 
 
Whereas   _____________________________________ (herein called the Employer) has paid the Secure Advance against the cost of 
material through any Bank or like agency by any other method by virtue of terms of the contract existing between the 
parties. The details of the material and their price for which secured advance is sought for the period 
________________________________________________ till consumption of the material is as under:- 
 
1. ___________________ at Rs. _______________ per ___________= Rs. 

2. ___________________ at Rs. _______________ per ___________= Rs. 

3. ___________________ at Rs. _______________ per ___________= Rs. 

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS: 
 
I/We ______________________________________of M/s. ________________________________ do hereby indemnify M/s. 
_____________________________ for all losses due to thefts, arson, pilferage, loss due to flood and inundation, shortage, 
deterioration and depreciation etc. through any act of Man or God or slump in the Market of any or all the materials 
financed or paid by the Employer on our request for financing payment against material. 
I/We ______________________________________ shall indemnify_________________________ against any or all claims, action damages 
arising out of or resulting to the said material. 
I/We ______________________________________ further declare that we will faithfully abide by the above declaration and solemnly 
affirm that we will not remove, sell, pilferage any of the materials against which M/s. ________________________________________ 
has paid us such a secured advance and will not pledge the same with any Bank, Finance Corporation, Firm, Company, 
Individual or the like agency or create any change whereon in any form what so ever. 
I/We ________________________________ do hereby also declare that in the event of my/our infringement of the declaration made 
above ___________________________ will be entitled to forfeit all such material and also proceed against me/us according to the 
relevant clause pertaining to breach of contract and further invoke the power or seek any remedies secured of 
_________________________ under the contract Agreement signed with us or otherwise available under law. 
Place ____________________________ Dated _________________________ 
 
Contractor ___________________________________ 
 
Witness:  
Signature _______________  
Name __________________  
 
 
Witness:  
 
Signature _______________  
Name __________________  
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Form No.5 Declaration of Ultimate Beneficial Owners Information 

Declaration of Ultimate Beneficial Owners Information for Public Procurement Contracts 

1. Name 

2. Father’s Name/Spouse’s Name 

3. CNIC/NICOP/Passport no. 

4. Nationality 

5. Residential address 

6. Email address 

7. Date on which shareholding, control or interest acquired in the business. 

8. In case of indirect shareholding, control or interest being exercised through intermediary 

companies, entities or other legal persons or legal arrangements in the chain of ownership or 

control, following additional particulars to be provided: 

1 2 3 4 5 6 7 8 9 10 

N
am

e 

 
Legal form 

(Company/Limited 
Liability 

Partnership/Associatio
n of Persons/Single 
Member Company/ 
Partnership Firm/ 

Trust/Any other 
individual, body 
corporate (to be 

specified)) 

D
at

e 
o

f 
in

co
rp

o
ra

ti
o

n
/ 

re
gi

st
ra

ti
o

n
 

N
am

e 
o
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eg

is
te

ri
n

g 
au

th
o

ri
ty

 

B
u
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n

es
s 

A
d

d
re

ss
 

C
o

u
n

tr
y

 

E
m

ai
l a

d
d
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ss

 

Percentage 
of 

shareholdin
g, control or 
interest of 
BO in the 

legal 
person or 

legal 
arrangeme

nt 

Percentage 
of 

shareholdin
g, control or 
interest of 

legal 
person or 

legal 
arrangeme

nt in the 
Company 

Identity of 
Natural 
Person 

who 
ultimately 

owns or 
controls 
the legal 
person or 

arrangeme
nt 
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9. Information about the Board of Directors (details shall be provided regarding number of 
shares in the capital of the company as set opposite respective names). 
 

1 2 3 4 5 6 7 8 

Name 
and 

surname 
(In Block 
Letters) 

CNIC 
No. 

(in case 
of 

foreign
er, 

Passpor
t No) 

Father's/ 
Husband's 

Name in 
full 

Current 
Nationalit
y 

Any other 
Nationalit

y 

(ies
) 

 
O

cc
u

p
at

io
n

 

Residential 
address in full or 

the 
registered/ 

principal office 
address for a 

subscriber other 
than natural 

person 

Number of 
shares taken by 
each subscriber 
(in figures and 

words) 

        

        

        

   Total number of shares taken (in figures and words)  

 

10. Any other information incidental to or relevant to Beneficial Owner(s). 

 

 

Name & signature 

(Person authorized to issue notice on behalf of the company) 
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Form No.6 Undertaking 

[Required on non-judicial stamp paper Rs. 100, No alterations to its format shall be permitted and no substitutions shall be accepted.] 

 
IFB No:  
Title:  
Bidder:  

 
 

UNDERTAKING  

1.0 I/We, M/s --------------------------------------------, hereby undertake that I/We, M/s shall comply 
with all applicable Labor laws and other applicable laws which includes but not limited to 
following: 
 

f. Payment of at-least minimum wages/salaries/remuneration as notified by the respective 
Government. 

g. Ensure EOBI/Social Security registration of its resources and regular payment of 
contributions. 

h. Group Life and Medical Insurance. 
i. Casual, medical and maternity or any other leaves as per applicable laws. 
j. Any other requirement as per applicable laws.  

 
2.0 I/We, M/s --------------------------------------------, shall issue appointment letters to my employees 

working under this contract in compliance of the above stated laws.  
 
3.0 I/We, M/s --------------------------------------------, understand and agree unconditionally that in case 

I/We, M/s fail to abide by the above undertaking or any of terms of the Contract, the Client/ SBP 
BSC shall be at liberty to terminate the Contract without prejudice to any other rights / remedy 
available in the Contract.    

 
4.0 I/We hereby confirm and declare that I/We, M/s --------------------------------------------, has neither 

been Blacklisted/debarred under Rule 19 of PPR-2004 nor sanctioned by National Counter 
Terrorism Authority (NACTA). 

 
5.0 Detection of false declaration/statement at any stage of the entire Bidding Process / Currency of 

the Contract shall lead to disqualification and forfeiture of Bid Security and/or Performance 
Guarantee and termination of the contract. 

 
 

 
 

Seal & Signature of Bidder:   

Date:   
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Form No.7 AUTHORIZATION FROM ORIGINAL EQUIPMENT MANUFACTURER  

 
 

IFB No: ED/PROC-HOK/041537/2024/170 
Title: Replacement of Three Passenger Lifts installed at Main Bank Building SBP 

Head Office Karachi 
 

To:  

Director 
Engineering Department 
SBP Banking Services Corporation, Head office Karachi 
1st Floor Bolton Market Building, M.A Jinnah Road,  
Karachi –Pakistan 
 

Authorization Letter  

 
Dear Sir, 

WHEREAS [name of the Manufacturer] who is/are established and reputable manufacturers of [name and/or 

description of the goods] having factories at [address of factory] do hereby authorize [name and address of 

Agent] to submit a bid, and subsequently sign the Contract with you against IFB No. ED/PROC-

HOK/041537/2024/170 for the goods manufactured by us as mentioned in the bidding documents. 

We hereby extend our full guarantee and warranty as per clause 13 of the General Conditions of Contract for the 
supplies / goods offered for supply by the above firm against this Invitation for Bids. The Quoted model / product 
i.e. [Model number of the lift] is the latest model offered by us. The control system of the quoted lifts has provision 
for integration with the Destination Dispatch System (DDS).  Furthermore, the quoted lifts model is not on End of 
Support notice including electronic and mechanical spare parts. This is to confirm that all the spare parts shall 
remain available for the next 15 (fifteen) years from the date of Bid submission.  
 
We also hereby confirm that our agent M/s [Name of the Agent] have necessary expertise and experience to carry 
out installation, commissioning & safety checks of the system prior to & after energization. We confirm support 
services to our agent for the warranty period (i.e. 24 months) and Service Level Agreement (SLA) period as stated in 
the Contract agreement.  
 
 
 
  
[signature for and on behalf of Manufacturer] 

Note: This above-mentioned letter shall be provided on the letterhead of the Original Equipment Manufacturer 
(OEM) and signed by the authorized person of the OEM.  
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Form No. 8 Form of Bid Security (Bank Guarantee / Bond) 

Security Executed on     (Date) 
Name of Surety with Address:     

(Scheduled Bank in Pakistan) 
Name of Principal (Bidder) with Address  _______________________________________________ 
________________________________________________________________________________ Penal Sum of Security Rupees.                                     
(Rs.__________________________________) 

Bid Reference No:     

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the said 
Principal (Bidder) we, the Surety above named, are held and firmly bound unto 
_________________________________________________________________________________ 

(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the accompanying Bid dated 
___________ for ______________________________ __________________________ to the said Employer; and 
WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder furnishes a Bid 
Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly counter-guaranteed 
by a Scheduled Bank in Pakistan, to the Employer, conditioned as under: 

(1) that the Bid Security shall remain in force up to and including the date 28 days after the deadline for 
validity of Bids as stated in the Instructions to Bidders or as it may be extended by the Employer, notice 
of which extension(s) to the Surety is hereby waived. 

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after expiry of its validity 
or upon signing of the Contract Agreement; and 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract Agreement for such 
work and furnish the required Performance Security, the entire said sum be paid immediately to the said 
Employer pursuant to Clause 15.6 of the Instruction to Bidders for the successful Bidder's failure to 
perform. 

NOW  THEREFORE, if  the  successful Bidder  shall,  within  the  period  specified therefor, on  the prescribed form 
presented to him for signature enter into a formal Contract with the said Employer in accordance with his Bid as 
accepted and furnish within twenty eight (28) days of his being requested to do so, a Performance Security with 
good and sufficient surety, as may be required, upon the form prescribed by the said Employer for the faithful 
performance and proper fulfilment of the said Contract or in the event of non-withdrawal of the said Bid within the 
time specified for its validity then this obligation shall be void and of no effect, but otherwise to remain in full force 
and effect. 

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first written demand of the 
Employer (without cavil or argument) and without requiring the Employer to prove or to show grounds or reasons 
for such demand, notice of which shall be sent by the Employer by registered post duly addressed to the Surety at 
its address given above. 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal (Bidder) 
has duly performed his obligations to sign the Contract Agreement and to furnish the requisite Performance 
Security within the time stated above, or has defaulted in fulfilling said requirements and the Surety shall pay 
without objection the said sum upon demand from the Employer forthwith and without any reference to the 
Principal (Bidder) or any other person. 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date indicated 
above, the name and seal of the Surety being hereto affixed and these presents duly signed by its undersigned 
representative pursuant to authority of its governing body. 

  
SURETY (Bank) 

WITNESS: Signature _______________________________ 
1. __________________________________ Name _________________________________ 

__________________________________ Title ___________________________________ 
Name, CNIC No. Title& Address  Stamp/Seal:---------------------------------------------- 

2. __________________________________  
__________________________________  

Name, CNIC No. Title & Address 
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STATE BANK OF PAKISTAN 

S-2 BANKING SERVICES CORPORATION 

Supplier Bank Account (IBAN) Details Form 

1. For Office use:  

*Office/Deptt   

  

*Supplier No.  WHT 
Rate 

  Supplier New   Update   *Liability A/C   

  *Supplier 
Type 

 *Prepayment 
A/C 

  

2. Supplier Information 

*Supplier Name  

*Supplier NTN  CNIC No.  

  Supplier Address 
 

 Supplier 
City 

 

  Contact No.  Mobile  

  E-mail Address  Fax No.   

3. Bank Account Information 

*Bank Name 

 

*IBAN  
(24 Characters) 

 

*Supplier Stamp & 
Signature 

*Branch Type Islamic   Commercial  

*Title of Account   

(For Office use only ) 

   
  

   Entered  By (Supplier Mgt User) 

  

Forwarded By Verified By   

(Procurement Function)   
       

            

        Date             

Field marked with * are mandatory. 
Information without complete Bank Account Details (IBAN) & NTN/ CNIC will not be accepted. 
Any changes in Supplier’s particulars should be conveyed immediately to SBP BSC. SBP BSC will not  be  responsible  for  credit into 
wrong account of supplier due  to change  in bank account  details  not  conveyed to SBP BSC or delay in settlement  of supplier's 
claims. 
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 (Bidding Documents, Section-3, Part-2) 

 

 

 

 

 

 

SPECIFICATIONS 
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(Bidding Documents, Section-3, Part-3) 

 

 

 

 

 

 

 

 

DRAWINGS 
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Note: The bidders are advised to verify the dimension of the lift well prior to the submission of the bids.  
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Note: The bidders are advised to verify the dimension of the lift well prior to the submission of the bids. 



 
 
 
 
 
 

 
S T A T E B A N K O F P A K I S T A N 

SBP BANKING SERVICES CORPORATION (BANK) 
 
 
 
 
 

Financial Bid 
 
 
 

For 
 
 
 
 

Replacement of Three Passenger Lifts installed at Main Bank Building, SBP Head 
Office Karachi 

 
 
 
 

Bidding Documents 
 
 
 
 
 

Volume-II 
 
 
 
 
 
 
 
 
 
 

April 2024 
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A. Preamble  

 
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings.  
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given 
to provide a common basis for bidding. The basis of payment will be the actual quantities 
of work executed and measured by the Contractor and verified by the Engineer and valued 
at the rates and prices entered in the priced Bill of Quantities, where applicable, and 
otherwise at such rates and prices as the Bank Engineer may fix as per the Contract.  
 

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is 
otherwise provided under the Contract inclusive all costs of Contractor’s labor, 
supervision, materials, execution, insurance, profit, taxes and duties, together with all 
general risks, liabilities and obligations set out or implied in the Contract. Furthermore, all 
duties, taxes and other levies payable by the Contractor under the Contract, or for any 
other cause, as on the date 28 days prior to deadline for submission of Bids, shall be 
inclusive in the rates and prices and the total Bid Price submitted by the Bidder.  
 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 
quantities are stated or not. The cost of items against which the Contractor will have failed 
to enter a rate or price shall be deemed to be covered by other rates and prices entered in 
the Bill of Quantities.  
 

5. The whole cost of complying with the provisions of the Contract shall be inclusive in the 
items provided in the priced Bill of Quantities, and where no items are provided, the cost 
shall be deemed to be distributed among the rates and prices entered for the related items 
of the Works. 

  
6. General directions and description of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Bidding 
Documents shall be made before entering prices against each item in the priced Bill of 
Quantities. 

 
7. The Bidder is required to quote bid amount in following manner:  
 

7.1 Total cost of supply & installation of Lifts (Part-A of Price Schedule) 
7.2 Total cost of supply of critical parts (Part-B of Price Schedule) 
7.3 Comprehensive SLA charges (Part-C of Price Schedule). 
7.4 Bid price for Supply and Installation of Lifts (A) shall not be more than 90% of Total 

Bid Amount (A+B+C).  
7.5 If the bidder fails to quote bid on ratio mentioned above, the bid amount will be 

corrected based on 90:10 percent ratios as mentioned above, and will be paid 
accordingly.  

7.6 If Bidder does not accept correction, Bid Security shall be forfeited.  
  

 
 



ED/PROC-HOK/041537/2024/170                                                                                                                       Page 3 of 6 

 

For Contractor (Sign & Stamp)                                                                                                         For SBP BSC (Sign & Stamp) 

 

 

SCHEDULE-A to Bid  
REPLACEMENT OF THREE PASSENGER LIFTS INSTALLED AT MAIN BANK BUILDING SBP 

HEAD OFFICE KARACHI 
SCHEDULE OF PRICES/BILL OF QUANTITIES (BOQ) 

 

Item 
No. 

DESCRIPTION Qty Unit 
Rate 

(inclusive of 
taxes) 

Amount 
(inclusive of taxes) 

SECTION A - SUPPLY AND INSTALLATION OF ELEVATORS 

A-1. Supply of passenger lifts of 11stops (Ground + 
10) each of minimum capacity 1350Kg, as per 
EN-81 safety standards, operational on 380-
415 Volts, 3-phase, 50 Hz, 11 stops, minimum 
speed of 1.75m/s with following features: 
 
• Permanent magnet gearless hoisting motor 
capable of serving Ground + 10 Floors with 
microprocessor control panel, stainless steel 
coated belt technology, Car Operating Panels 
with future provision for integration of 
Destination Dispatch System 
• Floor operating panels (FOP) two (02) on 
each lift lobby equipped with up/down 
stainless steel call buttons with braille and 
buzzer, door tracks, sills, door drive 
mechanism and its complete control system 
•  Complete car operating panel (COP) for 
Ground to 10th floors with open/close stainless 
steel call buttons with braille and buzzer, 
trailing cables, etc. 
•  Reservation services system inside each car 
• Coated belts monitoring system for safe 
operation of lift 
•   Indicator flicker and chime before car arrival 
(Audible alert system in the car announcing the 
floor that the car has arrived at) 
•    Automatic control of the door’s operating 
closing time according to the kind of floor and 
call. 
• Automatic rescue device (ARD)/Emergency 
Landing Device,  
• Full length light curtain, with door closing 
force limiting device  
• Weight overload buzzer 
• All safety devices as per safety standards of 
EN-81 
• Telephone intercom system 
• Alarm bell 
• Voice Prompt System for blind persons 
indicating each floor reached 
• Air Purifier system inside the car 
• Air conditioning system inside the car 
• Provision for future interface with Integrated 
Building Management System (IBMS) 

 
 
 
 

03 
 

 
 
 
 

Nos. 
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Item 
No. 

DESCRIPTION Qty Unit 
Rate 

(inclusive of 
taxes) 

Amount 
(inclusive of taxes) 

• Further equipped with lights, fan, call bell, 
emergency backup for lights, fan, alarm and 
intercom 
• Operation manual, maintenance manual and 
circuit diagrams (English Version). Two Hard 
Copies & One Soft copy in USB.  
• In accordance with manufacturer’s standard 
design/drawings and confirming to Technical 
Specifications and Data. Submission of Shop 
Drawings after work order and As-Built 
Drawings after completion along with final bill. 
 
Note: 
Where applicable, lift should be equipped with 
lift operating software for printing of data 
reports and error logs, change operating 
parameters etc. 

A-2. Installation, Testing, Commissioning of Lifts at 
Sr. 1 above, in accordance with drawings and 
confirm to Technical Specifications, Technical 
Data and specified Installation Material.  
The work includes installation of new 
doors/frame as per new requirement of floor 
levels/height, control panel, main hoisting 
motor, control wiring, ERD, landing door 
panels, door track, sill and door drive motor 
and track, complete cabin with COP, hoisting 
belts and trailing cables, Floor Operating panel 
on all lobbies, including dismantling and 
repairing work for installation if display board 
of lift position, including all required Civil 
repair work of plaster/paint finish, tiles etc. as 
per adjacent lift, complete in all respect 
including the cost of material, labor, cutting 
necessary holes in machine room slab, 
machine, tools, all finishing work after fixing 
doors, thresholds, panels etc. required to 
complete the installation of lift. Complete in all 
respects as required to the entire satisfaction 
of the Engineer-in charge.  
Dismantling and stacking of all mechanical, 
electrical and electronic parts with proper 
wrapping and shifting to engineering store. 

 
 
 
 

03 
 
 
 

 

 
 
 
 

Jobs 
 
 
 

 

  

A-3. STRUCTURAL STEEL WORKS FOR LIFT WELL  
Providing, fabricating, erection, at any level, 
floor, height or lift for all steel work 
conforming ASTM A36 including welding, 
anchor bolts, embedding into RCC structure, 
etc. (Contractor should include the cost of 
wastages and two coats of epoxy paint plus 1 
coat of red-oxide) complete in all respects as 
per drawings and specifications and entire 
satisfaction of the Engineer in charge.  

1700 Kg    
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Item 
No. 

DESCRIPTION Qty Unit 
Rate 

(inclusive of 
taxes) 

Amount 
(inclusive of taxes) 

 
Note: Steel to be mild steel, new, free from rust. 

SUB TOTAL OF SECTION A 
 

 
 

S# DESCRIPTION Qty Unit 
Rate 

(inclusive of 
taxes) 

Amount 
(inclusive of taxes) 

SECTION B - SUPPLY OF CRITICAL SPARE PARTS 
Critical spare parts for the maintenance of 03 Nos. passenger lifts as per the list. The Contractor shall 
provide the spare parts as per the need of the Bank within 24 hours. After the completion of the Defects 
Liability Period, the critical spare parts shall be handed over to the Employer. 

B-1 
Inverter Module of main hoisting motor 
with all control PCBs complete in all respect  

1 No.   

B-2 
Inverter Module of door drive motor with all 
complete control PCBs complete in all 
respect 

1 No.   

B-3 
Control PCB card of COP (Car Operating 
Panel) 

1 No.   

B-4 
Complete set of all push buttons (G-10, 
Up/Down, Open/Close) 

1 Set   

B-5 Floor Indicator card on the lobby 2 No.   

B-6 Floor Indicator card inside the cabin 1 No.   

B-7 
Door Full beam sensor with mechanical 
push and power supply module complete in 
all respect 

1 No.   

B-8 Door Track Rollers (up/down) 8 No.   

B-9 Door Sleepers / Shoes 12 No.   

B-10 Guide Rail Shoes of Main Car 4 No.   

B-11 Guide Rail Shoes of CWT (Counterweight) 4 No.   

Total Amount (carried forward to subtotal of Section B)  
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SECTION C – SERVICE LEVEL AGREEMENT (SLA) FOR MANAGEMENT SERVICES FOR LIFTS 

Item 
No. 

DESCRIPTION Qty Unit 
Rate 

(inclusive of 
taxes) 

Amount 
(inclusive of taxes) 

C-1 OEM backed Service Level agreement for 
Management Services for the Lifts as per 
Appendix-C of Schedule C to Bid, at least 
one lift technician to be provided by the 
Contractor for support including 
Troubleshooting, Inspections, Preventive 
and Corrective Services.  

30 Months   

SUB TOTAL OF SECTION C  

 
 
SUMMARY OF TOTAL COST  
 

Total Amount of Section A + B + C (Rs.) 
 

 

Rebate If any (Rs.)  
 

Total Amount after Rebate if any (Rs.) 
 

 
 
BID Amount (in Words)  
 
Rupees…………………………………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………………………………Only. 


