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No. ED/Proc.Unit/HOK (Misc.)/

SBP BANKING SERVICES CORPORATION

Engineering Department
Head Office Karachi

/2022

INVITATION TO BIDS

1. State Bank of Pakistan Banking Services Corporation (SBP-BSC) invites sealed bids from the contractors / firms, registered with Income Tax and Sales
Tax Department and who are on Active Taxpayers List of the Federal Board of Revenue for procurement as below:
Date & Time of
S. | Tender ) . Address of Bidding . L.
Description of Projects Technical bid Address of Bid Submission
No. No. . Documents Issuance
opening
1 70 Supply of Split AC at Engineering store for RAAST 21-Sep-22
) monitoring room & ITD conference hall, SBP Karachi at 03:00PM
Supply of Essential Spare Parts of 06 Nos. Passenger . .
2. 71 Lifts installed at Main Bank Building SBP Head Office 21-Sep-22 Executive Engw:eer Tender box kept in the
) at 03:05PM (Procurement), 1* Floor, ) .
Karachi SBP Bolton Market Office of PA to Director
Supply of Essential Spare Parts of 02 Nos. Mitsubishi 21-Sep-22 Building. MLA. Jinnah Engineering, 1° Floor, SBP
3. 72 Lifts installed at LRC & BSC Buildings SBP Head Office P g M.A.Jin Bolton Market Building,
Karachi at 03:10PM Road, Karachi M.A. Jinnah Road, Karachi
- - — - - (Ph # 021-3245-4105/71) o !
Construction of Office Space for Digital Financial 21-Sep-22
4. 73 Services Group at 2nd Floor LRC Building, SBP Head P
) . at 03:15PM
Office Karachi
Engineering Unit, 1st Floor, Tgr]:;::ce; z?ﬁiiztcl?ﬂteze
5 Hvd-3 Supply, Installation, Testing and Commissioning of 150 21-Sep-22 SBP BSC (Bank), Thandi Manager at 2™ floor. SBP
) y KVA Diesel Generator Set at SBP-BSC, Hyderabad at 03:00PM Sarak, Hyderabad g !

(Ph No. 022-9200607)

BSC (Bank) Thandi Sarak,

Hyderabad
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2. Bidding documents, containing detailed terms and conditions, etc. are available at the issuing address specified in the above table. Price of the bidding
documents is Rs. 1,000/- (Non-Refundable) for each work. The firms are required to submit their application on letter head for issuance of bidding
documents along with Cash or Pay order drawn in favor of SBP-BSC as bidding documents fee. Bidding documents can also be download from SBP
website at www.sbp.org.pk free of cost and submit the bids on the said bidding documents in hard form in accordance with tender requirements. In
case of any discrepancy/conflict between submitted document and provision of this document on procuring agency website, the later shall prevail.

3. The bidders are requested to bid for each project separately as per its requirements and schedule. Each bid will be evaluated and awarded separately.

4. The bids, prepared in accordance with the instructions in the bidding documents, must reach at the specified address mentioned in the above table
on or before 21-Sep-22 till 02:30 PM. Bids will be opened on the same day as per timing mentioned in the above schedule. In case bid opening date
is falling on a public holiday, the bid will be opened on next working day at the same time and venue. This advertisement is also available on PPRA

and SBP websites at www.ppra.org.pk and www.sbp.org.pk respectively.

Sd/-
Director
Engineering
1%t Floor, Engineering Department,
SBP-BSC Bolton Market Building,
M.A. Jinnah Road Karachi
Ph: 021-3245 4168/05/71

For Contractor (A For SBP BSC


http://www.ppra.org.pk/
http://www.sbp.org.pk/
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Bidding Documents Section-2-Part-2- (Contract Data)

Bidding Documents Section-3-Part-1- (Standard Forms)
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(Bidding Documents, Section-1, Part-1)

INSTRUCTIONS TO BIDDERS

TABLE OF CONTENTS
Clause No. Description
A. GENERAL
IB.1 Scope of Bid & Source of Funds
IB.2 Eligible Bidders
IB.3 Cost of Bidding
B. BIDDING DOCUMENTS
IB.4 Contents of Bidding Documents
IB.5 Clarification of Bidding Documents
IB.6 Amendment of Bidding Documents
C. PREPARATION OF BID
IB.7 Language of Bid
IB.8 Documents Comprising the Bid
IB.9 Sufficiency of Bid
IB.10 Bid Prices, Currency of Bid & Payment
IB.11 Documents Establishing Bidder’s Eligibility and Qualifications
I1B.12 Documents Establishing Works Conformity to Bidding Documents
1B.13 Bid Security
I1B.14 Validity of Bids, Format, Signing and Submission of Bid
D. SUBMISSION OF BID
I1B.15 Deadline for Submission, Modification & Withdrawal of Bids
E. BID OPENING AND EVALUATION
IB.16 Bid Opening, Clarification and Evaluation
1B.17 Process to be Confidential
F. AWARD OF CONTRACT
IB.18 Post Qualification
IB.19 Award Criteria & Employers Right
IB.20 Notification of Award
1B.21 Performance Security
1B.22 Signing of Contract Agreement
1B.23 Integrity Pact
I1B.24 Rates inclusive of all taxes
IB.25 Code of Conduct
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1B.1

11

1.2

I1B.2

2.1

2.2

IB.3

3.1

IB.4

4.1

INSTRUCTIONS TO BIDDERS

A. GENERAL
Scope of Bid & Source of Funds

Scope of Bid

The Employer as defined in the Bidding Data (hereinafter called “the Employer”) wishes to receive Bids
for the works summarized in the Bidding Data (hereinafter referred to as “the Works”). Bidders must
qguote for the complete scope of works. Any Bid covering partial scope of works will be declared non-
responsive.

Source of Funds
The Employer has arranged funds from its own sources.
Eligible Bidders

This Invitation for Bids is open to all persons, firms or companies dealing in the similar Works and not
have been blacklisted or in litigation with any government department, autonomous body or any
other organization. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent
practices issued by the Employer or any other organization. Firms owned wholly or partly by persons
having business interests with any official of the Employer / Consultant responsible for preparation
of bidding documents, specifications and procurement of the works in whatsoever capacity cannot
participate in the bidding process.

Bidding Procedure

Bidding shall be conducted using the National Competitive Bidding Procedure specified in the PPRA Rules-
2004, Rule-36(b) i.e Single stage — two envelope procedure. The bid shall comprise a single package
containing two separate envelopes. Each envelope shall contain separately the Financial Proposal
and the Technical Proposal. The envelopes shall be marked as “FINANCIAL PROPOSAL” and
“TECHNICAL PROPOSAL” in bold and legible letters to avoid confusion. Initially, only the envelope
marked “TECHNICAL PROPOSAL” shall be opened and the envelope marked as “FINANCIAL
PROPOSAL” shall be retained in the custody of the Employer without being opened. The Employer
will evaluate the technical proposal in a manner prescribed in Schedule B to Bid, without reference
to the price and reject any proposal which does not conform to the specified requirements.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid and the
Employer will in no case be responsible or liable for those costs, regardless of the conduct or outcome
of the bidding process.

B. BIDDING DOCUMENTS
Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read
in conjunction with any Addendum issued in accordance with Sub-Clause I1B.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid & Schedules to Bid.
Schedules to Bid comprise the following:
(i) Schedule A:  Schedule of Prices
(ii) Schedule B:  Post Qualification information and Bid Evaluation Criteria

For Contractor

For SBP BSC
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IB.5

5.1

5.2

IB.6

6.1

6.2

6.3

1B.7

7.1

IB.8

8.1

(iii) Schedule C:  Specific Works Data

(iv) Schedule D:  Works to be performed by Sub-Contractors

(v) Schedule E:  Proposed Methodology/ Work Program of the Bidder
(vi) Schedule F: Integrity Pact

3. Conditions of Contract & Contract Data

4, Standard Forms:
(i) Form of Performance Security
(ii) Form of Contract Agreement
(iii) Form of Mobilization Advance
(iv) Form of Indemnity Bond

5. Specifications (if any)

6. Drawings (if any)

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify the
Employer at the Employer’s address.

The Employer will respond to any request for clarification which it receives not later than ten (10)
days prior to the deadline for the submission of Bids. Copies of the Employer’s response will be
forwarded to all prospective bidders, who have received the Bidding Documents including a
description of the enquiry but without identifying its source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of Bids, the Employer may, for any reason, whether
at his own initiative or in response to a clarification requested by a prospective bidder, modify the
Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 6.1 hereof,
and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective
bidders shall acknowledge receipt of each addendum in writing to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Employer may at its discretion extend the deadline for submission of Bids.

C. PREPARATION OF BIDS
Language of Bid

The bid prepared by the bidder and all correspondence and documents relating to the Bid, exchanged
by the bidder and the Employer shall be written in the English or Urdu language, provided that any
printed literature furnished by the bidder may be written in another language so long as accompanied
by an English or Urdu translation of its pertinent passages in which case, for purposes of
interpretation of the Bid, the English or Urdu translation shall govern.

Documents Comprising the Bid

The bid shall comprise the following documents:

8.1.1 Technical Proposal;

(a) Covering Letter on company letter head.
(b) Form of Bid duly filled & signed and stamped in accordance with IB.14.3.
(c) Schedules (B to E) to Bid duly filled and initialed, in accordance with the instructions

For Contractor
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I1B.9

9.1

9.2

9.3

1B.10

10.1

10.2

10.3

IB.11

I1B.12

121

12.2

contained therein & in accordance with Sub-Clause 1B14.3.

(d) Bidder’s ‘Company Profile’ including list of tools, equipment and other facilities owned by the
Bidder.

(e) Bidding Documents (in original) duly signed and stamped on each page/sheet (excluding
Schedule-A (Schedule of Prices)).

(f) Power of Attorney in accordance with Sub-Clause IB 14.5.

(g) Documentary evidence in accordance with Clause IB.11

(h) Documentary evidence in accordance with Clause IB.12.

8.1.2 Financial Bid;

(a) Bidding Documents Schedule-A (Schedule of Prices), in original, duly signed and stamped on
each page/sheet.
(b) Bid Security in line with IB-13.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of
the rates and prices entered in the Schedule of Prices, which rates and prices shall except in so far as
it is otherwise expressly provided in the Contract, cover all his obligations under the Contract and all
matters and things necessary for the proper completion of the Works.

The bidder is advised to obtain for himself at his own cost and responsibility all information that may
be necessary for preparing the bid and entering into a Contract for execution of the Works.

The Bidders, at their own responsibility, risk & cost, are encouraged to visit and examine the site and
obtain all information that may be necessary for preparing the Bid and entering into a contract for
the Works.

Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule-A to Bid) indicating the unit rates and prices
of the Works to be executed under the Contract. Prices in the Schedule of Prices shall be entered in

Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain
fixed during the bidder’s performance of the Contract and not subject to variation on any account.

The unit rates and prices in the Schedule of Prices shall be quoted by the bidder in the currency as
stipulated in Bidding Data.

Documents Establishing Bidder’s Eligibility and Qualifications

Bidder must possess and provide evidence of its capability and the experience as stipulated in
Schedule-B to bid (Post-Qualification information and Bid Evaluation Criteria).

Documents Establishing Works Conformity to Bidding Documents

The documentary evidence of the Work’s conformity to the Bidding documents may be in the form
of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment, and references to
brand names or catalogue numbers, if any, designated by the Employer in the Technical Provisions
are intended to be descriptive only and not restrictive.

For Contractor
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1B.13

13.1

13.2

13.3

13.4

13.5

13.6

1B.14

14.1

14.2

143

144

14.5

14.6

Bid Security

Each bidder shall furnish, as part of his bid a Bid Security in the amount stipulated in Bidding Data in
Pak. Rupees in the form of Deposit at Call, Bank Draft or Pay Order issued by a Scheduled Bank in
Pakistan in favor of the Employer valid for a period up to twenty-eight (28) days beyond the bid
validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer as non-
responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the successful
bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished the required
Performance Security, pursuant to Clause IB.21 and signed the Contract Agreement, pursuant to Sub-
Clauses 1B.22.

The Bid Security may be forfeited:

(a) If a bidder withdraws his bid during the period of bid validity; or
(b) If a bidder does not accept the correction of his Bid Price, or
(c) In the case of a successful bidder, if he fails to:

(i) Furnish the required Performance Security in accordance with Clause 1B.21, or
(ii) Sign the Contract Agreement, in accordance with Sub-Clauses IB.22.

In any event as specified in IB: 13.5, the Employer at his sole discretion may award works to second
most advantageous bidder.

Validity of Bids, Format, Signing and Submission of Bid
Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.
All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any
alteration be made in the Form of Bid or any other part of Bidding Documents, or if these instructions
be not fully complied with, the bid may be rejected.

Each bidder shall prepare Original and number of copies specified in the Bidding Data of the
documents comprising the bid as described in Clause 1B.8 and clearly mark them “ORIGINAL” and
“COPY” as appropriate. In the event of discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorized to sign (in the case of copies, Photostats are also acceptable). This
shall be indicated by submitting a written Power of Attorney authorizing the signatory of the bidder
to act for and on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed
by the person or persons signing the bid.

In accordance with Claude IB-8, Technical Proposals & Financial Proposals shall be sealed in separate
envelopes clearly marking the “Technical Proposal” & “Financial Proposal” and then both envelopes
sealed in an outer envelope addressed to the Employer, with description of the contract and a
warning regarding not to open before the specified date & time.

For Contractor
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D. SUBMISSION OF BIDS

IB.15 Deadline for Submission, Modification & Withdrawal of Bids

15.1

15.2

15.3

15.4

15.5

I1B.16

l6.1

16.2

16.3

16.4

16.5

16.6

16.7

Bids must be received by the Employer at the address/provided in Bidding Data not later than the
time and date stipulated therein.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Employer after the deadline for submission prescribed in Bidding Data will
be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the modification or
written notice of withdrawal is received by the Employer prior to the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid
Security pursuant to Sub-Clause 1B.13.5 (a).

E. BID OPENING AND EVALUATION
Bid Opening, Technical Qualification, Clarification and Evaluation

The Employer will open the Technical Proposals in the presence of bidders’ representatives who may
choose to attend, at the time, date and location stipulated in Bidding Data.

The Employer will conduct post-qualification of the bidders in line with the stipulations of Schedule-
B to Bid (Technical Bid Evaluation Criteria) on the basis of documents provided by Bidder. Bids shall
be evaluated according to the provisions of Schedule-B to Bid (Technical Bid Evaluation Criteria). Any
bid not meeting the requirements of Schedule-B shall be rejected and declared as non-responsive.
The Bidders should submit detailed technical data regarding the services and brochures of the offered
equipment and materials etc.

After finalization of Technical qualification results, the Employer will open publicly, the Financial
Proposals of technically accepted bid(s), in the presence of bidders’ representatives who may choose
to attend, at the time, date and location.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and such other
details as the Employer at its discretion may consider appropriate, will be announced by the Employer
at the bid opening. Representatives of the bidders who choose to attend shall sign the attendance
sheet.

To assist in the examination, evaluation and comparison of Bids the Employer may, at its discretion,
ask the bidder for a clarification of its Bid. The request for clarification and the response shall be in

writing and no change in the price or substance of the Bid shall be sought, offered or permitted.

The Financial Bids of bidders found technically non-responsive/ not-qualified shall be returned
unopened to the respective bidders. During tender evaluation no amendment in the bid is allowed.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit
price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a

For Contractor
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discrepancy between the words and figures the amount in words shall prevail.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security
shall be forfeited.

16.8 Any minor informality or non-conformity or irregularity in a Bid which does not constitute a material
deviation may be waived by Employer, provided such waiver does not prejudice or effect of any other
bidders.

16.9 The Employer will evaluate and compare only the bids previously determined to be substantially
responsive and Post-qualified pursuant to Sub-Clauses IB.16.4 to 16.9 as per requirements given
hereunder. Bids will be evaluated for complete scope of services. The prices will be compared on the
basis of the Evaluated Bid Price pursuant to Sub-Clause 16.11 herein below.

16.10 Evaluated Bid Price;

In evaluating the bids, the Employer will determine for each bid in addition to the Bid Price, the
following factors (adjustments) in the manner and to the extent indicated below to determine the
Evaluated Bid Price:

(i) making any correction for arithmetic errors pursuant to Sub-Clause 16.7 hereof.
(ii) making an appropriate price adjustment for any other acceptable variation or deviation.
(iii) discount, if any, offered by the bidders.

16.11  After opening and scrutinizing the Financial Bids, the bids having item rates which are found
imbalanced (abnormally high/low rates than market/ Engineer’s estimate) will be rejected unless the
bidder provides the justifiable rate analysis corresponding to the Engineer’s Estimate. The payments
against such running bills will be made as provided in clause 11 (b) of Conditions of Contract.

16.12  No alternate proposal(s) shall be entertained. Bidders offering more than one proposal(s) shall be
disqualified and its bid shall be deemed to be non-responsive.

1B.17 Process to be Confidential

17.1 Subject to Sub-Clause IB.16.5 heretofore, no bidder shall contact Employer on any matter relating to
its Bid from the time of the Bid opening to the time the bid evaluation results are announced by the
Employer. The evaluation results shall be announced as per Public Procurement Rules, 2004.

17.2 Any effort by a bidder to influence Employer in the Bid evaluation, bid comparison or Contract Award
decisions may result in the rejection of his Bid and will be dealt with according to provisions of Public
Procurement Rules, 2004. Whereas, any bidder feeling aggrieved may lodge a written complaint as
per provisions of Public Procurement Rules, 2004.

17.3 In case of any disclosure related to the bidding process and contractual obligations at any stage by
any bidder and/or contractor, SBP BSC may reject its bid and/or terminate the contract

17.4 Subject to Sub-Clause IB.16.5 heretofore, no bidder shall contact Employer on any matter relating to
its Bid from the time of the Bid opening to the time the bid evaluation results are announced by SBP
BSC. The evaluation results shall be announced as under:

a. Technical Evaluation Report would be posted on SBP’s website and on Notice Board at its
office

For Contractor For SBP BSC
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17.5

1B.18.

18.1

1B.19

19.1

19.2

I1B.20

20.1

IB.21

211

21.2

b. Financial / Final Evaluation Report would be posted on PPRA and SBP websites and on Notice
Board of office

Any effort by a bidder to influence Employer in the Bid evaluation, bid comparison or Contract
Award decisions may result in the rejection of his Bid and lead to blacklisting as per Rule 19 of
PPR-2004.

Whereas, any bidder feeling aggrieved by any act of SBP BSC may lodge a written complaint
concerning his grievances as per Rule 48 of PPR-2004 .”

The Address of Grievances Committee is as under:

Chairman Grievance Committee,

Office of the Director Human Resource Management Department,
1**Floor, BSC House State Bank of Pakistan Main Building Complex,
I.I Chundrigar Road, Karachi.

F. AWARD OF CONTRACT
Post Qualification

The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie evidence
of any defect in supplier’s or contractor’s capacities, may require the suppliers or contractors to
provide information concerning their professional, technical, financial, legal or managerial
competence whether already technically qualified or not:

Provided that such qualification shall only be laid down after recording reasons therefor in writing.
They shall form part of the records of that bid evaluation report.

Award Criteria & Employer’s Right

Subject to 1B.19.2, the Employer will award the Contract to the bidder whose bid has been found
most advantageous bid i.e. the bid which has been determined to be substantially responsive to the
eligibility criteria and other terms of Bidding Documents and which is the lowest evaluated Bid Price.

Notwithstanding Sub-Clause 1B.19.1, the Employer reserves the right to accept or reject any bid, and
to annul the bidding process and reject all bids, at any time prior to award of Contract, without
thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders
of the grounds for the Employer’s action except that the grounds for its rejection of all bids shall upon
request be communicated, to any bidder who submitted a bid, without justification of the grounds.
Notice of the rejection of all the bids shall be given promptly to all the bidders.

Notification of Award

Prior to expiration of the period of bid validity prescribed by the Employer, the Employer will notify
the successful bidder in writing (“Letter of Acceptance”) that his bid has been accepted.

Performance Security
The successful bidder shall furnish to the Employer a Performance Security in the form and the
amount stipulated in the Conditions of Contract within a period of fourteen (14) calendar days after

the receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-Clauses 1B.21.1 and / or IB.22

For Contractor
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shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security.
IB.22  Signing of Contract Agreement

22.1 The Contractor will prepare Contract Agreement in the Form of Contract Agreement provided in the
Bidding Documents, incorporating all agreements between the parties. All cost in this regard
including stamp duty shall be borne by the Contractor

22.2 The formal Agreement between the Employer and the successful bidder shall be executed within
seven (07) days of the receipt of Form of Contract Agreement.

IB.23  Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding
Document for all Federal Government procurement contracts exceeding Rupees ten (10) million.
Failure to provide such Integrity Pact shall make the bid non-responsive.

1B.24 Rates inclusive of all taxes

The quoted rates should be inclusive of all taxes including GST, Income tax, Professional tax,
Provisional Sales tax, overheads, transportation charges etc. applicable at the time of bid opening.
The exemption in Taxes will only be allowed against the Exemption Certificate issued by the relevant
Tax Department. The bidders should be registered with all applicable tax departments.

1B.25 Code of Conduct

25.1 It is the Employer’s policy that Contractors to observe the highest standards of ethics during the
procurement and execution of contracts. In pursuit of this policy, the Employer follows, inter alia, the
instructions contained in PPR-2004 which defines:

“blacklisted” means a bidder that is declared by the Authority untrustworthy after establishing the
fact that the bidder was found involved in any corrupt and fraudulent practice or practices; or if the
bidder is declared incapable by the Authority due to its established performance failure during the
execution of the contract; or if the bidder deviates from its prior commitment or declaration made
regarding the bid or proposal submitted by the bidder.

“corrupt and fraudulent practices” in respect of procurement process, shall be either one or any
combination of the practices including, -

(i) “coercive practices” which means any impairing or harming or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence the actions of a
party to achieve a wrongful gain or to cause a wrongful loss to another party;

(i) “collusive practices” which means any arrangement between two or more parties to the
procurement process designed to stifle open competition for any wrongful gain, and to
establish prices at artificial, non-competitive levels;

(iii) “corrupt practices” which means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful gain;

(iv) “fraudulent practices” which means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation; and

(v) “obstructive practices” which means harming or threatening to harm, directly or indirectly,
persons to influence their participation in a procurement process, or affect the execution of
a contract;
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25.2 Under Rule-19 of PPR-2004, “The Employer can inter alia blacklist bidders found to be indulging in
corrupt or fraudulent practices. Such barring action will be duly publicized and communicated to the
PPRA. Such matters would be referred to the Blacklisting Committee that is empowered to take
action accordingly:

NATURE OF OFFENSE/
FAULT MEANS OF VERIFICATION
. Actual instance verifiable as per law of land and applicable rules and regulat
Corruption
of SBP
Fraud Cross verification of documentary undertakings submitted by Contractor/
Bidder/Consultant/Supplier
Collusion Results of Bid/Proposal analysis resulting in substantive evidence of collusior
Performance Documented evidence in form of performance deficiencies not suitably
Deficiencies responded or defended by Contractor/ Bidder/ Supplier /Consultant

However, such barring action shall be undertaken only after Contractor who is to be barred and
blacklisted shall be accorded adequate opportunity of being heard. Decision of the Blacklisting
Committee of SBP BSC will be final and conclusive.

25.3 The receipt for any money paid by the bidders will not be considered as any acknowledgement of
payment to the Contractor unless such receipt is signed by a duly authorized officer of the Employer
and Contractor shall be solely responsible for seeing that a proper receipt is provided.

25.4 Attention of bidders is drawn to Rule-32 of PPR-2004 whereby they are required to identify any
discriminatory and difficult conditions, introduced by Employer which discriminates between bidders
or that is considered to be met with difficulty. In ascertaining the discriminatory or difficult nature of
any condition reference shall be made to the ordinary practices of that trade, manufacturing,
construction business or service to which that particular procurement is related. However, in certain
conditions Employer may describe exceptions or preferences consistent with Rule-4 of PPR-2004.

25.5 Employer’s policy requires that selected Contractor shall provide professional, objective, and impartial
advice and services and at all times hold the Employer’s interest’s paramount, strictly avoid conflicts
with other assignments or their own corporate interests and act without any consideration for future
work. Bidders have an obligation to disclose any situation of actual or potential conflict that impacts
their capacity to serve the best interest of the Bank, or that may reasonably be perceived as having
this effect. Failure to disclose said situations may lead to the disqualification of the bidder and
termination of contract arising out of this procurement

25.6 Without limitation on the generality of the foregoing, Contractors and any of their affiliates, shall be
considered to have a conflict of interest and shall not be recruited, under any of the circumstances
set forth below:

a) A Contractor that has been engaged by the Employer to provide goods, works or services other
than consulting services for a project, and any of its affiliates, shall be disqualified from
providing consulting services related to those goods, works or services. Conversely, Contractor
hired to provide consulting services for the preparation or implementation of a project, and
any of its affiliates, shall be disqualified from subsequently providing goods or works or
services other than consulting services resulting from or directly related to the firm’s
consulting services for such preparation or implementation.
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b)

c)

d)

A Contractor (including its Personnel and Sub-Contractor(s) or any of its affiliates shall not be
hired for any assignment that, by its nature, may be in conflict with another assignment of the
Contractor to be executed for the same or for another client.

A Contractor (including its Personnel and Sub-Contractor(s) that has a business or family
relationship with a member of the Bank’s staff who is directly or indirectly involved in any part
of (i) the preparation of the specifications of the goods, (ii) the selection process for such
assignment, or (iii) supervision of the Contract, may not be awarded a Contract, unless the
conflict stemming from this relationship has been resolved in a manner acceptable to the
appropriate authority of the Employer.

Bidders shall not recruit or hire any agency or current employees of the Bank. Recruiting
former employees of the Employer or other civil servants to work for the bidders is acceptable
provided no conflict of interest exists. When the Contractor nominates any government
employee as Personnel in their bid, such Personnel must have written certification from their
government or employer confirming that they are on leave without pay from their official
position and allowed to work full-time outside of their previous official position. Such
certification shall be provided to the Employer by the Contractor as part of bid.

For Contractor
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(Bidding Documents, Section-1, Part-2)

BIDDING DATA

The following Bidding Data shall be deemed to form and be read and constructed as part of the Bid,
including Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those
in the Instructions to Bidders.

IB Clause No. | Description Explanation/ Clarification
11 The Employer SBP Banking Service Corporation, Hyderabad
11 Works Supply, Installation, Testing and Commissioning of new 150 KVA Diesel
) Generator Set at SBP-BSC, Hyderabad
51 Employer’s SBP Banking Services Corporation, Hyderabad
) Address
103 Currency of Bid Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in
Pak. Rupees.
Each bidder shall furnish, as part of his bid a Bid Security of amount of Rs.
131 Amount of Bid 250,000/- in the shape of Pay Order / Demand Draft /Deposit at call in favor
) Security of SBP-Banking Service Corporation valid for 28 days beyond bid validity
period.
14.1 Bid Validity Bid Validity period is 182 days from the date fixed for opening of the Bids.
14.4 I;:Zl of Copies of Only original Bid to be submitted.
14.6 & 15.1 Addre.ss.for Bid As mentioned in Invitation to Bid
Submission
15.3 Deadl|.ne. for Bid As mentioned in Invitation to Bid
Submission
16.1 Bid opening As mentioned in Invitation to Bid
Address of Chairman Grievances Committee,
Grievances Office of the Director Human Resource Management Department
17.2 Committee 1st Floor, BSC House State Bank of Pakistan Main Building Complex,
I.I.Chundrigar Road, Karachi
a. 10% of the Contract Price stated in Letter of Acceptance / Award in
any forms in shape of Pay Order/Demand Draft/Deposit at Call/Bank
Guarantee from any Schedule Bank registered in Pakistan.
211 Performance
' Security b. The Performance Security would remain valid 60 days beyond

completion of Defect Liability Period and would be released after
successful completion of defect liability period.

For Contractor

For SBP BSC




Page |13

(Bidding Documents, Section-1, Part-3)

FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF NEW 150 KVA DIESEL GENERATOR

To:

Gentlemen,

10

SET AT, SBP BSC HYDERABAD

Having examined the Bidding Documents including Instructions to Bidders, Bidding Data,
Conditions of Contract, Contract Data, Specifications, Drawings, Schedule of Prices and
Addenda Nos. for the execution of the above-named Works,
we, the undersigned, being a company doing business under the name of and address
and being duly incorporated under the laws of
Pakistan hereby offer to execute the subject works and remedy any defects therein in
conformity with the said Documents including Addenda thereto for the Total Bid Price as
stated in Volume-II: Schedule of Prices or such other sum as may be ascertained in
accordance with the said Documents.

We understand that all the Schedules attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid, we
submit herewith a Bid Security as specified in bidding documents IB.13 “Bid Security”

We undertake, if we qualify and our Bid is accepted, to commence the whole Works
comprised in the Contract within stipulated time for completion as mentioned in the
bidding documents.

We agree to abide by this Bid for the period of 182 days from the date fixed for opening
the same and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding contract between us.

We undertake, if our Bid is accepted, to provide the Performance Security referred to in
Conditions of Contract for the due performance of the Contract.

We understand that you are not bound to accept the lowest or any bid you may receive.

We do hereby declare that the Bid is made without any collusion, comparison of figures
or arrangement with any other person or persons making a bid for the Works.

We do hereby declare that all the terms and conditions mentioned in the Bidding
Documents are acceptable to us and we have no objection about any clause/sub-clause
of the Conditions of Contract and other parts of the Bidding Documents.
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Dated this day of , 2022

Signature

in the capacity of duly authorized to sign bid for and on behalf
of the (name of Bidder)

(Name of Bidder in Block Capitals) (Seal)

Address

Witness:

(Signature)

Name:

Address:
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(Bidding Documents, Section-1, Part-4)

Schedule C to Bid:

Schedule E to Bid:

o v s W NP

Schedule F: to Bid

Schedule A to Bid:
Schedule B to Bid:

Schedule D to Bid:

SCHEDULES TO BID INCLUDE THE FOLLOWING

Schedule of Prices

Qualification Information and Bid Evaluation Criteria
Specific Works Data

Works to be Performed by Subcontractors

Proposed Methodology/ Work Program of the Bidder

Integrity Pact
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SCHEDULE-A TO BID

SCHEDULE OF PRICES
(Financial Bid)

- --- REFER TO VOLUME-II OF THE BIDDING DOCUMENTS - - - -
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SCHEDULE-B TO BID

TECHNICAL BID EVALUATION CRITERIA

1. Qualification Criteria

1.1 General

Post-qualification will be based on all the criteria given in succeeding para 1.2. Employer reserves
the right to waive minor deviations, if these don’t materially affect the capability of an applicant to

perform the contract. Joint Venture or consortium is not allowed.

The Employer reserves the right to seek further information and / or verify the information furnished
by the applicants. The Employer may reject any application for any misrepresentation knowingly
made by any applicant in, or pursuant to, their application or for any statement furnished in
connection therewith, and intended to be relied upon by the Employer, which is incorrect in any
respect.

1.2 Parameters of Bid Evaluation & Qualification

Annexure /
.. Page # of
S#. Description attached
Document
1.0 | Bid is un-conditional, conditional bids shall be rejected.
2.0 | Duly filled and signed Form of Bid.
Bid Security is required as per clause IB-13.1. Bid Security in Original is to
3.0 . .
be attached with Technical Proposal.
a. Name of Company
b. Company Legal Status: (Tick Anyone and provide relevant documents)
In case of Individual / Sole Proprietor
e Copy of CNIC
o Affidavit that firm is individual / Sole proprietor
In case of Associated of Persons (AOP)
e Partnership Deed
e Any other relevant Document
e No. of Partners
e Nos. of partners along with CNIC
4.0 In case of (Pvt.) limited
) e Copy of Article of Association / Memorandum
e Form 29
e FormA
e Nos of Directors along with copy of CNIC
c. Contact details,
e Telephone
e Mobile No.
e fax numbers(if any)
e email address (if any)
a) Postal Address
Affidavit on non-judicial stamp paper of not being blacklisted, declared in-
5.0 | eligible or debarred by any organization / department for corrupt or
fraudulent practices.
For Contractor " For SBP BSC
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6.0

Bidder shall be held non-responsive if Bidder’s name is found in Schedule-
IV (https://nacta.gov.pk/proscribed-persons-2/) and list of organizations /
Splinter Outfits https://nacta.gov.pk/ proscribed-organizations/ notified
by National Counter Terrorism Authority NACTA Pakistan.

7.0

The Bidder should also be registered with relevant / concerned Revenue
Authority. If not registered, the 100% tax shall be deducted at source as
per applicable law and credited to relevant account.

8.0

Bidder must be registered with FBR in Income Tax and must active
taxpayer as per Federal Board of Revenue (FBR's) revenue Data base i-e
Active Tax Payer List (NTN & GST).

9.0

Valid registration with Pakistan Engineering Council at least in Category
C-6 or above with specialized categories of ME-03 & EE-04.

10.0

Minimum available Liquid assets of Rs.2.0 Million (Bank statements up to
three months prior to the date of bid submission to be submitted as
evidence showing required balance at any one instant or available Bank
Credit Line facility during same period)

11.0

The bidder must have completed two (02) projects of supply &
installation of at least 100kVA Generator of minimum project value of
Rs.5 Million each during last 05 years.

(Copies of appropriate evidence must be furnished) .

12.0

The bidder must be an Original Equipment Manufacturer (OEM) or OEM
authorized agent in Pakistan and must possess valid OEM authorization

letter for at least past 05 years. Documentary evidence must be attached
with the bid.

13.0

Technical Compliance of offered equipment with Annexure A — Minimum

Technical Requirements/Specification

The offered equipment must technically comply with standards and
requirements mentioned in Section A of Annexure A, The bidders shall
submit the technical brochure of the offered equipment and accessories.

14.0

Acceptance of the Proposed Work Program as given in Schedule-E to Bid
or submission of Work Program proposed by the bidder within overall
project duration as mentioned in the Contract data.

15.0

Evidence that the offered generator OEM authorized agent has support
offices/ work shop in Karachi or Hyderabad

16.0

The bidder must have valid license for electrical works from Government
of Sindh (Copy of license to be attached).
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SCHEDULE-CTO BID
SPECIFIC WORKS DATA

Location of Site:

SBP Banking Services Corporation, Hyderabad

Major Items of Contract:

The major components include below works but not limited to;

1. Supply of brand new Diesel Generator set of at least 150 KVA prime rating, 415V, 50 Hz, 3 Phase, 4
Wires, 1500 RPM, 0.8 pf suitable for operation at 50 degree Celsius and 90% relative humidity.

2. Installation, testing and commissioning of 150KVA generator including all power cables, control
cables connection with DG sets and ATS.

3. Supply, installation & testing of earthing set comprising of Bore earthing up to 100 RFT depth.

4. Supply, installation, connection and commissioning of control cables 2.5 mm? 4 core cable wire
PVC/PVC from Generator to ATS panel and configuration for automatic start during utility supply
failure condition, complete in all respect

5. Continuous and Uninterrupted Management Services for new 150kVA Generator for 1 year as

mentioned in Appendix-A.
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Appendix A

Continuous and Uninterrupted Management Services for New Installed 150kVA Generator at SBP BSC

Hyderabad
1. Location of Premises and Equipment:
Location Equipment

State Bank of Pakistan Banking

Service
Hyderabad

Corporation,

Newly procured generator with all allied components such
as ATS, control wiring, electrical breakers, magnetic
contactors, batteries, relays, timers and switches and any
other device or component operating in conjunction with

above listed equipment including fuel tanks and fuel
piping system of generator.

2. Description of Services for Generator

a) Services for Technical Assistance on site:

Continuous and uninterrupted presence for technical assistance is required in the electrical
distribution room with following services:

i
il.

il

Vi.

vii.

viil.

Xi.

Xii.

xiil.

Xiv.

XV.

XVi.

XVii.

Xviil.

Attending to phone calls and responding as necessary.

Monitoring generator panel for abnormal amperes, voltages, frequency, noise, vibration
or any other abnormal condition.

Monitoring and logging fuel quantities in fuel tanks for generator on daily basis
Reporting to Bank and Calling for external help in emergency situations and whenever
necessary.

Supervision of activities and liaison with the Bank’s staff in emergency situations.
Maintaining a log of attendances and SOP’s as required by the Bank.

Supervision of repair and servicing activities at Bank premises.

Removal and disposal of waste.

Maintain and operate generator during utility supply outages, testing and maintenance
activities.

Monitoring generator for abnormal temperature, pressure, amperes, voltages,
frequency, noise, vibration or any other abnormal condition

Monitoring and maintaining of appropriate fuel, oil and coolant levels in generator daily
and during running conditions

Checking and testing the generator for proper smooth services on daily basis

Immediate attending of generator in case of emergency

Registering of complaint to K-Electric in case of utility failure or phase reversal or any
issue at utility side and follow-up for resolution of complaint.

Reporting to Contractor’s supervisor or calling for external help in emergency situations
and to report faulty parts or abnormal running condition.

Cleaning the generator along with disposal of waste (used oil cans, coolant bottles etc.).
Immediately attending to faults and defects in components or continuous services, and
rectifying the same to facilitate smooth and uninterrupted services.

Troubleshooting in case of defects, abnormal conditions and complaints. Calling for
backup support if necessary to further troubleshoot and rectify the malfunction.
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xix.  The periodical and preventive maintenance/service and corrective maintenance of the
generator and allied equipment shall be carried out on daily/monthly/bi-annual/yearly
etc and as per requirement basis and as per the service manuals of the manufactures.

xx.  The Service Provider shall complete the annual overhauling, maintenance, repairs and
service during this period so that the generator are in full working order

XXi. Provide assistance in emergency situations

XXii. Provide assistance in troubleshooting or repair and rectification work.

xxiii.  Carry spare parts, tools or documentation between work sites.
XXiv. Smooth and uninterrupted services for generator with Continuous inspection and
monitoring.

XXV. Resolution of fault of generator

xxvi.  Going off-site to bring in parts, material, documents or consumables as instructed by
Contractor’s supervisory staff.
xxvii.  Any other work assigned by the Bank

3. General

a. A complete daily general Monitoring of the generator shall be carried out by the Service
Provider who will immediately convey any abnormality in generator and Allied Equipment, as
well as make immediate arrangements to set right such abnormalities. Moreover, Service
Provider shall maintain related records and produce such records as and when required by the
Bank.

b. The Service Provider shall attend maintenance or repair work of the generator on priority basis
and if required the maintenance services for rectification of equipment may be provided after
office hours or on holiday(s) to set right the service, or at any time due to exigencies/
emergencies and will provide services for smooth working in the minimum possible time. The
Service Provider shall inform the Bank well in advance about any maintenance/repair/service
work scheduled to be done by the Service Provider after office hours or on holiday(s).

c. A complete safeties monitoring of the generator and Allied Equipment shall be carried out by
the Service Provider at least once a month during which the defective part(s) shall be replaced
by new one(s), if required.

d. Routine maintenance will not be limited to the working schedule. The Service Provider must
carry out other repair / maintenance, working & upkeep services as and when required so as to
keep the generator and other Equipment in top running condition & the cost thereof will be
deemed included in the quoted rates. No additional payment shall be made to the Service
Provider if such work is performed after office hours or on weekends & holidays.

e. A fitness certificate regarding performance and excellent condition of Generator and Allied
Equipment, will be submitted by the Service Provider along with each monthly bill.

f.  All routine maintenance and normal repairs will be done by the Service Provider at his own cost
and the total bid will be inclusive of all such repairs.

g. Service Provider must keep sufficient stock of running spare parts forimmediate replacement to
avoid interruption in smooth working.

h. Service Provider will be responsible to troubleshoot and rectify the fault within 30 minutes and
replace any faulty part from its own source. Cost of spare parts will be borne by the Bank subject
to PPRA rules. The Service Provider shall also be responsible for the complete periodical &
preventive maintenance of the equipment, components and accessories including annual
overhauling etc,

i. The Service Provider shall immediately report to the Bank in case of any major fault in
equipment on immediate basis and take necessary steps to rectify the fault.

j.  Consumable materials like kerosene oil, grease, cotton, duster, cleaning brush, vacuum cleaner
tools etc. will be arranged by the service provider from its own sources for which no extra
payment will be made by the Bank.
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Service Provider shall ensure uninterrupted services without any lapse as per Banks instructions.
The Service Provider shall prepare and submit reports suggesting modification/service works for
generator and Allied Equipment and/or processes to improve the performance of system for
smooth working, if any.

The Service provider shall take full responsibility to advise the Bank well in advance regarding
the parts anticipated to be required for the maintenance purpose so that they may be procured
well in time if not available in store. The complete list of such materials and parts required for
quarterly/semi-annually and annual maintenance or overhauling shall be submitted by the
service provider to the Bank before two months for their procurement.

The service provider shall have the availability of imported and indigenous spare parts at its
store. If any additional spare parts are required, the service provider will submit a list of the
same to the Bank giving three months’ time for procurement of the imported spare parts and
four months’ time for indigenous spare parts.

The service provider must ensure the proper function of the generator. In case of unsatisfactory
functioning or failure on account of the negligence of the service provider, of which the Bank
shall be the sole judge, the Bank shall have the right to terminate this agreement by giving a
one month written notice.

In case any equipment or part or working fluid (oil, fuel or coolant) of the generator is
damaged/destroyed/lost as a result of negligence on the part of the service provider of which
the Bank shall be the sole judge, the service provider shall be liable to pay for rectification and
to make good all such damages or losses at his own cost.

Any defect or damages should have to be rectified by the Service provider at his own cost failing
which the work will be executed through any other agency at service provider’s risk and cost.

4. Service Hours and Schedule

a)

The following service execution schedule shall be followed:

Sr. No. Nature of Service Execution Schedule

Following Continuous and Uninterrupted

Management Services for 150kVA generator | & Round the clock 24/7 technical
at SBP BSC Hyderabad assistance (including Weekends and

Holidays)

. Troubleshooting and  preventive

a. Round the Clock 24/7/365 Technical scheduled maintenance as  per
Assistance with Technical Support preventive and corrective

maintenance requirement and

requirements shared by Bank

Inspections, Preventive and Corrective | (including Weekends and Holidays)

Services

Services including Troubleshooting,

b)

The above-mentioned schedule may be changed as per requirement of Bank. The Service
Provider shall follow the same pattern during the month of Ramadan or as may be required by
the Bank from time to time.

The Service Provider shall follow the general schedule given above for performing Services.
However, the schedule shall not limit the Services Provider, and the Service Provider shall carry
out such Services as and when required immediately to keep the generator and Allied
Equipment in good running condition.

The entire work shall have to be carried out as per the professional codes, best industry practices
/instructions and in accordance with the service manuals of the manufacturer. The service
provider shall not be allowed to sublet the work to any third party.

Continuous services will be delivered on one Service Point for Round the Clock 24/7/365
Technical Assistance of New Generator with Technical Support Services including
Troubleshooting, Inspections, Preventive and Corrective Services.
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f) The Service Provider shall be paid charges for the additional continuous and uninterrupted
management services of the generator if requested in writing and as provided in the contract.
However, no additional amounts will be paid on account of maintenance services which the
service provider will perform as and when required to keep the generator and allied equipment
in top condition.

g) The periodical and preventive maintenance/service of the generator and allied equipment shall
be carried out on daily/monthly/bi-annual/yearly etc. basis and as per the service manuals of
the manufactures in presence of the Bank’s representative and details of these shall be duly
entered in the daily log sheets/book. The Service Provider shall complete the annual
overhauling, maintenance, repairs and service during this period so that the generator are in
full working order following service. Checklists and reports for the following services and any

other required services as per OEM recommendations must be submitted to the Bank with their
invoices.
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Details of the Continuous Management Services (Operations):

Daily Maintenance & Service Schedule

e (Clean the generator set, control panel and generator room.

e Check for fluid leakage and leaks in the exhaust system.

e Check the fuel tank level, fill as necessary.

e Check the engine oil and coolant levels, replenish as necessary.

o Check the battery electrolyte fill with distilled water as necessary.

e Check the battery connection and terminals make it clean and tight if necessary.

e Check for any abnormal noise and vibration after start of engine.

e Check the control panels (power wizard) for indication of operation, particularly abnormal
temperature and oil pressure.

e Check the control panel for correct voltage and frequency: (400 L-L and 50 Hz)

e Observe the functioning of battery charger. (Batteries should maintain 22 V-dc)

e Check restriction indicator for air filters.

e Checking of generator on no load for 5 minutes and observe for any abnormality.

e Immediately report and take corrective measure in case of any abnormality/non-compliance of
above check list.

Monthly Maintenance & Service Schedule

e Test and record coolant freeze protection and level. Add coolant as required

e Check the electrical boxes, panels and cabinets are properly enclosed and not damaged.

e Service the air cleaner, replace as required.

e Check and record specific gravity and voltage of each individual cell.

e Verify that battery caps vents are open.

e Observe the functioning of battery charger

e Check the battery connection and clean and tight if necessary

e Check battery electrolyte level and fill it with distilled water

e C(Clean the generator set, control panel and generator room

e Check for fluid leakage and leaks in the exhaust system

e Check the fuel tank level, fill as necessary

e Check the engine oil and coolant levels, replenish as necessary

e Check for any abnormal noise and vibrations after start of engine

e Check the control panel (Power Wizard) for indication of operation. Particularly abnormal
temperature and oil pressure

e Check restriction indications for air filter

e (Cleaning of fuel storage tank and Checking of flexible and rubber hose pipes

e C(Cleaning fuel and oil filters

e Check the control panel and correct voltage and frequency

o Check and clean the electric panel & ATS & Changeover panels installed at power house

e Check and clean the Gen set breakers

e (Clean gensets canopies within in powerhouse

e Check the gensets on-load
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Semi Annually Maintenance & Service Schedule

Test and record coolant freeze protection and level. Add coolant as required

Check the electrical boxes, panels and cabinets are properly enclosed and not damaged.
Service the air cleaner, replace as required.

Check and record specific gravity and voltage of each individual cell.

Verify that battery caps vents are open.

Observe the functioning of battery charger

Check the battery connection and clean and tight if necessary

Check battery electrolyte level and fill it with distilled water

Clean the generator set, control panel and generator room

Check for fluid leakage and leaks in the exhaust system

Check the fuel tank level, fill as necessary

Check the engine oil and coolant levels, replenish as necessary

Check for any abnormal noise and vibrations after start of engine

Check the control panel (Power Wizard) for indication of operation. Particularly abnormal
temperature and oil pressure

Check restriction indications for air filter

Cleaning of fuel storage tank and Checking of flexible and rubber hose pipes

Cleaning fuel and oil filters

Check the control panel and correct voltage and frequency

Check and clean the electric panel & ATS & Changeover panels installed at power house
Check and clean the Gen set breakers

Clean gensets canopies within in powerhouse

Clean bulk storage tanks (if necessary)

Check hoses and pipes

Change oil and fuel filters

Check the gensets on-load

Annually Maintenance & Service Schedule

Inspect and adjust rack on unit injector or fuel distributor pump according to manufacturer's
instructions.
Adjust governor for proper operating speed according to manufacturer's instructions.
Flush cooling system and check hoses (if required).
Tighten control and power wiring connections.
Check the calibration of mechanical and electrical sensing relays/devices.
Clean voltage regulator.
Check generator bearings and bearing grease. Lubricate in accordance with manufacturer's
instructions.
Exercise the Emergency Power Supply System (EPSS) circuit breakers, including main and feed
breakers between the Emergency Power Supply (EPS) and the transfer switch load terminals.
Visually check bus bars, bracing, and feeder connections for cleanliness and signs of overheating.
Perform other work prescribed by the manufacturer.
Every 500 operating hours or as per manufacturer recommendation:

a. Check and adjust valve clearance.

b. Torque bolts.
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Annexure A
GENERAL SPECIFICATIONS

1. GENERAL

The Contract Specifications and Bills of Quantities are to be considered as supplementing
each other to jointly define and describe the scope and quantum of work to be performed
under the Contract.
It is the intent of the Tender to call for finished work, tested, complete in all respects and
ready for operation and performance as intended.
The Contractor shall:
i Undertake any and all small items of work not specifically called for, but required for
completing the intended installations.
ii. Coordinate his work or adjust the same so as to avoid conflicts with Contractors /
workmen of other trades involved in the Project.
iii.  Shall plan and layout his work to best suit the site conditions.
iv.  Seek prior approval of Employer/Consultant where any major deviation or additional
work is involved.
V. Seek timely clarification from Employer/Consultant for any discrepancy noted
between any drawings and specifications.
Excavation and backfill for lying of cables underground or overhead as per BOQ, pipes etc.
shall be done by Electrical Contractor and proper care shall be taken not to damage any
existing installation. Provide necessary guard rails, barriers and warning lights, etc. while
excavation is carried out. Schedule work in such a manner that excavations are open for a
minimum period.
All electrical devices or equipment located in damp locations or where exposed to the
weather shall be of weather resistant type.

2. SCOPE OF WORKS

The work consists of supply of all material, qualified supervision, provision of manpower, all
tools, installation material, test equipment, etc. The Contractor is also required to render all
services and functions that are explicitly stated in the Contract or are, in general, implied on
works of this nature and size.

The work shall broadly include but not be limited to the following key items:

T o

Dismantling and Shifting of existing generator within Hyderabad building premises
Supply, Installation, testing and commissioning of 150KVA DG Set with allied works etc.
Supply, installation, Testing and commissioning of New LV panel with termination of new
and old LT cables for incoming and outgoings

Earthing Works.

Submission of fitness certificate and test report for installed equipment i.e. generator,
cabling and panel etc.

The entire electrical installation works shall be carried out by licensed Contractor authorized to
undertake such work under the provisions of the local electricity rules and having proven
competence to perform works conforming to the specified standards.
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3.

STANDARDS

All works, equipment and materials shall conform to the specifications, recommended
practices, official standards and codes, the non-restrictive list of which is given below.

a. International Electro-Technical Commission (IEC)
b. British Standards (BS)
c. National Electric Code (NEC)

Whenever the electrical equipment to be installed does not hold national standards, the
Contractor shall take into account the specific standards chosen by the Employer and make
sure that the equipment he has to install meets these standards.

In any case, the standards and codes to be taken into consideration are those in force at the
date of delivery.

Wherever the latest standards and codes differ from Contract specifications, the higher
specifications shall prevail.

EQUIPMENT AND MATERIALS

a. All items required for installation under these Specifications shall be new without blemish
or defect. Where no specific indication as to the type or quality of item is indicated, the item
shall be furnished in accordance with the latest applicable Standards.

b. Itis the intent of these Specifications that wherever standards of a product are specified,
and the terms, “Other Approved”, or “Equivalent”, or “equal”, are used, the substituted
item must conform in all respects to the specified items and approval from Employers be
obtained for all such items. Performance and capacities as delineated in schedules and in
the Specifications, shall be interpreted as minimum performance requirements.

c. Allitems of one type shall be the products of one manufacturer.

CLEANING AND PROTECTION

a. Store all materials and items in a manner that will maintain an orderly clean appearance and
cover and protect them.

b. Protect the complete work from damage throughout the Contract period.
After completion of the project, clean the exterior surface of equipment and fixtures
including concrete residue.

d. Remove all dust, dirt and debris arising from the work included in the Contract and keep the
area clean at all times.

OPERATION AND MAINTENANCE INSTRUCTIONS

Furnish three copies of manuals (one shall be in original) to the Employer in bound form
containing data covering capacities, manufacturer’s instructions and maintenance of operation
of all equipment and apparatus.

APPROVAL OF WORK
All workmanship and material supplied under this Contract shall be approved by the Employer’s

Representative or the Consultant, who shall have the power to reject any items which in their
judgment are not in accordance with the specifications and Contract.
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8. TEST, ACCEPTANCE AND CERTIFICATES

It is the Contractor’s responsibility to ensure that all components of the system including
the controls are operating satisfactorily before any of the work shall be considered
completed.

Test the installation for grounds and short circuits. Insulation resistance test shall be made
on electrical equipment by using a ‘Megger’ of 500 Volts for circuits up to 250 Volts and
1000 Volts for circuits between 250 and 500 Volts. The insulation resistance of distribution
boards, cables, etc. shall be as per IEC, IEEE, BSS and Pakistan Electricity Rules.

If tests indicate in-adequate insulation resistance, corrections shall be made accordingly.
Any defects or deficiencies discovered in any of the electrical work shall be promptly
corrected. Corrective measures shall include dry-out procedure by means of heaters, if
equipment is found to contain moisture. Where corrective measures are carried out, the
insulation resistance readings shall be taken after the correction has been made and
repeated twice at 12 hours’ interval. The maximum range for each reading in the three
successive tests shall not exceed 20% of the average value. After all tests have been made,
the equipment shall be reconnected as required.

After any equipment has been tested, checked for operation, etc., and is accepted by the
Employer, the Contractor shall be responsible for the proper protection of that equipment
so that subsequent testing of other equipment does not cause any damage to the already
tested equipment.

9. GUARANTEES AND CERTIFICATES

All work shall be guaranteed to be free from defects. Where required by the Employer’s
Representative, the Contractor shall give such guarantees in writing. Any defective materials
and workmanship shall be replaced or repaired by the Contractor as directed by the Employer’s
Representative during the maintenance period without any extra cost.

10. PAYMENT

No separate payment shall be made for work involved within the scope of this Section unless
specifically stated in the Bill of Quantities or herein.
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Minimum Technical Requirements/Specification

Section A - DIESEL GENERATOR SPECIFICATION

Page No of
Sr.# Category attached
document
DG Set Coupling
Engine and Alternator must be imported in coupled form and load tested
at manufacturer’s works abroad, complying ISO 8528 standard.
1. Undertaking/Documentary Evidence should be provided. Manufactured in
2021 or later.
Copies of factory load test reports for the offered serial number must be
submitted at time of billing.
Spare Parts
At least 5 years’ availability of original genuine spares
2. Undertaking from the generator agent testifying the availability of sizeable
inventory of original consumable, support parts, overhauling and other
spare parts for at least five years. Bank reserves the right to inspect and
verify the above inventory
Service Network
3. Evidence that generator agent has their own support offices, work shop in
Karachi or Hyderabad.
Capacity
4 At least 150KVA prime rating at 502C Ambient temperature.
) Brochure or data sheet clearly stating capacity, prime capacity and
standards being complied with.
Fuel consumption
Not more than 30 liters per hour at 75% load for 150KVA DG set at prime
5 rating
) Brochure or data sheet clearly stating fuel consumptions and standards
being complied with calculation based on fuel (0.85 specific gravity)
available in Pakistan
Alternator
Compliant with IEC 60034, BS 4999-5000 international standards.
a. Brochure or data sheet clearly stating specifications of the
6 alternator being used and standards being complied with.
) b. Efficiency 94% @ 40°C, Power Factor @ Full Load 0.8,
c. Voltage Regulation +/- 1%, Excitation = Self-Excited,
d. Insulation = Class-H, IP-23 or above
Make : 2021 or later
Engine
Compliant with I1SO 3046, BS 5514 international standards.
a. Brochure or data sheet clearly stating specifications of the engine
being used and standards being complied with.
7. b. Governor = Electronic, Governing
c. Air & water cooled radiating system,
Make: 2021 or later
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Canopy
Sound proof /weatherproof attenuated canopy (local/imported make)

8. with sound level of Up to 80 dBA @ 2m with 5-7m clearance required
around the canopy complete in all respect as per ISO standards.
a. Brochure or data sheet clearly stating the required specifications.
Built-In Fuel tank capacity

9. Not less than 250 liters’ capacity
a. Brochure or data sheet clearly stating the required specifications
Warranty

10. | Atleast 12 months from date of commissioning or 18 months from date of
delivery at site, whichever comes earlier

1. Approval:

1.1. The contractor shall submit the technical submittals of material and drawings required
for the works including but not limited to the items mentioned and shall arrange
inspection and approval of the panels, equipment etc. before delivery to site.

1.2. The contractor shall arrange approval from regional electrical Inspector/ concerned
authority for all Electrical Works.

2. Safety:
The bidder shall undertake due safety measures as required under the law or as per best
engineering practices for works of this nature, including availability of safety shoes, gloves,
helmets etc. for the workforce. The bidder shall ensure proper arrangement of first aid kit at the
site. Under no circumstances, the Employer will be held liable for the negligence at the part of
the bidder
3. Standards:
The equipment offered shall conform to the latest revision of relevant BS, IEC standards Diesel
Generator Set shall be manufactured as per ISO 8528-3:2005, BS, IEC or international standards
4. Drawing & Documentation to Be Submitted by Successful Bidder after Award of Contract:

Following information and documentations in addition to what has been asked for in respective
equipment specification shall be furnished by the successful bidder after award of contract for
approval/reference/record of the Bank.

4.1. Electrical layout drawing showing location of equipment, cable routing, bus duct
connections, water & fuel piping arrangement with fuel tank for DG Set, exhaust system

etc.

4.2. Plan & Elevation drawing including sectional details.

4.3. Single Line Diagram showing rating of components, metering and protection for DG
Panel/Distribution boards etc.

4.4, Earthing layout showing connections to DG set.

4.5. Modification of control schemes of existing DG panel/ panel with DG’s if any.

4.6. Wiring Diagram.
4.7. Write-up on control philosophy for complete emergency electrical system containing
starting & stopping sequence, interlocks, metering, annunciation etc.
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4.8.

4.9.

4.10.

4.11.

4.12.

4.13.

4.14.

4.15.

All required drawings/documents/technical information required during various stages
of works shall be submitted by the contractor as and when required by the Bank.

All drawings submitted by the Vendor/equipment supplier shall be in sufficient detail to
indicate the type, size, general arrangement & foundation drawing, weight, the external
connections, fixing arrangement required, the dimensions required for installation and
interconnections with other equipment and materials, clearances and space required
between various portions of equipment and any other information specifically
requested.

The above document shall be furnished in 3 sets. The document shall be modified
incorporating the comments indicated by Engineer In-charge and 3 sets of corrected
documents shall be provided to the Bank.

The Contractor shall be responsible to make good any damage done to the civil works for
erection or other purposes without cost to the Employer.

The Contractor shall also provide and install, from designated electrical power supply
point, all required cabling and accessories without cost to the Employer.

The Contractor shall maintain the works during defect liability period. In addition to
routine periodic maintenance, the Contractor shall execute all such work of repair,
rectification, parts replacement and making good defects occurring during this period.
The Contractor shall also provide training to the staff of Employer regarding operation
and maintenance of the equipment.

Prior to substantial completion date; the Contractor shall submit 3 copies of Operating
and Maintenance Manuals for each DG set to the Employer/Engineer.
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SCHEDULE-D TO BID

WORKS TO BE PERFORMED BY SUBCONTRACTORS
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SCHEDULE - ETO BID
Proposed Methodology/ Work Program

Bidder shall provide a program in a bar-chart showing the sequence of work items by which he proposes to complete the Works of the entire Contract. The program
should indicate the sequence of work items and the period of time during which he proposes to complete the Works including the activities like designing, schedule
of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of
Works to be supplied under the Contract. The proposed sequence of execution of various sections of the project shall be according to the given Key Performance
Indicators (KPls) as following;

PROJECT SCHEDULE
Supply, Installation, Testing and Commissioning of new 150 KVA Diesel Generator Set at SBP-BSC, Hyderabad
SMo | Duration | Start End Activity
[weeks] | week | Week month 1 month 2 maonth 3 month 4 maonth 5 month & maonth 7 maonth 8 month @ manth 10
1 2 1 2 Technical Submittal
2 2 3 4 Review and approval
3 4 5 B Placement of order
4 2 27 28 |site Mobilization
5 Equipment Delivery
EE] 24 9 32 Generator
) 2 27 28 |control Cables
5¢ 2 27 28 |Earthing Material
& Site Works
6a 4 25 32 Earthimg Works
&b 4 33 36 Generator Installation
6L 1 36 36 |[control cabling
7 2 37 B Testing & Commisioning
B 1 Iz £ Deputation of Service Points for
SLASOEM Services
E 1 40 40 Handling ower of system
Signatures: Stamp:

If the above KPl is not acceptable to any bidder, the bidder will prepare its own Work Program along with detailed justification for its change. Bids without above
given Work Program or bidder’s own proposed Work Program without justification shall not be considered responsive.
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SCHEDULE - FTO BID
(INTEGRITY PACT)
(On non-judicial stamp paper worth Rupees 100)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC PAYABLE BY THE SUPPLIERS OF GOODS,
SERVICES & WORKS IN CONTRACTS WORTH
RS 10.00 MILLION OR MORE

Contract No. Dated:-
Contract Value:
Contract Title:

(name of Bidder) hereby declares that it has not obtained or induced
the procurement of any contact, right, interest, privilege or other obligation or benefit from State Bank of
Pakistan -BSC(SBP-BSC) or State Bank of Pakistan and its Subsidiaries through any corrupt business practice.

Without limiting the generality of the foregoing, _(name of
Bidder) represents and warrants that it has fully declared the
brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give
or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or
juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder,
sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as
consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right,
interest, privilege or other obligation or benefit in whatsoever form SBP-BSC except that which has been
expressly declared pursuant hereto.

____ (name of Bidder) certifies that it has made and will
make full disclosure of all agreements and arrangements with all persons in respect of or related to the
transaction with SBP-BSC and has not taken any action or will not take any action to circumvent the above
declaration, representation or warranty.

___(name of Bidder) accepts full responsibilities and
strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract,
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other rights and remedies available to SBP-BSC under any law, contract or other instrument,
be void able at the option of the SBP-BSC.

Notwithstanding any right and remedies exercised by SBP-BSC in this regard, _ (name of
bidder) agrees to indemnify SBP-BSC for any loss or damage
incurred by it an account of its corrupt business practices and further pay compensation to SBP-BSC in an
amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given
by __ (Name of Bidder) as aforesaid for the purpose
of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or
benefit in whatsoever form from SBP-BSC

Name of Buyer: ___ (SBP-BSC)
Signature:

(Seal)

Name of Supplier/Bidder:
Signature:
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(Seal)

Bidding Documents, Section-2, Part-1)

CONDITIONS OF CONTRACT

TABLE OF CONTENTS

Clause No. Description

General Provisions
The Employer

The Contractor
Employer’s Right
Employer’s Risks
Time for Completion
Taking Over
Remedying Defects

LN WNRE

Engineer’s/Employer’s Representatives

10. Variations and Claims

11. Contract Price and Payment
12. Default

13. Risks and Responsibilities
14. Insurance

15. Resolution of Disputes

16. Integrity Pact

17. Code of Conduct

18. Overriding Effect

19. Specifications and Epilogues
20. Indemnification

21. Confidentiality

22. Independent Contractor

23. Materials obtained / discovered during excavation
24, Site clearance

25. Health Safety, Environment and Security
26. Utilities

27. Attendance of Meetings

28. First Aid facilities

29. Utility Lines

30. Others
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11

1.1.1

1.1.2

1.1.3

114

1.1.5

1.1.6

1.1.7

1.1.8

1.1.9

1.1.10

1.1.11

1.1.12

CONDITIONS OF CONTRACT
GENERAL PROVISIONS
Definitions

In the Contract as defined below, the words and expressions defined shall have the following
meanings assigned to them, except where the context requires otherwise:

The Contract

“Contract” means the Contract Agreement and the other documents listed in the Contract Data.
“Specifications” means the document as listed in the Contract Data, including Employer’s
requirements in respect of design to be carried out by the Contractor (if any), and any Variation to

such document.

“Drawings” means the Employer’s drawings of the Works as attached herewith, and any Variation to
such drawings.

Persons

“Employer” means the person named in the Contract Data and the legal successors in title to this
person, but not (except with the consent of the Contractor) any assignee.

“Contractor” means the person named in the Letter of Acceptance and the legal successors in title to
this person, but not (except with the consent of the Employer) any assignee.

“Party” means either the Employer or the Contractor.
Dates, Times and Periods

“Commencement Date” means the date within fourteen (14) days after the date the Contract comes
into effect or any other date named in the Letter of Award.

“Day” means a calendar day

“Time for Completion” means the time for completing the Works as stated in the Contract Data (or
as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments
“Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or
off the Site, including overheads and similar charges but does not include any allowance for profit.

Other Definitions

“Contractor’s Equipment” means all machinery, apparatus and other things required for the
execution of the Works but does not include Materials or Plant intended to form part of the Works.

“Country” means the Islamic Republic of Pakistan.
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1.1.13

1.1.14

1.1.15

1.1.16

1.1.17

1.1.18

1.1.19

1.1.20

1.1.21

1.1.22

1.1.23

1.2

1.3

14

15

1.6

“Employer’s Risks” means those matters listed in Sub-Clause 6.1.

“Force Majeure” means an event or circumstance which makes performance of a Party’s obligations
illegal or impracticable and which is beyond that Party’s reasonable control.

‘Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the Works
by the Contractor.

“Plant” means the machinery and apparatus intended to form or forming part of the Works.

“Site” means the places provided by the Employer where the Works are to be executed, and any
other places specified in the Contract as forming part of the Site.

“Variation” means a change which is instructed by the Engineer/Employer under Sub-Clause 10.1.

‘Works” means any or all the works whether Supply, Installation, Construction etc. and design (if any)
to be performed by the Contractor including temporary works and any variation thereof.

“Engineer” means the Engineer in-charge to be nominated in Letter of Acceptance.
Letter of Acceptance means the formal acceptance of the Bid by the Employer

Contract Price means the sum stated in the Letter of Acceptance as payable to the Contractor for
execution and completion of the Works.

“Service Points”: means number of locations of the service(s).

Interpretation

Words importing persons or parties shall include firms and organizations. Words importing singular
or one gender shall include plural or the other gender where the context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an
ambiguity or discrepancy is found in the documents, the priority of the documents shall be in
accordance with the order as listed in the Contract Data.

Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

Communications

All Communications related to the Contract shall be in English/ Urdu language. A notice shall be
effective only when it is delivered to the concerned party.

Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices
and pay all fees and other charges in respect of the Works.
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2. THE EMPLOYER

2.1

Provision of Site

The Employer shall provide the Site and right of access thereto at the times stated in the

Contract Data.

2.2 Permits etc.
The Employer shall, if required under law/ rules and requested by the Contractor, shall
cooperate with the Contractor in applying and obtaining permits, licences or approvals etc. in
context of the Contract.

2.3 Engineer’s/Employer’s Instructions
The Contractor shall comply with all instructions given by the Employer or the Engineer, if
notified by the Employer, in respect of the Works including the suspension of all or part of
the Works.

2.4 Approvals
No approval or consent or absence of comment by the Engineer/Employer shall affect the
Contractor’s obligations.

3. ENGINEER’S/EMPLOYER’S REPRESENTATIVES

The Employer shall appoint a duly authorized person (The Engineer In-charge), to act for him and on
his behalf for the purpose of this Contract. This authorised person shall be fully authorised with
respect to the Works except the authority to approve the variations, issuance of suspension and
termination notices and sanctioning of the payments to be made to the Contractor under the

Contract.
4. THE CONTRACTOR
4.1 General Obligations

4.2

4.3

The Contractor shall carry out the Works properly and in accordance with the Contract. The
Contractor shall provide all supervision, labour, Materials, Plant and Contractor’s Equipment
which may be required.

Contractor’s Representative

The Contractor shall appoint a qualified representative at site on full time basis to supervise
the execution of work and to receive instructions on behalf of the Contractor but only after
obtaining the consent of the Employer for such appointment which consent shall not be
unreasonable withheld by the Employer. Such authorized representative may be
substituted/replaced by the Contractor at any time during the Contract Period but only after
obtaining the consent of the Employer as aforesaid.

Subcontracting
The Contractor shall not subcontract the whole of the Works. The Contractor shall not
subcontract any part of the Works without the consent of the Employer.
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4.4

4.5

4.6

4.7

Performance Security

The Contractor shall furnish to the Employer within fourteen (14) days after receipt of Letter
of Acceptance a Performance Security at the option of the bidder, in the form of Bank Draft
or Bank Guarantee for the amount and validity specified in Contract Data.

Contractor’s Equipment

The Contractor shall have to bring at site of works and maintain the minimum construction
equipment required for execution of works at site. Proper record of all such equipment shall
be maintained by the Contractor and made available to the Employer as and when asked to
do so. Prior approval of the Employer will be required for demobilization/shifting of any tool
and plant from the site of works under this Contract

Employer’s Approvals

Contractor shall get approval of all the materials, fixtures and method statements well before
the time from the Employer. The absence of supervisory staff or approvals or consent or
comments from the Employer shall not affect the Contractor’s obligations under the Contract.

Observance of Law

Contractor shall strictly follow the applicable labour laws, industrial relations acts, standing
orders, ordinances, social security acts, employees’ old age benefits acts; workmen’s
compensation acts etc. in their letter and spirit and indemnify the Employer against any claim,
compensation or penalty in this regard. This is an independent contract and no employment
relation exists between the contractor and the Employer.

5. Employer’s Rights

Without prejudice to any other rights under the Contract and / or applicable law, Employer shall have
following rights:

The Employer reserves the right to change the scope of works during the executions of the
Works; quantities of certain item(s) can be increased, decreased or absolutely deleted or
substituted with some alternative item for which new rates shall be decided as per Clause-
10.2.

The Employer reserves the right to reject a part or whole of the Works and hold any amount
claimed by the Contractor against the items or Works for which, the prior approval of the
samples was required by the Employer but was not obtained by the Contractor.

The Employer reserves the right to recover any amount from the payable amounts to the
Contractor against any losses or damages incurred to the property, data, or persons of the
Employer due to the Contractor or his workers negligence.

The Employer reserves the right to expel out any employee of the Contractor if found involved
in a crime or illegal or unethical activities within or outside the Site.

The Contractor agrees that he shall have no right to claim any direct and / or indirect losses resultant
of the above acts by the Employer.

6. EMPLOYER’S RISKS

6.1 The Employer’s Risks
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The Employer’s Risks are:-

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the
Country;

b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the
Country;

c) riot, commotion or disorder by persons other than the Contractor’s personnel and other
employees including the personnel and employees of Sub-Contractors, affecting the Site and/or the
Works;

d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous
properties of any explosive nuclear assembly or nuclear component of such an assembly, except to
the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-
active material;

e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

f) use or occupation by the Employer of any part of the Works, except as may be specified in the
Contract;

g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part
of the Works by the Employer’s personnel or by others for whom the Employer is responsible;

h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor’s failure; and

i) physical obstructions or physical conditions other than climatic conditions, encountered on the
Site during the performance of the Works, for which the Contractor immediately notified to the
Employer and accepted by the Employer.

7. TIME FOR COMPLETION
7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date as specified in the
work order issued by the Employer and shall proceed expeditiously and without delay and
shall complete the works within the time stipulated Contract Data observing all the time
lines/target dates provided in the approved Work Program.

7.2 Work Program

The Contractor will have to prepare work program on the basis of Key Performance Indicators
(KPIs) given in the Schedule-E to Bid or will submit work program its own assumption along
with detailed justifications. Once the proposed Work Program has been approved by the
Employer, it will have to be followed in letter & spirit.

Failure to perform according to the approved Work Program shall be considered as the
Contractor’s default and Employer reserves the right to invoke all or any remedy available in
clausel2.

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify
the Employer of any event(s) falling within the scope of Employer’s Risks, or Early Warnings,

For Contractor For SBP BSC




Page |41

7.4

or adverse ground conditions, force majeure not leading to Contract termination, or any
instruction of the Employer to slow down the progress of works or change in the scope of
Works by the Employer requiring additional time for completion of the Works as per the
revised scope of Works, may request the Employer to extend the Completion Time
reasonably. The Contractor must have to provide complete record of the circumstances on
account of which extension of time is being applied along with an up-dated program/schedule
in bar chart form for completion of the balance works. The Employer may evaluate the request
lodged by the Contractor and extend the Completion Time. The decision of the Director/Head
Engineering will be final & binding upon the Contractor.

It is being understood and agreed by the Contractor that the sole remedy for delay shall be
extension in the time for performance of the Contractor’s work, which extension shall not be
subject to any valuation.

Late Completion
If the Contractor fails to complete the Works within the Time for Completion, the Employer

without prejudice to any other rights under the Contract and / or applicable law shall deduct
liguidated damages at rate as mentioned in the Contract Data.

8. TAKING-OVER

8.1

8.2

Completion

The Contractor shall notify to the Employer along with As-built Drawings and Inventory List to
issue the Provisional Completion Certificate and take over the Works when he considers that
the Works are completed.

Taking-Over Notice
Within 15 days after receipt of notice, the Employer shall issue a Provisional Completion
Certificate to the Contractor and take over the Works if the Works are substantially complete
as per the Contract and to the entire satisfaction of the Employer.

If the Works are not completed to the entire satisfaction of the Employer, the Employer will
issue a detailed account of the balance or defective works to the Contractor within fifteen (15)
days after receipt of notice from the Contractor to take over the whole or a part of the Works.
In case of minor defects/ outstanding Works, the Employer at its sole discretion, may take over
the Works and issue the Provisional Completion Certificate after obtaining a written
undertaking from the Contractor to rectify the punch list items/ outstanding Works during the
Defects Liability period.

9. REMEDYING DEFECTS

9.1

Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the
Provisional Completion Certificate carry out, at no cost to the Employer, repair and
rectification work which is necessitated by the earlier execution of poor quality of work or use
of below specifications material in the execution of Works and which is so identified by the
Employer/Engineer in writing within the said period. Upon expiry of the said period, and
subject .to the Contractor’s faithfully performing his aforesaid obligations, the
Employer/Engineer shall issue a Final Completion Certificate
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9.2

9.3

10.

Failure to remedy any such defects or complete outstanding work within a reasonable time
shall entitle the Employer to carry out all necessary works at the Contractor’s cost.

Uncovering and Testing

The Contractor shall give not less than five days’ notice in writing to the Engineer-in-charge of work
before covering up or otherwise placing beyond the reach of measurement any work in order that
same may be measured, and correct dimensions thereof be taken before same is covered or placed
beyond the reach of measurement.

The Engineer-in-Charge shall check the Contractor’s Work and notify the Contractor of any Defects if
found. Such checking shall not affect the Contractor’s responsibilities. The Employer may instruct
the Contractor to search for a defect and to uncover/ or testing any work that the he considers may
have a Defect

Failure to remedying Defects

Failure to remedy any defect(s) or complete the outstanding Works except the defects not
attributable to the Contractor, to the entire satisfaction of the Employer within a notified time shall
entitle the Employer to extend the defect liability period and / or carry out all necessary works at the
Contractor’s risk to cost in accordance with clause 12.

VARIATIONS AND CLAIMS

10.1 Rightto Vary
The Employer/Engineer may issue Variation Order(s) in writing. Where for any reason it has
not been possible for the Employer/Engineer to issue such Variations Order(s), the Contractor
may confirm any verbal orders given by the Employer/Engineer in writing and if the same are
not refuted/denied by the Employer/Engineer within seven (7) days of the receipt of such
confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-
Clause.

10.2 Valuation of Variations

Variations shall be valued as follows:

a) at a lump sum price agreed between the Parties, or

b) where appropriate, at rates in the Contract, or

c) rates notified by the Government Departments/agencies, or

d) in the absence of appropriate rates, the rates in the Contract shall be used as the basis
for valuation, or failing which

e) at appropriate new rates, as may be agreed or which the Engineer/Employer considers

appropriate, or

Contractor’s profit & overheads shall be up to 15% of the cost of labour & materials, cartage,
etc. Taxes shall be considered as per actual rate while analyzing rates for any extra items. For
valuation of variations and approval of rates for non-BOQ/extra items, the decision of the
Director Engineering will be final & binding upon the parties.

10.3 Early Warning
The Contractor shall notify the Engineer/Employer in writing as soon as he is aware of any

circumstance which may delay or disrupt the Works, or which may give rise for Extension in
time.
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11.

11.1

11.2

11.3

114

11.5

To the extent of the Contractor’s failure to notify, which results to the Engineer/Employer
being unable to keep all relevant records or not taking steps to minimize any delay, disruption,
the Contractor’'s entitlement to extension of the Time for Completion may be
reduced/rejected.

10.4 Variation Procedure

The Contractor shall submit to the Engineer/Employer an itemized make-up of the value of
variations within twenty-eight (28) days of the instruction. The Engineer/Employer shall check
and if possible agree the value. In the absence of agreement, the Employer shall determine
the value.

CONTRACT PRICE AND PAYMENT
(a) Terms of Payments

The Employer shall verify these bills and payments shall be released to the Contractor within thirty
(30) days after joint verification of the bill by the Employer & the Contractor and after deduction of
retention money, applicable taxes or any such other sum determined by the Employer.

(b)Imbalanced Bid

In case of imbalanced bid (abnormally high/low rates than market/ Employer’s Engineer’s estimate)
duly justified by the contractor, the payments against such running bills will be made by the employer
up to 80% of the running bill after required deductions. The remaining amount will be settled at the
time of final settlement upon completion of work to the satisfaction of the Employer.

Submission of Statements of Work Done/ Interim Bills
The Contractor shall submit the bills only after the payment against last or previously submitted bills
has been made by the Employer.

Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a statement for interim
payment by the Contractor, the Engineer shall verify the same and within a period not exceeding
thirty (30) days from the said date of submission by the Contractor, the Employer shall pay to the
Contractor the sum verified by the Engineer less retention money at the rate stated in the Contract
Data and all applicable taxes and duties.

Retention Money

Retention money shall be paid by the Employer to the Contractor after the expiry of defect liability
period, the remedying of notified defects and the completion of outstanding work, all as referred to
in Sub-Clause 9.1.

If the Contractor fails to complete the Works and rectification of any defects as per the entire
satisfaction of the Employer under Clause-09, this Retention Money and Performance Security will
be withheld by the Employer and it shall be released after adjustment of any claims against the
Contractor or cost of any defects corrected through other sources or Contractors at the risk to cost
of the Contractor.

Final Payment
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11.6

11.7

11.8

11.9

Upon issuance of Final Completion Certificate, the payments pertaining to the Works completed
during Defects Liability Period and / or money as Retention Money shall be released as per sub-
Clause-11.4 and the accounts for the contract shall be closed. The Employer shall release payments
within sixty (60) days.

Currency
Payment shall be in the currency stated in the Contract Data.
Mobilization Advance

If requested by contractor mobilization advance up to 15% to total Contract Price against bank
guarantee from SBP approved Bank subject to approval of Director/Head Engineering Payments
shall be made to contractor.

Mobilization Advance paid to the Contractor shall be recovered from the interim bills of the
Contractor @ 15% of total amount of work done at site for the bill being processed till the time that
whole of the amount of Mobilization Advance has been recovered.

Secured Advance

The Employer at his sole discretion may provide to Contractor Secured Advance against an indemnity
bond acceptable to the Employer of such sum as the Engineer in charge may consider proper in
respect of non-perishable materials brought at the Site but not yet incorporated in the permanent
Works subject to approval of Director/Head of Engineering, provided that:

(a) The materials are in accordance with the Specifications for the permanent works;

Such materials have been delivered to the Site and are properly stored and protected
against loss or damage or deterioration to the satisfaction of the Engineer in charge but at
the risk to cost of the Contractor;

(c) The Contractor’s records of the requirements, orders, receipts and use of materials are kept
in a form approved by the Engineer in charge, and such records shall be available for
inspection by the Engineer in charge;

(d) The Contractor shall submit with his monthly statement the estimated value of the materials
on Site together with such documents as may be required by the Engineer in charge for the
purpose of valuation of materials and providing evidence of ownership and payment
therefore;

(e) Ownership of such materials shall be deemed to vest in the Employer and these materials
shall not be removed from the Site or otherwise disposed of without written permission of
the Employer.

f) 60% of the purchase price of the item/material or 50% of tender price of the item/material
whichever is lesser, after measuring the quantity & verification of the quality of materials at
site by the Employer may be paid

The amount of Secured Advance against any item(s)/materials shall be recovered from the next three
(03) bill of the Contractor in the form of three equal installments. The Employer reserves the right to
recover all outstanding amount of the Secured Advance from very 1% bill of the Contractor submitted
after release of the Secured Advance.

Changes in Taxes and Duties

If, after the date of submission of Bids, there occur changes in the taxes and duties which cause
additional or reduced cost to the Contractor in the execution of the Contract, such additional or
reduced cost shall be added to or deducted from the Contract Price accordingly. Decision of the
Director/Head Engineering will be final & conclusive in this regard.
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11.10 Price Adjustment
Prices quoted by the Contractor shall remain fixed; no Price Adjustment shall be made for any
variation in the market prices.

11.11 PAYMENTS TO THE SERVICE PROVIDER

The payments shall be made to the Service Provider on monthly basis after adjustment
of any claims/ deduction against the Service Provider.

In case of unavailability of services, Bank will make deductions accordingly. However,
deduction mechanism will be based on formula used for pro-rata calculation as
mentioned below:

(Monthly charges as per services execution plan (per point) ) Number of days for which

30 services remained

unperformed

*

Payments will be made upon submission of invoice/s, after confirmation of satisfactory
services by concerned designated Bank’s Official/s. Furthermore, payments will be made
to the service provider as per actual services rendered against the identified service
points as per Bank’s requirements.

12. DEFAULT
12.1 Default, Termination of the Contract and Compensation to the Employer

(a)

(b)

(c)

Default by the Contractor:

If the Contractor abandons the Works, delays abnormally, or misses the target dates
mentioned in the approved Work Program or refuses or fails to comply with a valid instruction
of the Employer, or if Contractor materially or consistently breaches the Contract, the Employer
may give a notice under this sub-clause stating the default. If the Contractor has not taken
practicable steps to remedy the default or cover up the backlog within fifteen (15) days after
receipt of the Employer’s notice, the Employer may by serving a second notice within twenty
five (25) days, terminate the Contract asking the Contractor to demobilize from the Site leaving
behind the Equipment required for completion of the outstanding Works at risk & cost of the
Contractor or the Employer may deploy extra resources to cover up the backlog at the risk &
cost of the Contractor. The decision of the Director/Head Engineering will be final and
conclusive in this regard.

Default by the Employer:

If the Employer fails to pay in accordance with the Contract, or is, despite a written complaint,
in breach of the Contract, the Contractor may give a notice under this sub-clause stating the
default. If default is not remedied within fifteen (15) days by the Employer after receipt of the
notice, the Contractor may suspend execution of all parts of the Works. If the default is not
remedied within thirty (30) days after receipt of first notice, the Contractor may serve a second
notice within thirty (30) days and terminate the Contract and demobilize from the Site.

Employer’s sole discretion:
The Employer shall be entitled to terminate the Contract, at any time for the Employer’s

convenience, by giving notice of such termination to the Contractor. The termination shall
take effect within 15 days after the Contractor receives the notice.
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(d)

(e)

(f)

Insolvency:

If either part is declared (or is likely to be declared) insolvent under any applicable law, the
other party may terminate the Contract by serving a notice immediately. The Contractor shall
demobilize from the Site leaving behind the Equipment required for completion of the
outstanding Works in case of Contractor’s insolvency.

Criminal/ Offensive act by the Contractor or his employees:

If the Contractor or any of his employees commits a serious crime within the premises of the
Employer which can result in police action under Penal Code Act of Pakistan, the Employer may
terminate the Contract by serving a notice to the Contractor and the Contractor shall
demobilize from the Site leaving behind the Equipment required for completion of the
outstanding Works at the risk & cost of the Contractor.

Actions in case of failure of the Contractor:

If the Contractor fails to complete the Works even when the amount of Liquidated Damages
has reached to the maximum fixed limit or the Contractor abandons or suspends the Works,
or commits breach of the terms & conditions of the Contract, the Contractor or any of his
employees commits a serious crime within the premises of the Employer which can result in
police action under Penal Code Act of Pakistan or in any case in which the contractor shall have
rendered himself liable to pay compensation/liquidated damages, the Director/Head
Engineering whose decision shall be final & conclusive, without prejudice to any other right or
remedies, shall have power to adopt all or any of the following courses as he may deem best
suited to the interest of the Employer;

i To rescind the Contract (of which the rescission notice in writing to the Contractor
under the hand of Director/Head Engineering shall be conclusive evidence) and in
which case the retention money and Performance Security of the Contractor shall be
forfeited and be absolutely at the disposal of the Bank;

ii. To employ labour paid by the Employer and to supply materials to carry out the Works
or any part of the Works, debiting the Contractor with the cost of all labour and the
price of the materials (of the amount of which cost and price a certificate of the
Director/Head Engineering shall be final & conclusive against the Contractor) and
crediting him with the value of the work done in all respects in the same manner and
at the same rates as if it had been carried out by the Contractor under the terms of this
Contract; the certificate of the Director/Head Engineering as to the value of the work
done shall be final and conclusive against the Contractor;

iii. To measure up the works of the Contractor and to take such part thereof as shall be as
shall be un-executed out of his hands and give it to another contractor to complete, in
which case any expenses which may be incurred in excess of the sum which would have
been paid to the original Contractor, if the whole had been executed by him (of the
amount of which excess the certificate in writing of the Director/Head Engineering shall
be final and conclusive) shall be borne and paid by the original Contractor and may be
deducted from any money due to him by the Bank under the Contract or otherwise, or
from his retention money or the proceeds of sale thereof or sufficient part thereof;

iv. If any of the above courses being adopted by the Director/Head Engineering, the
Contractor shall have no claim to compensation for any loss sustained by him by
reasons or his having purchased or procured any materials, or entered in to any
engagements or made any advances on account of, or with a view to the execution of
the works or the performance of the Contract. And in case the Contract shall be
rescinded under the provisions aforesaid, the Contractor shall not be entitled to
recover or be paid any sum for any works theretofore actually performed under this
Contract unless and until the Director/Head Engineering will have certified in writing
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(8)

the performance of such works and the value payable in respect thereof and he shall
be only be entitled to be paid the value so certified.

V. In case of Contractor’s failure to perform in line with the agreed terms & conditions
laid down in the contract, the Employer may blacklist the Contractor for future
opportunities at the Employer as per clause 18.2 and decision of the Director/Head
Engineering will be final & conclusive. As per Public Procurement Rule-19, the
Contractor will be accorded adequate opportunity of being heard.

Payments upon Termination

In case of termination by the Employer, the Contractor shall be entitled to payment of the
unpaid balance of the value of the Works executed only after adjustment of any sums to which
the Contractor is entitled and any sums to which the Employer is entitled including recovery
of all recoverable advance payments, no payment shall be made against the leftover
materials, machinery, plants etc. brought by the Contractor and against his demobilization. If
the total amount already released by the Employer exceeds any payment due to the
Contractor, the difference shall be a recovered from the balance payable amounts or the
Retention Money along with the performance Security.

13. Warranty

13.1

13.2

The Contractor warrants that the goods supplied under the Contract are new, unused, of the
most recent or current models, and that they incorporate all recent improvements in design
and materials unless provided otherwise in the Contract. The Contractor further warrants that
all goods supplied under this Contract shall have no defect, arising from design, materials, or
workmanship (except when the design and/or material is required by the Procuring agency’s
specifications) or from any act or omission of the Contractor, that may develop under normal
use of the supplied goods in the conditions prevailing in the country of final destination.

If the Contractor, having been notified, fails to remedy the defect(s) within a reasonable
period, the Employer may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and expense and without prejudice to any other rights which the Employer
may have against the Contractor under the Contract.

14. RISKS AND RESPONSIBILITIES

14.1

14.2

Contractor’s Care of the Works

From the Commencement Date until the completion of Works and issuance of Completion
Certificate or Termination by the Employer, the risks of loss or damage to Works, personal
injury, death, and loss of or damage to property of the Employer due to the negligence of the
Contractor, his employees, associates, sub-contractor, assigns etc. all such risks are
Contractor’s risks. The Contractor shall have to make good all damages/losses to the Employer
after receiving written notice from the Employer.

Unless the loss or damage happens as a result of any of the Employer’s Risks, the Contractor
shall indemnify the Employer, or his agents against all claims loss, damage and expense arising
out of the Works.

Force Majeure
If the Contract is frustrated by a force majeure, like the outbreak of war, civil commotion, and

insurrection or by any other event entirely outside the control of either the Employer or the
Contractor, the Employer shall certify that the Contract has been frustrated and is being
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terminated. If an event of force majeure continues for a period of sixty (60) days, the
Contractor can also give a notice of termination. The Contractor shall stop work as quickly as
possible after receiving contract frustration certificate from the Employer and shall be paid
for all work carried out or services rendered before the frustration/ termination of the
Contract and for any work carried out afterwards to which a commitment was made including
the cost of materials and plants reasonably delivered to the Site, after adjustment of any sums
to which the Contractor is entitled as per the Contract, and cost of his demobilization after
recovery of all recoverable advance payments made by the Employer or the sums to which
the Employer is entitled. If the reason ceases to exist, the Parties can recommence the
performance of the Contract under the original terms & conditions if mutually agreed.

15. INSURANCE

15.1

15.2

The Contractor shall on joint name of employer and Contractor procure a contractor's all risks
of physical loss or damage insurance policy, covering all risk to Works, third party, and all risks
of physical loss to labour or damage caused to the Contractor’s plants, equipment, materials
and any other asset(s) belonging to the Contractor.

Insurance Policy shall cover the damages to the structure, stores if supplied by the Employer
caused by fire, including lightening, riots, strikes, storm, cyclones, flood, earthquake, theft, etc.

Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous
Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Employer may,
without prejudice to any other right or remedy, effect insurance for the cover relevant to such
as a default and pay the premiums due and recover the same plus a sum in percentage given
in Contractor Data from any other amounts due to the Contractor.

16. RESOLUTION OF DISPUTES

le.1

16.2

16.3

16.4

If any dispute arises between the parties (Contractor & the Employer), the matter shall be
referred to the Director/Head Engineering who will examine the matter in detail and give the
decision which will be final & binding upon the parties.

In case the Contractor believes that the decision of the Director/Head Engineering was not in
line with the Contract or it is prejudiced, and he does not accept the same, he may give a
notice of dissatisfaction under this sub-clause within 15 days of the decision of the
Director/Head Engineering. If no notice is given within this time, the decision of Director/Head
Engineering shall be final and binding upon the Parties.

In case a dissatisfaction notice is given by the Contractor, the matter may be referred to a
neutral Adjudicator appointed after mutual agreement within 15 days after the notice of
dissatisfaction. Failing to agree upon Adjudicator name within the specified time will result in
finality of the Director/Head Engineering’s decision which will become binding upon the
parties.

If required under any circumstances, the matter may be referred to arbitration under the
Arbitration Act 1940 (Act No. X of 1940) and rules made there under and any statutory
modifications thereto. Arbitration Proceedings shall be held at the place mentioned in the
Contract Data.

17 INTEGRITY PACT

For Contractor

For SBP BSC




Page |49

If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved
in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Employer
shall be entitled to:

(a)

(b)
©

recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given by the Contractor or any of his Sub-
Contractors, agents or servants;

Terminate the Contract; and

Recover from the Contractor any loss or damage to the Employer as a result of such
termination or of any other corrupt business practices of the Contractor or any of his Sub-
Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize
from the Site leaving behind Contractor’s Equipment which the Employer instructs, in the termination
notice, to be used for the completion of the Works at the risk and cost of the Contractor.

18. CODE OF CONDUCT

18.1

18.2

18.3

It is the Employer’s policy to Contractors observes the highest standards of ethics during the
procurement and execution of such contracts. In pursuit of this policy, the Employer follows,
inter alia, the instructions contained in PPR-2004 which defines:

“corrupt and fraudulent practices” includes the offering, giving, receiving, or soliciting of
anything of value to influence the action of a public official or the supplier or Firm/Company
in the procurement process or in contract execution to the detriment of the procuring
agencies; or misrepresentation of facts in order to influence a procurement process or the
execution of a contract, collusive practices among Consultant/ Service Providers (prior to or
after Proposal submission) designed to establish bid Prices at artificial, non-competitive levels
and to deprive the procuring agencies of the benefits of free and open competition and any
request for, or solicitation of anything of value by any public official in the course of the
exercise of his duty;”

Under Rule-19 of PPR-2004, “The Employer can inter alia blacklist bidders found to be
indulging in corrupt or fraudulent practices. Such barring action will be duly publicized and
communicated to the PPRA. Such matters would be referred to the Blacklisting Committee
that is empowered to take action accordingly:

NATURE OF

OFFENSE/ MEANS OF VERIFICATION

FAULT

Corruption Actual instance verifiable as per law of land and applicable rules and
regulations of SBP

Fraud Cross verification of documentary undertakings submitted by
Contractor/ Bidder/Consultant/Supplier

Collusion Results of Bid/Proposal analysis resulting in substantive evidence of
collusion

Performance Documented evidence in form of performance deficiencies not suitably

Deficiencies responded or defended by Contractor/ Bidder/ Supplier /Consultant

However, such barring action shall be undertaken only after Contractor who is to be barred
and blacklisted shall be accorded adequate opportunity of being heard. Decision of
Blacklisting Committee of SBP BSC will be final and conclusive.

The receipt for any money paid by the bidders will not be considered as any acknowledgement
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of payment to the Contractor unless such receipt is signed by a duly authorized officer of the
Employer and Contractor shall be solely responsible for seeing that a proper receipt is
provided.

18.4  Attention of bidders is drawn to Rule-32 of PPR-2004 whereby they are required to identify
any discriminatory and difficult conditions, introduced by Employer which discriminates
between bidders or that is considered to be met with difficulty. In ascertaining the
discriminatory or difficult nature of any condition reference shall be made to the ordinary
practices of that trade, manufacturing, construction business or service to which that
particular procurement is related. However in certain conditions Employer may describe
exceptions or preferences consistent with Rule-4 of PPR-2004.

18.5 Employer’s policy requires that selected Contractor shall provide professional, objective, and
impartial advice and services and at all times hold the Employer’s interests paramount, strictly
avoid conflicts with other assignments or their own corporate interests and act without any
consideration for future work. Bidders have an obligation to disclose any situation of actual or
potential conflict that impacts their capacity to serve the best interest of the Bank, or that
may reasonably be perceived as having this effect. Failure to disclose said situations may lead
to the disqualification of the bidder and termination of contract arising out of this
procurement

18.6  Without limitation on the generality of the foregoing, Contractors and any of their affiliates,
shall be considered to have a conflict of interest and shall not be recruited, under any of the
circumstances set forth below:

a) A Contractor that has been engaged by the Employer to provide goods, works or
services other than consulting services for a project, and any of its affiliates, shall be
disqualified from providing consulting services related to those goods, works or
services. Conversely, Contractor hired to provide consulting services for the
preparation or implementation of a project, and any of its affiliates, shall be
disqualified from subsequently providing goods or works or services other than
consulting services resulting from or directly related to the firm’s consulting services
for such preparation or implementation.

b) A Contractor (including its Personnel and Sub-Contractor(s) or any of its affiliates shall
not be hired for any assignment that, by its nature, may be in conflict with another
assignment of the Contractor to be executed for the same or for another client.

c) A Contractor (including its Personnel and Sub-Contractor(s) that has a business or
family relationship with a member of the Bank’s staff who is directly or indirectly
involved in any part of (i) the preparation of the specifications of the goods, (ii) the
selection process for such assignment, or (iii) supervision of the Contract, may not be
awarded a Contract, unless the conflict stemming from this relationship has been
resolved in a manner acceptable to the appropriate authority of the Employer.

d) Bidders shall not recruit or hire any agency or current employees of the Bank.
Recruiting former employees of the Employer or other civil servants to work for the
bidders is acceptable provided no conflict of interest exists. When the Contractor
nominates any government employee as Personnel in their bid, such Personnel must
have written certification from their government or employer confirming that they
are on leave without pay from their official position and allowed to work full-time
outside of their previous official position. Such certification shall be provided to the
Employer by the Contractor as part of bid.

19. OVERRIDING EFFECT OF PPR-2004

Whenever in conflict with these documents the stipulations of PPR-2004 (Public Procurement Rules-
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2004) shall prevail.

20.

21.

22.

SPECIFICATION EPILOGUES

a. The Work(s) contemplated under the Contract, shall be constructed, completed and
guaranteed, strictly conforming to and in accordance with the stipulated specifications for
execution of such works, providing of materials/services and etc. as provided in the Contract
Documents and or as directed by the Employer.

b. In the event of missing / non-availability of particular specification (s) applicable to or to govern
the execution of such item(s) of works/ contract hereof, having no effect or bearing upon the
rate/price or valuation of the contract, all material, fabrication, execution and testing thereof
shall conform to the applicable standards, codes/specifications contained in the following list
to equivalent applicable standard and specifications established and/or as approved in the
country of manufacture or supply:

ASTM American Society of Testing Materials
AASHTO American Association of State Highway and Transportation Officials
AWWA American Water Works Association
ASME American Society of Mechanical Engineers
AISC American Institute of Steel Construction
ASA American Standards Association
AWS American Welding Society
BSS British Standard Specifications & Materials)
PSI Pakistan Standards Institute
C. All quality control and related tests (if required) shall be carried out in accordance with

applicable standards and codes. The cost in this regard shall be borne by the Contractor.
SILENCE OF SPECIFICATIONS

The apparent silence of the specifications, plans, or other contract documents as to any detail or the
apparent omission from them of a detailed description concerning any point, shall be regarded as
meaning that only the best generally accepted practice is to be used. All interpretations of the
specifications will be made by the Engineer on this basis.

REMOVAL OF UNACCEPTABLE AND UNAUTHORIZED WORK

All work which, as determined by the Engineer or Engineer incharge, does not conform to the
requirements of the Contract and results in an inferior or unsatisfactory product, will be considered
unacceptable. Unacceptable Work, whether the result of poor workmanship, use of defective
materials, damage through carelessness or any other cause, found to exist prior to the final acceptance
of the Work, shall be removed or replaced at the Contractor's expense.

No work shall be done without lines and grades having been approved by the Engineer. Work done
contrary to the instructions of the Engineer, Work done beyond the lines shown on the plans, or as
given, except as herein specified, or any extra work done without authority, will be considered as
unauthorized and will not be paid for under the provisions of the Contract. Work so done may be
ordered removed or replaced at the Contractor's expense.

Upon failure on the part of the Contractor to comply forthwith with any order of the Engineer, made
under the provisions of this article, the Engineer will have authority to cause unacceptable Work to be
remedied or removed and replaced and unauthorized Work to be removed and to deduct the costs
from any moneys due or to become due the Contractor.
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23. The Contractor shall be liable & indemnify the Employer

Contractor shall be exclusively liable for and shall indemnify and hold harmless the Employer, its
agents and employees from:

24.

Making good all losses arising out of the Contractor's negligence or breach of the Contract.
The Employer shall determine the amounts of such losses/ damages and the Contractor
hereby expressively waives his all or any right to change or challenge the same. The
Contractor shall have to make good all such losses/ damages within time frame specified in
the Notice, to the entire satisfaction of the Employer after receiving written notice from the
Employer.
All losses arising from the automatic transfer of employment of Contractor's and its sub-
contractor's employees to premises or any third party on the expiry or termination of the
Contract including, in relation to the employees:
i. All liabilities in respect of their employment before or after the expiry or termination of
the Contract and
ii.The costs of terminating their employment and any claims arising there from.
Any tax, government duties, insurance contributions (employee and employer) and or social
security contributions in respect of Contractor (in the case of an individual) or any employee
or sub-contractor of Contractor together in each case with any interest, fines or penalties
thereon.
Save for the willful or deliberate breach of its obligations under the Contract or, as set out
above, neither party shall be liable for any consequential or indirect loss or damage.
All payments to his staff and other hired persons, sub-contractors or assigns during the
currency of this Contract or after its expiry/ termination. The Employer shall have no relation,
in whatsoever way, with such employees or persons recruited, hired or contracted by the
Contractor and all these persons shall always be treated as the employees of the Contractor.
Any claims of his own, of his employees or ex-employees, or associates, or their heirs whether
against the Contractor, other contractors working within the same premises or any other
person, regarding deals made at personal level by the staff or personal matters or deals carried
out as a company, in whatsoever form, manner or capacity.
Any Government Permits, Licenses, etc. that may be required for performing the Works
contemplated under the Contract.
All claims of compensation by an employee, his family or legal heirs or any other agency,
autonomous body, any NGO or government department, arising from injury, disability, ill
health or death of any of his employees during the currency or expiry of this Contract while
performing any services under this Contract or any claim regarding the medical care or
treatment expenses submitted by the employee or ex-employee of the Contractor or their
legal heirs.
In case any claim of compensation, expense in whatsoever form is to be paid by the Employer
under any law of the land, the same amount shall be deducted from the Contractor’s payable
amounts/retention money.
Full cost and responsibility for his employees/ staff, under no circumstances, whatsoever, shall
the Contractor or its employees shall be regarded as the Employer’s employees, and there
would be no employer / employee relationship between them and the Employer.

Confidentiality
Except with the consent in writing of the Employer, Contractor shall keep strictly confidential and not
make use of any confidential information supplied by the Employer other than to perform this

Contract, and shall impose the same obligations on its employees and other third parties (including
sub-contractors).
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25.

26.

27.

28.

Independent Contractor

The Contractor including all his employees, sub-contractors, associates, assigns or his legal heirs shall
at all times function and be regarded as independent contractor and not as an agent of the Employer
and neither the Contractor nor its employees, sub-contractors, associates, assigns or his legal heirs
shall have the right to represent or bind the Employer to any third person including any department
or agency of Government or any other authority in any manner, whatsoever.

Materials Obtained/Discovered during excavation
Materials obtained from excavation will be the property of the Employer. Serviceable materials &
treasures etc. found shall have to be stacked/stored at the location designated by the Employer. All
rubbish/un-wanted materials/debris shall have to be disposed off by the contractor in line with the
directions of the Employer & municipal regulations.

Site Clearance at completion

On completion of the project/works or at some earlier stage as desired by the Employer, the
contractor shall remove all temporary structures, dumpsites, debris, surplus materials, etc. and fill
up all trenches etc. made during the execution of the works. The contractor will have to secure a site
clearance certificate from the Employer and attaché the same with his final bill. In case the contractor
fails or refuses to do so, the Employer reserves the right to get it done through the other
sources/contractors and deduct/recover the expenditure so occurred from the bills or retention
money along with the Performance Security submitted at the time of bid opening of the contractor.
In this regard, the decision of the Director/Head Engineering will be final & conclusive.

Health, Safety, Environment and Security (HSE&S)

a. The Contractor shall comply with all statutory and regulatory requirements related to Health,
Safety, Environment & Security (HSE&S) as well as Employer’s applicable rules, procedures or
policies related thereto at no additional cost to the Employer. The costs of supplying and/or
doing all such things required for the purpose shall be deemed to be included in the amounts
payable under this Agreement to the Contractor.

b. The Employer shall periodically audit the Contractor’s compliance with its HSE&S policies and
conduct safety inspections as and when it deems fit. The Contractor shall ensure that
Employer’s recommendations in this regard are implemented without any delay.

C. The Contractor shall provide the Employer information about its working practices, materials
and equipment and shall operate in a manner which does not compromise Employer’s security
or environment standards and the safety and health of its employees and other people.
Contractor shall also provide the Employer with any information which it may have related to
a potential or actual security threat to the Employer.

d. The Contractor shall certify in writing that its personnel are fully trained to execute the Works
safely and shall ensure that they understand all risks and hazards associated with the Works.
The Contractor shall keep records of such trainings.

e. The Employer reserves the right to terminate this Contract without notice to the Contractor in
the event of violation of this Clause by the Contractor and related HSE&S requirements of the
Employer communicated to the Contractor from time to time.

f. The Contractor shall pay special attention to the following environmental protection measures;

Use of clean fuels to minimize air polluting emissions.

Control of other air pollutants.

Recovery and recycling of usable materials.

Control of vehicle noise.

Control of noise from power facilities.

Limitation of Vibrations.

Preservation of natural land to the extent possible.

Preservation of archaeological Sites.

O NOURWNE
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29.

30.

31.

32.

33.

9. Careful handling, storage and utilization of hazardous radioactive materials, toxic
chemicals etc.

Electric Power Supply, Water supply, Telephone etc.

Water for construction purposes will be provided by the Employer. Electricity will be provided by the
Employer for all minor equipment & tools. Expense regarding the required cables/wires and sub-
meters, switches etc. shall have to be borne by the Contractor. The Contractor shall make his own
arrangement at his own expenses for the telephone & fax etc. at the Site of Works. If these facilities
are to be provided by the Employer at the request of the Contractor, the Contractor shall have to pay
the bills/ expenses as per mutually agreed terms & conditions at that time. Hutting/ tenting etc. for
the workers or storage of the materials of the contractor shall be the responsibility of the contractor.

Attendance of Meetings

The Contractor shall attend all meetings along with his authorized representative(s) when called by
the Employer to discuss the quality and progress of Works, site matters and other matters related to
the Contract, without any compensation from the Employer. The Contractor may ask the Employer
to call a joint meeting to review the pending issues and decisions or to discuss any other matters,
factors or aspects in context of the Contract. The minutes of meetings may be recorded and circulated
amongst the participants for compliance.

First Aid Facilities
The contractor shall provide his staff with free first-aid facilities and treatment at the premises and
shall, for this purpose, keep a properly equipped first aid kit at the premises.

Utility Lines

The Contractor shall conduct his operations, make necessary arrangements, take suitable precautions
and perform all required work incident to the protection of and avoidance of interference with power
transmission, telegraph, telephone and natural gas lines, oil lines, water and sewerage mains and
other utilities within the areas of his operations in connection with this Contract and the cost thereof
shall be borne by the Contractor and the Contractor shall save harmless and indemnify the Employer
in respect of all claims, demands, proceedings, costs, charges and expenses whatsoever arising out
of or in relation to any such interference.

Other

a. The terms and conditions and the Schedules thereto of this Contract represent the entire
agreement and understanding between the Employer and the Contractor, in relation to the
subject matter hereof and supersede all previous agreements and/or understandings between
the parties in relation thereto.

b. If any provision of the Contract is found by any court or competent authority to be invalid,
unlawful or unenforceable, that provision shall be deemed not to be a part of the Contract and
it shall not affect the enforceability of the rest of the Contract.

C. Unless expressly provided, no term of this Contract is enforceable by any third party.

d. This Contract is personal to Contractor and Contractor shall not assign or subcontract any of its
rights or obligations under it without Employer’s prior written consent. Any subcontracting shall
be on terms consistent with these Conditions for the benefit of an enforceable by the Employer
and Contractor shall remain liable for the subcontractor's acts and omissions and the Contract's
complete performance.

e. The Contract shall be governed by the laws of Pakistan and Contractor and the Employer agree
to submit to the exclusive jurisdiction of the courts in Pakistan.
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(Bidding Documents, Section-2, Part-2)

The following Contract Data shall be deemed to form and be read and constructed as part of the Contract,

including Conditions of Contract.

CONTRACT DATA
Clause . . -
No. Description Explanation/ Clarification
1.1-(i) The Employer Means SBP-Banking Services Corporation Hyderabad
Documents forming the Contract listed in the order of priority:
(a) The Contract Agreement
(b) Letter of Acceptance
Priority of (c) The completed Form of Bid
13 Documents (d) Contract Data
(e) Conditions of Contract
(f) The completed Schedules to Bid including Schedule of Prices
(g) The Drawings, if any
(h) The Specifications, if any
a. 10% of the Contract Price stated in Letter of Acceptance / Award in any
forms in shape of Pay Order/Demand Draft/Deposit at Call/Bank

Amount of . . .

Guarantee from any Schedule Bank registered in Pakistan.
4.4 Performance ) . .

Security b. The Per.formance Secu‘rlty‘ ‘ would. remain valid 60 days beyond
completion of Defect Liability Period and would be released after
successful completion of defect liability period.

a. Completion Time: 300 Calendar days
7.1 Completion Time | b. Service Level Agreement (SLA) :12 Months which would commence
after completion of works
74 Liquidated Liquidated Damages @ 0.1% of total work done/day to a maximum of 10%
) Damages of the total work done.
365 calendar days from the issuance of completion certificate. DLP includes
9.1 Defects Liability | the period of Manufacturer’s standard warranty. Manufacturer’s standard
' Period warranty shall be not less than 18 months after ex-works dispatch or 12
months after commissioning, whichever is earlier.
a. Mobilization Advance:
1. 15% to total Contract Price (excluding SLA) against bank guarantee
from Scheduled Bank in Pakistan
2. This Advance shall be recovered @ 50% of the amount of work done
from Interim Payment Certificates (IPC) and shall be fully recovered at
least one month before scheduled completion time. The validity of
Mobilization Advance Guarantee shall be valid for 60 days beyond the
11.3 Payments work completion period. Such Guarantee may be progressively
reduced to the balance amount of Mobilization Advance indicated in
Interim Payment Certificates of the Engineer issued in accordance with
this Clause after receipt and verification of the revised guarantee not
less than the due amount of mobilization advance.
b. Payment for Supply of Material/Equipment:

Up to seventy-five percent (75%) of the supply part of the BOQ items will
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be paid against delivery of material/equipment on site, and upon
production of Factory Test Reports / Warranties / Shipping documents/
Inspection Reports at Manufacturer’s Facility (where applicable) and
indemnity bond as per approved format.

c. Payment upon Installation, Testing and Commissioning:
Up to ninety percent (90%) of the supply and installation parts of BOQ
items will be paid upon successful Testing & Commissioning.

d. Payment upon issuance of Taking-Over Certificate:

Ten percent (10%) amount of whole BOQ item i.e. Supply and Installation
will be paid upon issuance of Taking-Over Certificate and completion of the
Whole Works, including punch list noted at commissioning time.

e. Payment for SLA:
Payment for SLA will be paid on monthly basis on submission of

Contractor’s invoice.

Each payment will be subject to deduction of taxes as per applicable laws

114

Retention Money

10% of the net payable amount for each bill (except Mobilization Advance)
of the Contractor. 5% of the retention money will be released after
issuance of Taking-over certificate and remaining 5% will be released after
successful completion of defect liability period. No retention money shall
be deducted for SLA.

11.6

Currency

Payment shall be made in Pak Rupees.

11.10

Price Adjustment

The Contract Price shall not be adjusted by any other reason due to change
in foreign currency exchange rate, except as provided in this Sub-Clause
11.10.1.

Add the following:

Sub-Clause 11.10.1 Formula for Adjustment of US Dollar ($) Rates

a. For supply of imported item at Sr # 2 “Supply of Diesel Generator”
mentioned in Schedule A to Bid (Schedule of Prices) quoted in local
currency (Pak Rs.), foreign currency, exchange rate shall be fixed at the
weighted average customer exchange rates (selling) published by State
Bank of Pakistan (https://www.sbp.org.pk/dfmd/fem.asp), 28 days
prior to the tender opening date. The change in foreign currency
exchange rate will be applicable to the foreign currency component
stated in the Letter of Credit (LC) established by the Contractor or his
Vendor.

b. The LC would be opened by the Contractor at his cost. Appropriate
proof of the Exchange rate applied at the time of retirement/payment
of LC by respective Bank such as SWIFT message etc. is to be furnished
as evidence to support Contractor’s claim for Price Adjustment.

c. Contractor shall submit copies of Letter of Credit, shipping documents,
certified copies of paid voucher for import duty / tax and other
necessary documents, as required by the Engineer, in support of his
Claim under this Sub-Clause.

d. All provisions of Price Adjustment given in “Standard Procedure and
Formula for Price Adjustment, Second Edition, May-2022", of Pakistan
Engineering Council shall be applicable to this Contract.
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14

Insurance

The Works
Amount of Cover: The sum stated in Letter of Acceptance plus 15%.
Contractor ‘s equipment
Amount of Cover: Full replacement Cost
Injury to Person and Damaged to Property including Third Party
Insurance, Amount of Cover:
l. As per workmen compensation act
Il Contractor’s all Risk including Third party
damages to the Structure, stores if supplied by the Bank

154

Place of Arbitration

Karachi
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(Bidding Documents, Section-3, Part-1)

Standard Forms
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the day of
(month) 2022 between
(hereafter called the “Employer”) of
the one part and (hereafter called the “Contractor”) of the
other part.
WHEREAS the Employer is desirous that certain Works, viz should be executed by the

Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and
the remedying of any defects therein.

NOW this Agreement witnessed as follows:
1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any except those parts relating to
Instructions to Bidders shall be deemed to form and be read and construed as part of this
Agreement, viz:

(a) The Contract Agreement
(b) The Letter of Acceptance
(c) The completed Form of Bid

(d) The Preamble to Conditions of Contract
(e) The Particular Conditions of Contract
(f) The General Conditions of Contract

(g) The priced Schedule of Prices
(h) The completed Schedules to Bid
(i) The Specifications

1] The Drawings

(k) Addendum (if any)

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy defects therein in conformity and in all respects with the provisions of the
Contract.

4, The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the
day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of the Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:
Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on

Expiry on
(Letter by the Guarantor to the Employer)
Name of Guarantor (Scheduled Bank in Pakistan) with Address:
Name of Principal (Contractor) with Address:
Penal Sum of Security (express in words and Figures)
Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and above
said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal we,
the Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer) in the
penal sum of the amount stated above, for the payment of which sum well and truly to be made to the
said Employer, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the Employer's
above said Letter of Acceptance for (Name of Contract) for
the (Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings,
covenants, terms and conditions of the said Documents during the original terms of the said Documents
and any extensions thereof that may be granted by the Employer, with or without notice to the
Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all modifications of the said
Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby
waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements
of Clause -30, Identification & Remedying of Defects, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received by us
within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any,
under this Guarantee.

We, (the Guarantor), waiving all objections and defenses
under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer without
delay upon the Employer's first written demand without cavil or arguments and without requiring the
Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount
stated above, against the Employer's written declaration that the Principal has refused or failed to
perform the obligations under the Contract, for which payment will be effected by the Guarantor to
Employer’s designated Bank & Account Number.
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PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal
(Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said
obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated
above upon first written demand from the Employer forthwith and without any reference to the Principal
or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its seal on the
date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these

presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. 1. Signature
2. Name
Corporate Secretary (Seal)
3. Title
2.
(Name, Title & Address) Guarantor (Seal)
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FORM OF BANK GUARANTEE FOR MOBILIZATION ADVANCE

Guarantee No.

Executed on

(Letter by the Guarantor to the Employer)

WHEREAS the (hereinafter called the
Employer) has entered into a Contract for

(Particulars of Contract),

with (hereinafter called the Contractor).

AND WHEREAS the Employer has agreed to advance to the Contractor, at the Contractor’s request, an
amount of Rs. Rupees ) which amount shall be

advanced to the Contractor as per provisions of the Contract.

AND WHEREAS the Employer has asked the Contractor to furnish Guarantee to secure the advance
payment for the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank) (hereinafter
called the Guarantor) at the request of the Contractor and in consideration of the Employer agreeing to

make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above mentioned Contract and if he fails, and commits default in fulfillment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, as aforesaid, on
the part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written
demand payment shall be made by the Guarantor of all sums then due under this Guarantee without any
reference to the Contractor and without any objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the account
of the Contractor.

This Guarantee shall expire on . The guarantee shall remain valid

up to the final adjustment of the advance made in case of expiry without adjustment of the advance the
Guarantor shall automatically renew the guarantee till such time/times as the employer may deem fit. In
case the guarantee is renewed on the request of the employer the Guarantor shall be bound to renew
the guarantee without reference to the contractor or any other part, the payment of the charges may be
made by the employer from the payments due to the contractor or its securities.

The claim of the employer will remain valid even if the guarantee has expired until the clearance is
received in writing by the employer along with the original bank Guarantee
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It is understood that Employer will return this Guarantee to Guarantor on expiry or after settlement of
the total amount to be claimed hereunder.

Guarantor (Scheduled Bank)

Witness:
1. 1. Signature
2. Name
3. Title
2.
(Name, Title & Address) Guarantor (Seal)
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FORM OF BID SECURITY
(Bank Guarantee)

Guarantee No.

Executed on

(Letter by the Guarantor to the Employer)

Name of Guarantor (Scheduled Bank in Pakistan) with Address:

Name of Principal (Bidder) with address:

Penal Sum of Security (express in words and figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the
said Principal, we the Guarantor above-named are held and firmly bound unto the
, (hereinafter called The “Employer”) in the sum stated above,
for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the
accompanying Bid numbered and dated as above for
(Particulars of Bid) to the said Employer; and

WHEREAS, the Employer has required as a condition for considering the said Bid that the Principal
furnishes a Bid Security in the above said sum to the Employer, conditioned as under:

(2) That the Bid Security shall remain valid for a period of twenty eight (28) days beyond the period
of validity of the bid;

(2) That in the event of;
(a) The Principal withdraws his Bid during the period of validity of Bid, or

(b) the Principal does not accept the correction of his Bid Price, pursuant to Sub Clause 24
of Instructions to Bidders, or

(c) Failure of the successful bidder to

(i) Furnish the required Performance Security, in accordance with Sub Clause 1B-34
of Instructions to Bidders, or

(ii) Sign the proposed Contract Agreement, in accordance with Sub Clauses IB-35 of
Instructions to Bidders,
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The entire sum be paid immediately to the said Employer for delayed completion and not as penalty for
the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the prescribed
form presented to him for signature enter into a formal Contract Agreement with the said Employer in
accordance with his Bid as accepted and furnish within twenty-eight (28) days of receipt of Letter of
Acceptance, a Performance Security with good and sufficient surety , as may be required, upon the form
prescribed by the said Employer for the faithful performance and proper fulfillment of the said Contract
or in the event of non-withdrawal of the said Bid within the time specified then this obligation shall be
void and of no effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Employer the said sum stated above upon first
written demand of the Employer without cavil or argument and without requiring the Employer to prove
or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by
registered post duly addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the Principal
has duly performed his obligations to sign the Contract Agreement and to furnish the requisite
Performance Security within the time stated above, or has defaulted in fulfilling said requirements and
the Guarantor shall pay without objection the sum stated above upon first written demand from the
Employer forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under its seal on the
date indicated above, the name and seal of the Guarantor being hereto affixed and these presents duly

signed by its undersigned representative pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature:
1. 2.Name:
3. Title
2.
(Name, Title & Address) Guarantor (Seal)
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INDEMNITY BOND FOR SECURE ADVANCE AGAINST

MATERIALS BROUGHT AT SITE
(ON Rs. 500 non-judicial stamp paper)
This Deed of Indemnity is issued by M/s. (name of the
contractor) in favor of M/s. (name of the employer).
Whereas (herein called the Employer) has paid the Secure

Advance against the cost of material through any Bank or like agency by any other method by virtue of terms
of the contract existing between the parties. The details of the material and their price for which secured
advance is sought for the period till consumption
of the material is as under:-

1. at Rs. per =Rs.
2. at Rs. per =Rs.
3. at Rs. per =Rs.

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:

I/We of M/s. do
hereby indemnify M/s. for all losses due to thefts, arson, pilferage, loss
due to flood and inundation, shortage, deterioration and depreciation etc. through any act of Man or God or
slump in the Market of any or all the materials financed or paid by the Employer on our request for financing
payment against material.

I/We shall indemnify against
any or all claims, action damages arising out of or resulting to the said material.
I/We further declare that we will faithfully abide by the above

declaration and solemnly affirm that we will not remove, sell, pilferage any of the materials against which M/s.
has paid us such a secured advance and will not pledge the
same with any Bank, Finance Corporation, Firm, Company, Individual or the like agency or create any change
whereon in any form what so ever.

I/We do hereby also declare that in the event of my/our infringement
of the declaration made above will be entitled to forfeit all such material and
also proceed against me/us according to the relevant clause pertaining to breach of contract and further
invoke the power or seek any remedies secured of under the contract
Agreement signed with us or otherwise available under law.

Place Dated

Contractor

Witness:
Signature
Name

Witness:

Signature
Name
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(Bidding Documents, Section-3, Part-2)

DRAWINGS
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Cement Concrete 6.3 mm MS Rod
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Generic Diagram for Bore Type Earthing

Note: The generic diagram is for reference purpose only, the diagram should be followed in line with the
specifications and details listed in Schedule of Prices i.e. Bill of Quantities (B.0.Q).
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SPECIFICATIONS

For Contractor For SBP BSC




Page |70

DIESEL GENERATOR SPECIFICATION

1 DG Set with AMF Panel

11

13

The Diesel generator set shall be provided with Engine, alternator, AMF panel, sound proof
canopy, fuel storage tank, ducting for exhaust and all inter connection
wiring/cabling/diesel piping complete in all respect for proper operation of the set. The
DG set shall comply with the following minimum specifications:

Diesel Engine

Diesel Engine shall be four stroke with V cylinder arrangement shall be complete with integral
air intake through suitable air filters and exhaust system, speed regulation system, fuel
injection system, lube oil system, silencers, and instruments, mounted on anti-vibration
mounts. The engine shall have the following characteristics:

a) Type - Suitable for generating set application, turbo charged, multi cylinder,

b) 4-stroke, cold starting.

c) Cycle - Four strokes

d) Speed - 1,500 r.p.m.

e) Method of Starting - Battery

f) Net site output - This shall be the prime power output (exclusive of the power
requirements of auxiliaries deriving power with engines) at 1500 r.p.m. under site
conditions.

The batteries shall be adequate to satisfy the following requirements.
Crank the engine at firing speed for at least 15 seconds.
If the engine does not start on the first attempt Crank, the engine moves two times for the

above duration at an interval of 30 seconds between each cranking operation.

Overloaded Capability

Engine shall be rated for continuous duty with overload capability for operation at least 10%
above the rated capacity for one hour continuously in any 12 hours operation.

Air Intake

Air intake shall be through turbo charger and equipped with heavy duty dry type filter.
Suitable attenuators shall be installed to reduce noise at the air inlet.

Engine Lubrication

A gear type positive pressure lubrication pump shall be provided with efficient filtration
arrangement for the lubrication system. A 230 Volt AC mains operated heater with
thermostat shall be provided in the crankcase. The heater shall be designed for the
automatic switching to ensure that temperature of oil is maintained for proper operation of
the engine. A crankcase pressure release valve shall be provided to operate during excess
pressure.

1.4.1 Engine Cooling

Engine shall have a forced air draft, water-cooled radiator supplied with a core guard.
Cooling system shall have an engine driven centrifugal pump for cooling water circulation.
Cooling shall be thermostatically controlled. An engine shutdown timer shall be provided to
keep the engine running on no-load after any operation of set, so that the engine is sufficiently
cooled to start again instantly, if required, without rise in temperature above safe limits.
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1.4.2 Exhaust System

Exhaust system shall be equipped with a residential type silencer complete with muffler,
exhaust manifold, flexible connector, exhaust elbow, exhaust pipe, and rain cap and
associated fittings. The exhaust line shall be taken outside the building through the shortest
possible and practical route, without any under bends. This exhaust line shall be adequately
covered with insulation material over its entire length i.e. from the engine to the
termination point. All support for exhaust system shall be furnished.

1.4.3 Speed Governor

Electronic Governor shall regulate engine speed to maintain the generator frequency within
plus or minus 2 % of the rated frequency. Stable engine speed shall be attained within 115
seconds after the engine has been started. Stable engine speed shall be restored within 110
seconds of any sudden change in load, from no load to full load. During this change of load
or surge, the speed shall not vary by more than plus or minus 5% of the rated speed.

1.4.4 Instruments
An instruments panel on the skid shall have calibrated gauges / meters to measure the
Following:-
a. Lube Oil Pressure.
Engine Speed.
Lube oil Temperature.
Engine Water Temperature.
Engine Running Hours.

® o oo

1.4.5 Fuel System

Engine shall operate on commercial high speed diesel oil. A fuel oil strainer/filter shall be
provided in the fuel line. Fuel system for diesel engine shall not require any priming. The
fuel system shall comprise of the following:

Built in Fuel Storage Tank sufficient for 08-10 hours operation.

1.4.6 Generator

Rated power prime at least 150KVA

Generator shall be synchronous.

Excitation shall be from brushless rotating diodes mounted on the main shaft for 3 phase
full wave rectification

1.4.7 Winding

Generator winding shall have class H insulation and shall be impregnated for tropical use.
The temperature rise of winding under normal operating conditions and at rated load shall
not exceed the limits specified for Class-B insulation. Anti-condensate heater shall be
provided for windings. The heaters shall be thermostatically controlled for switching. The
thermostat range shall be adjustable and set to prevent overheating of windings. For
protection of windings from damage due to overheating, thermostats shall be embedded to
stop the set in case the temperature of winding rises above the safe value.

1.4.8 Voltage Regulation

Voltage regulator shall be solid state with provision for manual setting. Regulator shall be so
designed to protect the excited when the set is running at reduced speed during starting or
idling of the prime mover. Voltage regulation shall be plus or minus 2.5% from no-load to full
load. Transient voltage drop shall be less than 115% at full load and 0.8 power factor. Time
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required restoring the steady state condition after transient voltage fluctuation shall not
exceed 110 seconds.

1.4.9 Over Load Capability

The generator shall be capable of carrying continuously for 01 hour in every 12 hours
overload equal to 10% of rated output with field set for normal rated load excitation.

1.4.10 Short Circuit Capability

Generator shall be capable of withstanding without injury, a 30 seconds three-phase short
circuit at its terminal when operating at rated output and power factor with fixed excitation.

1.4.11 Deviation Factor

The deviation factor of the open-circuit line-to-line terminal voltage shall not exceed 0.1 %.

1.4.12 Instruments and Protection Panel

They shall incorporate protection and control equipment, measuring instruments,
control and instruments transformers, voltage regulator, governor controls battery charger,
annunciators, indicating lamps, etc. The main circuit breaker shall be triple pole with
thermal overload, instantaneous over current, under voltage and over voltage
protections.

1.4.13 Following Measuring Instruments Shall Be Provided

a) Ammeter with selector switch.
b) Voltmeter with selector switch.
c¢) Frequency meter.

d) Kilo watt-hour meter.

e) Ammeter.

f) Kilowatt Meter.

1.4.14 Safety Devices

Following safety devices shall be
provided,
Engine Over speed
Low lube oil pressure
High water temperature
Over Voltage
Under Voltage
Short circuit and tripping of circuit
breaker
Low level in fuel storage tank.
Charger failure.
Winding temperature high,
Over crank
Low crank case oil level
) High crank case oil level

n) Charging alternator failure
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1.4.15 Battery Charger

A battery charger shall be static type and shall provide for both float and boost charging of
the batteries when the engine is not in operation. The Charger shall be of suitable capacity to
fully recharge the completely discharged batteries within eight hours at boost charge.

1.4.16 Auto-Mains Failure (AMF)/Auto Transfer Switch (ATS)

The AMF panel shall be floor mounted front access, completely assembled, wired and tested.
The control panel shall conform to the constructional requirements of a Standard DB made
of 16SWG mild steel sheet. The AMF panel shall incorporate automatic change over
system, which shall be designed for the following function:

a) To start the set immediately when the main supply fails.

b) To start the set within 0 to 1 minutes (adjustable) whenever the main supply voltage
drops to 360 volts or rise to 440 volts The setting voltages shall be adjustable within -
5% and + 5% respectively for the lower and upper ranges.

c) To make two successive attempts. In the case the set fails to start in the first and
second attempt.

d) The system shall be self-resetting after each cycles of operation.

e) A four position selector switch shall be provided for selecting the operation mode i.e.
Automatic -Manual - Test-Stop/Maintenance mode facilitate the following operation:

AUTOMATIC: As described in a to d above.

MANUAL: Manual starting of the set and load transfer from normal to standby and vice
versa.

TEST: Testing the changeover operation when so desired, and also for starting and running
the set without interrupting the model in the normal operation. In case of failure of main
supply, the set shall automatically revert to automatic mode of operation.

STOP/MAINTENANCE: Provision shall be made to isolate the system for troubleshooting
and maintenance without interruption of main power supply. The set shall not be capable
of starting in this condition.
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BILL OF QUANTITIES

Preamble

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, Specifications
and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide
a common basis for bidding. The basis of payment will be the actual quantities of work executed and
measured by the Contractor and verified by the Engineer and valued at the rates and prices entered
in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the
Engineer may fix as per the Contract.

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise
provided under the Contract include all costs of Contractor’s labor , supervision, materials, execution,
insurance, profit, taxes and duties, together with all general risks, liabilities and obligations set out or
implied in the Contract. Furthermore all duties, taxes and other levies payable by the Contractor under
the Contract, or for any other cause, as on the date 28 days prior to deadline for submission of Bids,
shall be included in the rates and prices and the total Bid Price submitted by the Bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities
are stated or not. The cost of items against which the Contractor will have failed to enter a rate or
price shall be deemed to be covered by other rates and prices entered in the Bill of Quantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed
to be distributed among the rates and prices entered for the related items of the Works.

6. General directions and description of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Bidding Documents
shall be made before entering prices against each item in the priced Bill of Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in whole or
in part at the direction and discretion of the Engineer.
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Sr#

DESCRIPTION

QTyY

Unit

SECTION A - GENERATOR WORKS

Services for Dismantling of existing
installed Diesel Generator set of
150kVA including safe de-
termination of connected cables and
fuel supply lines including repair of
foundation pad & vibration isolators
and complete in all respects as per
standards and satisfaction of
Engineer In charge

01

Job

Supply of brand new Diesel
Generator set of at least 150 KVA
prime rating, 415V, 50 Hz, 3 Phase, 4
Wires, 1500 RPM, 0.8 pf suitable for
operation at 50 degree Celsius and
90% relative humidity, with Main
Circuit Breaker as per load/capacity
with Sound attenuated /weather
proof canopy, Diesel Generator set
as per specifications of bidding
documents, complete in all respect
as per ISO standards.

01

No.

Installation, testing and
commissioning of 150KVA generator
including all power cables, control
cables connection with DG sets and
ATS, extension of exhaust
piping/ducting from generator to
open air after making holes in
wall/roof as per site requirement.
Complete in all respect to make
system operational as directed by
engineer in-charge

Job

Supply, installation, connection and
commissioning of control cables 2.5
mm? 4 core cable wire PVC/PVC from
Generator to ATS panel and
configuration for automatic start
during  utility  supply failure
condition, complete in all respect

30

Mtr.

FOR CONTRACTOR
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Supply, installation & testing of
earthing set comprising of Bore
earthing up to 100 RFT depth or
water-level, lime, salt & charcoal
mixture, packed hard including
excavation & perfect back filling. 50
mm dia uPVC pipe and copper wires
up to test terminal and also
providing, fixing & connection of
300mm x 50mm x 5mm Earth test
terminal with brass nuts bolts &
washer along with construction of
RCC inspection chamber with heavy
duty Cl cover Lid and lock protection
completein all respect as directed by
engineer in charge. The Contractor
shall perform earthing resistance
tests after installation of earth pits
and add necessary items charcoal,
salt etc. until the optimal level of
earth resistance (less than 4 ohms) is
achieved as per  applicable
standards.

5a.

earthing pit of body of Generators

Job

5b.

earthing pit of neutral of Generator

Job

TOTAL AMOUNT OF SECTION A

SECTION B — SERVICE LEVEL AGREEMENT (SLA)

Round the clock (24/7) continuous
management services as per
appendix-A with presence on site for
technical assistance for maintenance
and servicing of 150kVA Diesel
Generator with free of cost
consumable, oil/fuel filter, air filter,
coolant belts etc. required for 1000
hours of operation and change of oil
and tuning of engine to be carried
out by the vendor as recommended
by the manufacturer of the
generator. Engine oil will be supplied
by the Bank. Service visit at every
month is mandatory, besides they
should visit whenever called upon by
the Bank in emergency/corrective

12

Months
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maintenance without claiming an
extra charges for visit and
troubleshooting, details mentioned
in Appendix A of Schedule C to Bid.

TOTAL AMOUNT OF SECTION B

TOTAL AMOUNT OF SECTION A + SECTION B = /-

In words (Rs.)

Only.

Undertaking by the Bidder:

ettt e e had visited the site and have fully understood the scope of services
& specifications. The quoted rates are inclusive of all labor charges, Transportation charges, applicable taxes
(i.e. GST, Income tax)/duties, overheads, profit etc. |/we have sufficient resources to supply the above
materials. All the above Terms & Conditions are acceptable to us unconditionally. We also confirm that our
firm is not blacklisted by SBP BSC (Bank) or any other Employer and we are not in litigation with any
Government Department or other organization.

Dated: .....cccccevrreennen. Signatures of the Contractor
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